
 

 

 

THE  ORIENTAL  INSURANCE  COMPANY  LIMITED 

 

AHMEDABAD  REGIONAL  OFFICE 

 

 

 

TENDER  FOR  

 

CIVIL  WORKS IN  FLAT NO: 12, 

 

 AMI JYOT APARTMENT  

 

 NEAR PARIMAL UNDER BRIDGE 

 

  AHMEDABAD. 

 

 

TECHNICAL  BID 

 

 
                  ISSUED  TO :      ………………………………………………………. 

 

                                                ………………………………………………………. 

 

                                                ………………………………………………………. 

 

 

 

 

CLIENT :                                                       ARCHITECTS : 

DY.GENL. MANAGER                SUKRUTI ARCHITECTS & ENGINEERS 

ORIENTAL INSURANCE CO.LTD.            11, MILAN PARK, CHHTRALAY ROAD, 

3
RD

 FLOOR, NAVJIAVAN   BUILDING,       NR. PRESIDENT HOTEL,NAVRANGPURA, 

OFF. ASHRAM ROAD,                                AHMEDABAD – 380 009. 

AHMEDABAD – 380 014                            TEL NO: 94263 03303 , 2646 0632. 

TEL NO: 2754 0087. 



 
                                                               TECHNICAL   BID 

                                                               ________________ 

 

1   :   NAME                                                                                   : 

 

2   :   WHETHER  PROPRIETORSHIP / PARTNERS               : 

 

3   :   ADDRESS                                                                             : 

 

4   :   PHONE                                                                                   : 

 

5   :   PAN  NUMBER                                                                     : 

 

6   :   I.  T.  CLEARANCE   CERTIFICATES                               : 

 

7   :   S.  T.  NO                                                                                 : 

 

8   :   EXCISE  NO.  ( IF  ANY )                                                      : 

 

9   :   TOTAL  STAFF                                                                        : 

    

      A :  TECHNICAL  QUALIFIED  WITH  QUALIFICATION  :   

 

      B :  ADMINISTRATIVE  STAFF                                              : 

 

      C :  OTHERS                                                                               : 

 

10  :   EQUIPMENT’S  DETAILS  &  INVESTMENT  DETAILS : 

 

11  :   WORKING  CAPITAL                                                          : 

 

12  :   BANKERS  NAME  &  ADDRESS                                      : 

 

13  :   DETAILS  OF  PROJECTS  EXECUTED  DURING          :   

          LAST  3  YEARS  i.e. ( 10-11,11-12,12-2013 ) WITH  

          NAME  OF  PROJECT,  VALUE,  EMPLOYER  NAME, 

          WHETHER  HANDLED  INDIVIDUALLY OR  IN 

          ASSOCIATION. 

 

14  :   DETAILS  OF  PROJECTS  ON  HAND  AT  PRESENT  : 

 

15  :   EMPANELLED  WITH  ANY  BANK  OR                         : 

          GOVERNMENT  ORGANISATION 

 

                                                                                                          

                                                                                             SIGNATURE  OF  THE  TENDERER  & SEAL                                                                                                                 

      

 

 

 

 

 

 
 



 

TENDER NOTICE 

 

TO, 

 

 

 

 

Dear Sir(s), 

 

SUB :“PROP. REPAIRING OF CIVIL WORK IN  EXISTING FLAT NO: 12, AMI JYOT APARTMENT,      

            NEAR PARIMAL UNDER=BRIDGE,AHMEDABAD – 380 007 BELONGING TO  THE  

             ORIENTAL INSURANCE CO. LTD.  3
RD

 FLOOR, NAVJIVAN PRESS BUILDING, OFF.  

             ASHRAMROAD, AHMEDABAD – 380 009. “ 

             -----------------------------------------------------------------------------------------------------------------  

 

 You are requested to submit your tender for the above mentioned work to Regional Office of  The 

Oriental Insurance Co. Ltd. At Ahmedabad  for which Tender Copy showing schedule of quantities, 

general conditions, special conditions/additional conditions can be purchased on payment of Rs. 500.00 

cash [ Non-refundable ] from REGIONAL   OFFICE, THE ORIENTAL INSURANCE CO. LTD.  3
RD

 

FLOOR, NAVJIVAN PRESS BUILDING, OFF. ASHRAM ROAD, AHMEDABAD – 380 014 during 

working days from Date: 4.12.2012    to 13.12.2012  during office working hours from 10.00 Hours  to 

17.00 Hours. Or MAY BE downloaded from our website www.orientalinsurance.org.in 

 

Sealed tenders accompanied by a bank draft for Rs.  20,000.00 [ without interest ] in favor of  “THE 

ORIENTAL INSURANCE CO. LTD. ”[ Ahmedabad ] as earnest money should reach  REGIONAL   

OFFICE, THE ORIENTAL INSURANCE CO. LTD.  3
RD

 FLOOR, NAVJIVAN PRESS BUILDING, 

OFF. ASHRAM ROAD, AHMEDABAD – 380 0014   on or before dated: 28.12.2012 before 15.00 Hours 

in seal cover only by Registered Ad post or by Courier or may be dropped in the box placed at the 

reception. The date of opening of tender shall be intimated to the tenderers separately. The tenders received 

late on account of any reason whatsoever will not be entertained. The tender shall be valid for a period of 

not less than 90  days of opening of tender. 

 

 Time of completion  45  days from date of starting of work. 

 

THE ORIENTAL INSURANCE CO. LTD.  will not be bound to accept the lowest tender and reserves the 

right to accept or reject any or all the tenders without assigning any reason whatsoever.  

 

Yours  faithfully, 

 

 

For  & on behalf            

 

 

DY.GENL.MANAGER 

REGIONAL  OFFICE 

THE ORIENTAL INSURANCE CO. LTD. 

3
RD

 FLOOR, NAV-JIVAN TRUST BUILDING,  

OFF. ASHRAM ROAD, AHMEDABAD – 380 014.   



 
 

LETTER  SUBMITTING  TENDER 

 

 

 

 

 

 

 

Dear Sir, 

 

 With reference to the tender invited by you for the work. 

 

 I/We hereby offer to execute the work under contract at the respective rates mentioned in the 

schedule of quantities. I/We have seen the site, understood the general conditions of contract, special 

conditions, additional conditions. 

 

  I/We agree to execute the work as per specifications, general conditions of contract, special 

conditions, additional conditions. 

 

 I/We deposit earnest money Rs.  20,000.00  by demand draft  payable at Baroda which amount 

shall not carry any interest. I/we do hereby agree that the sum shall be forfeited by THE ORIENTAL 

INSURANCE CO. LTD. event our tender is accepted & I/we fail to execute the contract when required to 

do so. 

 

 I/we understand that you are not bound to accept the lowest or any other tender that you received. 

 

Yours faithfully, 

 

 

( Contractor) 

 

Signature of partner of the firm. 

 

In the presence of our banker. 

 

 

Submitted on                                             before                                            P .M. 

 

 

. 

 

 

 

 

 

 

 

 

 

 

 



GENERAL CONDITIONS 

 

Sealed tenders should be addressed to  DY.GENL.MANAGER, REGIONAL  OFFICE, THE ORIENTAL 

INSURANCE CO. LTD. AHMEDABAD and super-scribed NAME OF WORK :  :“PROP. REPAIRING 

OF CIVIL WORK IN  EXISTING FLAT NO: 12, AMI JYOT APARTMENT,  NEAR PARIMAL 

UNDER=BRIDGE,AHMEDABAD – 380 007  & should reach the T.O.I.C.L  on or before 28.12.2012            

before 15.00 P.M. only by Registered Post or by Courier or may be dropped in the box placed at the 

reception. 

 

1. No tenders will be received after 15.00 pm on dated 28.12.2012. The date of opening of tender 

will be informed separately to the tenderer. 

 

2     The tenders will remain valid for a period of three months from the date of opening of tenders.  

       T.O.I.C.L reserves the right to accept or reject any or all tenders without assigning any reason to  

       Do so. 

 

3 At the time of submission, every tender must be accompanied by a demand draft of Rs. 20,000.00        

in favor of “THE ORIENTAL INSURANCE CO. LTD. [ PAYABLE AT AHMEDBAD”] as 

earnest money. No interest will be paid on earnest money. Any tender which is not accompanied 

by the earnest money summarily rejected. 

 

4  The tenders should quote the rates in figures as well as in words. 

 

5 All erasures & alterations made while filling the tender must be attested initials of the tenderer. 

Overwriting of the figures is nor permitted. 

 

6 The earnest money deposit of unsuccessful tenderer will be returned after the tender is decided or 

on expiry of validity period. 

 

7 The earnest money of the successful tender shall be adjusted in the security deposit.  

 

8 The T.O.I.C.L .reserves the right to reject any or all the tenders, accept part of any tender or 

entrust the entire work to any contractor or divide the work to more than one contractor (item 

wise) without assigning any reason or giving an explanation. The rate quoted by the contractor 

will hold good for this bifurcation & no compensation will be paid on this account. 

 

9 Joint tenders shall not be considered. 

 

10 In receipt of intimation from the T.O.I.C.L of the acceptance of his tender, the tenderer within 3 

days should submit his acceptance of the work order. If the successful tenderer fails to undertake 

the work, the earnest money deposited by him will be forfeited & acceptance of his tender may be 

withdrawn. 

 

11 The rates quoted in the tender shall include all charges of  scaffolding, lift, any tool & plants, 

railway freight, labor conditions & fluctuations in the rates, excise duty, sales tax, octroi & any 

other taxes or expenditure for carrying out the work. 

 

12 The contractor will arrange for water , electricity & night security  for completing the work. 

 

13 No escalation in rates will be allowed under any circumstances. 

 

14 The successful tenderer is bound to carry out entire work within the period stipulated in the 

Appendix. The tenderer will have to pay liquidated damages for non-completion of job within 

stipulated period at the rate of Rs. 2000.00 per day after expiry of period of completion subject to 

maximum of 10% of the contract value. 
 



15. The liquidated damages as mentioned above may not be enforced if the contractor applies for an  

        extension of time mentioning the reasons for extensions. Extension of time limit in days will be  

        granted by the T.O.I.C.L provided that contractor is not at fault for extending the work beyond  

        stipulated date of completion. 

 

16 The successful tenderer is bound to carry out items of work necessary for completion of job even     

                though the same are not included in the schedule of quantity. Rates of extra items will be derived  

                from the tender. In case the rates do not exist in the tender & extra item is not similar to tender  

                item, then the rates will be worked out on the prevailing market cost of material & labor,  

                including wastage plus 15% towards tax & contractor’s profit. 

 

17.  The contractor shall cooperate with other contractors appointed by the T.O.I.C.L that entire work  

       shall proceed smoothly with least possible delay & to the satisfaction of  T.O.I.C.L 

 

18. The contractor shall remove all melba etc. wash & clean the floors at his own cost & handover the  

        site in proper manner on the completion of work. 

 

19   The tenderer shall acquaint himself with the site conditions, making his own arrangements for  

       storing of materials at site, lift cartage etc. 

  

20 Eight Percentage [ 8 %] of the value of work done shall be deducted as security deposit from the         

        running bills of the contractor & will be retained for defects liability period( as mentioned in the    

        appendix) & shall be released after the defects liability period, provided no defects are noticed  

        during the period. The security includes earnest money deposited by the contractor with the          

        tender. 

 

21 The contractor, will attend to all defects noticed during defects liability period. If the contractor  

       fails to attend the defects, these defects will be rectified by T.O.I.C.L. the expenditure incurred on  

       this account will be recovered from security deposit. 

 

22 The contractor shall make adequate arrangement for watch & ward of his material & shall ensure 

the safety, breakage &any theft of material fixed or unfixed by or other sub-contractors. 

 

23 The work executed should be got approved by the T.O.I.C.L as well as Consultant & contractor 

shall rectify any bad workmanship pointed out at any stage & remove from site all the rejected 

materials immediately. 

 

24 The contractor shall be responsible for application of labor laws, compensation for injury & 

accident to person, whether employed by him or his sub-contractor. 

 

25 The contractor will take necessary precautions for carrying out the work avoiding any damage to 

structures/decorative parts of the property. The contractor will rectify any damages done at his 

own cost. 

 

26 The contractor shall ensure that workmen employed by him for execution of work are suitable 

covered against Workmen’s Compensation Act & that all liabilities arising out of Workmen’s 

Compensation Act, ESIS & other legislative enactments applicable to such works & workmen 

shall be to contractor’s account. Insurance policy for equal amount of Contract value should be 

submitted by the Contractor from Insurance Company. 

 

27 Civil, electrical & sanitary will be carried out as per T.O.I.C.L’s standard drawings/specifications 

& to the entire satisfaction of   T.O.I.C.L 

 

28 The contractor shall give due notice to T.O.I.C.L to check measurements of any work which is 

likely to be hidden before covering the same. 

 



 

29 The contractor will submit running bills for the value of work done not less than interim payment      

(as mentioned in appendix) mentioning full nomenclatures of items, rates, amount, measurements, 

sheets, reasons for part rates claimed, if any. 

 

 In-case of non-completion or delay in completion of work or  removal of defects in time,  

T.O.I.C.L shall be free to appoint another agency to get the job done at the contractor’s risk & 

cost. 

 

32. For fixed as well as loose furniture, rates quoted by the contractor will be inclusive of all taxes, 

including sales tax, octroi, transportation, other taxes if applicable during the execution of work 

will be born by the Contractor  & no extra amount will be paid in this account. 

 

33. Income tax at the rate applicable of the bill amount will be deducted at source from the 

contractor’s bill( i.e. T.D.S.) & will be deposited with the I.T.O. as per rules. 

 

34. T.O.I.C.L.may delay the progress of work without, in any way, vitiating the contract & grant such 

extension of time for the time for the commencement/ completion of the contract as it may think 

proper & sufficient in consequence of such delay & the contractor shall not make claim for 

compensation or damage in relation thereof. 

 

35. The contractor will not execute any extra item without T.O.I.C.L. permission in writing. 

 

36. The quantities mentioned in the schedule of quantities are approximate. Payment will be made on 

actual work done by the contractor. However, the contractor should not deviate the quantity 

without T.O.I.C.L permission. 

 

37. Conditional tenders quoted by the tenderer is liable to be rejected. 

 

38. T.O.I.C.L has a right to alter the nature of work & to add or omit any items of work or to have the 

option of the same carried out departmentally or otherwise & such alterations or variations shall be 

carried out without prejudice of the contract. 

 

39. T.O.I.C.L right to  terminate the contract, if the contractor abandon the work, or fails to commence 

& complete the work in time, or fails to abide the contract conditions. 

 

40. Arbitration: 

            In case of any dispute between T.O.I.C.L. & contractor, the decision taken by the arbitrator who  

            will be appointed by T.O.I.C.L. will be final. 

 

 

 

(T.O.I.C.L)                                          ( CONTRACTOR ) 

 

 

 

SEAL                                                                                           SEAL  

 

PLACE  :        PLACE  : 

 

DATE    :                    DATE    : 



GENERAL  CONDITIONS 

______________________ 

  
1   :   DEFINITIONS 

         -------------------- 

 A :   CONTRACT 

         ---------------- 

         The contract documents consist of the invitation to Tender, the Agreement, the  General Conditions of the  

         Contract, Special Conditions of Contract, Specifications, the Drawings  &  Schedule of Quantities, including   all   

         modifications   thereof  incorporated  in  the documents before  their  execution  &  the drawings prepared  

         by the Architect from time to time. These forms the contract. 

 

  B :   SUB-CONTRACTOR 

          --------------------------- 

          The  term  sub-contractor,  as  employed  herein ,  includes  those  having  a  direct   contract  with  the contractor  

          & it includes one who furnishes material work to a special design according to the plans of   specifications of this  

          work, but does not include one who merely furnishes material not so worked. 

 

   C :  PROVISIONAL  SUM 

            ---------------------------- 

            Provisional  sum  or  the  provisional  lump-sum  shall  mean  a  lump-sum   included  in  the Tender Documents  

            &  shall represent the estimated value of the work for which details  are not available  at  the time of tender. 

 

     D :  WRITTEN  NOTICE 

            --------------------------- 

            Written notice shall be deemed to have been duly served if delivered in person to the individual or to a member  

            of the firm or to an officer of the Corporation for whom it is intended, or  if delivered at  &  written delivery  

            receipt obtained or sent by registered mail to the last business address known to him  who gives the notice. 

 

     E : THE WORK 

             ---------------- 

           “ The Work” shall mean the works in respect of which the Tender by the contractor has been accepted  & which  

           are set out in the conditions of Contract, Specifications, Schedule  of  Quantities  & Drawings & including all  

           additions, substitutions & variations ordered by the Architect. 

 

     F :  WORK 

             ---------- 

            The term “ Work” of the Contractor or sub-contractor includes labour  & materials or both. 

 

    G  :  VIRTUAL COMPLETION 

            --------------------------------- 

           “Virtual Completion” shall means that the “Works” are ready  &  fit  for  occupation in  every respect  

            in conformity with the Contract Documents & to the full satisfaction of the Architect. 

 

     H :   WORKING DAY 

            ---------------------- 

           “Working Day” shall mean any day  from  Monday to  Saturday ( both days inclusive ) excluding  all 

            public holidays as notified by the Central Government. 

 

     I :  NORMAL WORKING HOURS 

            ---------------------------------------- 

            Normal  working  hours  shall  mean  ten (10 )  hours  per  working day. The specific  timings  would  

            vary depending upon the season. 

       

     J :  THE SITE 

            ------------- 

            “ The Site” shall mean the site of  the  Contract  works  including any building  &  erections  thereon 

            & any other land allotted by the T.O.I.C.L for the Contractor’s use. 

 



 

    K : APPROVED EQUAL 

            --------------------------- 

           “Approved Equal” shall mean equivalent approved by the Architect. 

 

2   :   EMPLOYER , CONTRACTOR & ARCHITECT 

         ------------------------------------------------------------- 

         T.O.I.C.L., the Contractor & the Architect are those  mentioned as such  in the Agreement  & shall  

         include their  legal representative /s, assign /s, successor /s. They are  treated  throughout  the  Contract  

         Documents as if each were of the singular number & masculine gender. 

 

3   :   SCOPE  EXTENT   &  INTENT 

         -------------------------- 

  A:   SCOPE 

         --------- 

         The general character  &  the scope of  the work  is  illustrated  &  defined  by the  signed  Drawings  &  

         Specifications herewith attached. 

 

   B:  EXTENT 

         ----------- 

         The Contractor shall carry out  & complete the  said  work  in  every  respect  in  accordance  with  the  

         Contract & with the directions of  & to the satisfaction of the Architect. 

 

   C:   INTENT 

          ---------- 

          The Contract Documents are complementary & what is called for by any one  shall  be as  binding  as 

          of called for by all. The intention of the documents is  to include all  labor  & materials, equipments  & 

          transportation necessary for the proper execution  of the  work  described  in words  which  so applied  

          have a well know technical or trade meaning shall  be  held  to refer  to such  recognized  standards  as   

          applicable.  

 

   D:   ARCHITECT’S   INSTRUCTIONS 

         --------------------------------------------- 

         The Architect may from time to time issue further supplementary drawings  & or  written  instructions,  

         Subject to prior approval of T.O.I.C.L .details & directions & explanations which are collectively referred to the   

        Architect’s  instructions. The Contractor  shall  forthwith  comply  with  &  duly  execute  works  comprised  in   

        such as  Architect’s instructions provided always that verbal instructions, directions & explanations given to the  

        contractor  or his work’s representative by the Architect shall if involving a variation, be confirmed in writing. 

 

   E :  VARIATIONS 

         ------------------ 

         T.O.I.C.L.  reserves the  right  to increase or  decrease the  scope  of work  on  any or  all items  or  

         change the nature of work  involved  in any or all  items of the Contract. The Contractor shall have  no  

         claim for loss of anticipated profit or for any other reason whatsoever on account of these variations. 

 

4   :   SITE  ENGINEER 

         ----------------------- 

        The Architect will be represented at the site when required   who will be responsible for supervision of the  

        Contract  The  Contractor  shall  afford  him  all  necessary  facilities  for  the  performance of his duties. 

 

        Architect  shall have power to give notice to the Contractor or his Engineer of non approval of any  

        works or materials & such work shall be suspended or the use of such materials  shall be discontinued  

        until the Architects gives written instructions to recommence the work.   

 

5   :   SITE 

         ------ 

 A :   CONTRACTOR  TO  SATISFY  HIMSELF  ABOUT  SITE  CONDITIONS 

          ----------------------------------------------------------------------------------------------- 

         Before tendering the Contractor shall, at his own cost, visit & examine the Site & satisfy himself as to  

         the nature of the existing roads or other means of communication & the character of the soil  & of the  

         excavations, the correct dimensions of the work & facilities for obtaining the special articles called for  

         the Contract Documents & shall obtain generally  his  own  information on  all  matters  affecting  the  



         continuation    &   progress  of    the   works.  No   extra  a  charge   made   in   consequence   of   any  

         misunderstandings  or incorrect  information of any or these points or  on the grounds of  insufficient  

         description, will  be  allowed. Should  the  Contractor after  visiting  the  site,  find  any  discrepancies,  

         omissions, ambiguities or conflicts in or among the Contract  Documents or to be in doubt as to their  

         meaning he shall bring the question to  the Architect’s attention, not later  than 10 ( Ten ) days before   

         the closing of the Tenders. 

    B :   POSSESSION 

         ------------------ 

         The possession of the site shall be given on the date specified in the Appendix 1 to  these  conditions. 

         The Contractor shall thereupon commence the works & regularly & diligently proceed with the same  

          & complete the same on or before the contract date of completion. 

 

  C :   TREASURES, ANTIQUITIES -- PROPERTY  OF  OWNER 

         ---------------------------------------------------------------------------- 

         The fossils, antiquities  &  other  objects  of  interest  or value  which  may  be  found  on the site or in  

         excavating the same during the progress of the  work  shall become the property of T.O.I.C.L.. The 

         Contractor shall  carefully take out  &  preserve  all  such  objects  &  shall  immediately  or as soon as 

         conveniently after the possession of the Architect un-cleaned & as excavated. 

 

 6:       SCHEDULE OF QUANTITIES  

          ---------------------------------------- 

          The quantities given in the  schedule of quantities  are provisional & are meant to indicate the intent of  

          the  work  &   provide  a  uniform basis  for  tendering.  The  Contractor  shall  be  paid  for  the  actual  

          quantities of the  work executed by him in accordance with Contract Documents at the Contract rates.  

          T.O.I.C.L. reserves the right to increase  or  decrease  any  of the quantities or to totally omit any items  

          of the work & the Contractor shall not claim  any  extra or  damage  on  these  grounds.  Any  error  in  

          description or  in quantity  or  omission  of  item  in  the  Schedule of  Quantities shall not  vitiate  this  

          Contract but shall be deemed to be a variation required by the Architect. 

7  :    CONTRACT  AGREEMENT 

          ------------------------------------- 

         The selected Contractor  shall  be  enter into a  formal  contract with T.O.I.C.L. for the execution of  

         work  within 03 days  from the date of  award of contract, failing which his  tender may  be rejected  &  

         the earnest money deposited by him will be forfeited. 

 8   :   ROYALTIES  &  PATENT   RIGHTS 

          ----------------------------------------------- 

          All royalties or other payable in respect of the supply & use in carrying out  the works as described by 

          or referred to  in  the  Contract  Drawings , the  Contract  Specifications  &  the Contract  Schedule  of  

          Quantities or  any  patented articles, processes or inventions shall be deemed to have been included in  

          the Contract  Sum. The Contractor shall  indemnify  the  damages, costs  &  expenses  which  may  be  

          brought or  made against  T.O.I.C.L. or  to  which  he may  be  put  by  reasons  of   the Contractor  

          infringing or being held to have infringed any patent rights in relation to any such articles, processes &  

          invention. 

 

 9  :   FIRE  & ACCIDENT  INSURANCE & WORKMEN’S COMPENSETION ACT 

          -------------------------------------------------------------------------------------------------- 

  A ;  The Contractor shall insure the works against loss or  damages by fire, accident,  riot, civil  commotion  

          and or all acts of God, progressively up to  the full  amount  of the  Contract. Such  insurance  is  to  be  

          effected from time to time in the  name of T.O.I.C.L. & is to be  for  the  mount of the full value of  

          the work as determined by the Supervising  Officer. All  expenses  incurred  on  insuring the  works as  

          described above shall be fully born by the Contractor. The Contractor shall  submit  for  inspection by  

          the Architect the policies & receipts of the premium for such insurance & shall maintain such  policies  

          in force until the possession of the works given to T.O.I.C.L.. All  such  policies /premium  receipts  

          shall be deposited with T.O.I.C.L. after inspection by the Architect. 

 

  B :   If the Contractor fails to comply with the terms of this conditions, the O.I.C.L. may insure the works  

         & may deduct the amount of the premium paid from any money that  may be or become payable to the  

         Contractor,  or  may, at  his  option ,   refuse  payments  of the certificate   to  the  Contractor  until  the  

         Contract shall have complied with the terms of this conditions.  

 

  C :   Such insurance, whether effected by T.O.I.C.L. or the Contractor, is  to  be  no  limit or bar  to  the  

          liability & obligation of the Contractor  to  deliver the works to T.O.I.C.L. completed in all respects  



          according to this contract. In case of loss or damage  due  to  any  of  the aforesaid clauses, the money  

          payable under any such insurance shall be  received  & retained by T.O.I.C.L.  until  the works are  

          finally completed & shall then be credited to the Contractor in final settlement of account in  the event  

          of this contract not having been previously cancelled under those conditions. 

 

11  :   SEPARATE  CONTRACTS 

          ------------------------------------ 

          T.O.I.C.L. reserves  the right to let other contractors in connection  with  his work. The Contractor  

          shall afford other Contractors reasonable opportunity for the introduction & storage  of their materials  

          & the execution of their work & shall properly connect & co-ordinate his work & theirs. If any part  of 

          Contractor’s work depends for proper execution or results upon the work of any other Contractor, the 

          Contractor shall inspect  & promptly  report to the Architect any defects  in  such  work  that  render it  

          unsuitable for such proper execution & results.  His  failure  to so  inspect  &  report shall constitute in  

          acceptance of the other Contractor’s work as fit & proper  for  the  reception  if  his work, except as to  

           the defects which may develop in the other Contractor’s work after the execution of the work. 

       

12  :   TAXES 

           --------- 

           The contractor shall include in his rates for various items, the amount  of  sales  tax & any other taxes  

           or levies legally payable on the works & or on  the materials &  equipments  forming  part of the works. 

13  :   NOTICES  &  FEES 

           ------------------------- 

           The Contractor shall comply with all Government Acts including any bye-laws or regulations of local  

           authorities relating to the works & shall give all notices & pay all fees & charges  demandable  by  law  

           there-under & indemnify T.O.I.C.L. against the same. 

 

 14  :   TIME  OF  COMPLETION 

          ---------------------------------- 

   A:   All time limits in the contract documents shall be the essence of the contract. The Contractor obligates  

          himself  to  complete  the work in  all  respects within the  time  schedule  stipulated in  the  agreement  

          subject to any adjustment granted by the Architect in writing under the conditions of  the contract in  

          concurrence with company & shall submit to the Architect periodic verified progress reports on  

         the first & fifteenth of each  & every  month.  

  

    B:  Should the Contractor be delayed or impeded in the execution of works by reasons of : 

          1 :  Force Majeure ( see clause 47 ) 

          2 :  By the works or delay of other Contractors or traders engaged or nominated by  T.O.I.C.L.  &  

                not referred to in the Contract Documents. 

          3 :  The non-delivery or delay in delivery to the Contractor of any material & equipments  which  under  

                the contract , the Employer is to supply or 

          4 :  Any cause, whatever, arising out of the acts or defaults of the Employer or the Architect or 

          5 :  Any accident happening to the works during their progress not arising from  the neglect, default of 

                the Contractor or his workmen or sub-contractors or 

          6 :  Extras or variations being ordered by the Architect or T.O.I.C.L.. 

          7 :  Any other cause which in the opinion of the Architect has caused delay, the  Contractor may from   

                time to time, within 14 working days of the  happening  of  any aforesaid, apply  in  writing  to the  

                Architect for an extension of time on account thereof, setting forth the cause of such application &  

                duration of extension, the Architect  shall, if  he thinks  the cause  sufficient  but  not otherwise, by  

                writing within 14 days from the date of the  Contractor  reporting  to the  Architect  the occurrence  

                of any of the completion of the works for  such  period as  he shall  think  adequate, & the time for  

                completion of the works so extended, shall  for all purposes of  the  Contract  be deemed the  time  

                specified   for  completion  of   the  works.  For  such  extended   time  limit,   no  claims from  the  

                Contractor for any compensation will be entertained. 

    

 C :    Unless  the  Contractor shall  apply  for  an  extension of  the time  within  the  period  &  the  manner  

          aforesaid & unless & until the Architect shall extend the time as aforesaid the Contractor shall not by  

          any reason of any delay arising from cause aforesaid, be relieved in any way or to any extent from his  

          obligations to proceed with execute & complete the works within the time limit specified in the  

          contract for the completion of the work 

  

15  :   LIQUIDATED  DAMAGES 

          ------------------------------------ 



          The Contractor  shall  pay  T.O.I.C.L.  such  sum as stipulated under item no 5  in Appendix 1 as  

          ascertained  &  liquidated damages for each day, Sundays & holidays inclusive that the works  remain  

          incomplete after the contract date for completion or any extended time limit as may be granted by the  

          Architect  provided that the total  amount  payable by  way of  damages  shall  not  be  more than 10%  

          (Ten Percentage ) of the total contract amount.  

  

16  :   CONTRACTOR’S LIABILITY REGARDING DAMAGES TO PROPERTY, INJURY TO PERSONS 

           ------------------------------------------------------------------------------------------------------------------------------ 

    A:  T.O.I.C.L.  shall  not  be  liable or  responsible  for any accident, loss, injury  resulting in death  or  

          damage  of any kind whatsoever  happening or  accruing during  the term of  performance of the work  

          herein referred to &  in connection  therewith to  persons & or  property, materials & equipments & the  

          Contractor shall fully indemnify & project T.O.I.C.L.  from &  against the same. In addition to the  

          liability imposed by  law  upon the Contractor for injury  ( including death ) to  persons or damage  to  

          property by reason of the negligence of the  Contractor or his agents, which liability is not impaired or  

          otherwise affected hereby, the contractor  hereby assumes liability for & agrees to save T.O.I.C.L.  

          harmless  &  indemnify  him  from  every  expenses,  liability  or  payment  by  reason  of  any  injury    

          ( including death ) to  persons or  damage  to  property suffered  through  any  act or  omission of  the  

          Contractor, or any of his sub-contractor or any person directly or indirectly employed by any of them  

          or  from  the  conditions  of  the  premises  or  any  part of the  premises which is  in the control of the  

          contractor or any of his sub-contractors or any one directly or indirectly  employed  by either of  them  

          or arising in any way from the work called for by this contract. 

 

           Further, the  Contractor  here by  agrees  &  undertake to  indemnify T.O.I.C.L. from any  loss  or  

           damage or death arising out of Architects instructions by ensuring that the insurance policy taken out  

           under this clause covers this contingency. 

 

    B : The Contractor shall submit certificates to the Architect giving evidence that he is fully insured against  

          claims for death, injury  & property damage in connections with his operations under this contract for  

          any reasons whatsoever including acts of nature. 

   

   C : The Contractor shall obtain written certificates of similar insurance from all  sub-contractor  &  hereby  

          assumes responsibility for any claim or  losses to T.O.I.C.L.  resulting from  failure of  any  of  the  

          sub-contractors to obtain adequate insurance protection in connection with their work on this project. 

 

    D : The Contractor shall not proceed with the work until  he  has  received  in writing  from  the Architects  

           approval of the certificates of insurance required by  the preceding paragraph. 

    

    E : These certificates  shall  be fully  executed  &  shall  state that  the  policies  can  not  be  cancelled.  All  

          policies shall be with insurance companies acceptable to T.O.I.C.L. 

 

    F : The Contractor shall be responsible for anything which  may  be excluded from the  insurance policies  

         above  referred  to  &  also  for  all  other  damages  to  any  property  arising out of  & incidental to his    

         carrying out the contract  in a  negligent or defective  manner. He shall also indemnify T.O.I.C.L. in  

         respect of  any costs, charges or expenses arising out of any claim of  proceedings  & also in respect of  

         any Award of or compensation of  damage arising there from. T.O.I.C.L. shall be at liberty to  &  is  

         here by empowered to deduct cost, charges  & expenses arising  or occurring from or in respect of any  

         such claim or damage from any sum or sums due to or become due to the Contractor. 

 

 

    G: The Contractor shall continuously maintain adequate protection of all his work, materials & equipments  

         from  damage,  destruction’s or  loss &  shall  protect T.O.I.C.L’s property  from  injury arising  in  

         connection with this Contract. He  shall cover  up  &  protect  the works  from weather  &  suspend  all  

         operations  during  adverse weather conditions  which  in the Architect’s opinion will be detrimental to  

         the works. In default,  the  Contractor  shall  make  good  any such damage, destruction, loss or injury. 

 

    H : When  so ordered  by the  Architect, the Contract shall  suspend  any  work  that  may be subjected to  

          damage by climatic conditions. 

 

17 :    LABOUR  REGULATIONS 

          ------------------------------------ 

    A:  The contractor shall be wholly & solely  responsible for  full compliance  with the provisions under all  



          labor  laws  & or  regulations  such  as  Payments of  Wages  Act 1936.  Minimum  Wages Act  1948,  

         Employers Liability  Acts  1938, Workmen’s  Compensation  Act 1923, Industrial Dispute Act 1947 &  

         the Maternity  benefit Act 1961, Contract Labor ( Regulation & Abolition ) Act 1970 & Central Rules  

         1971, Apprentice Act 1961 or any modifications thereof & rules there-under from time to time. 

 

    B : The Contractor shall at his own expense  comply  with or cause to be complied with  Model  Rules for  

         Labor Welfare framed by Government  or other  local bodies from time to time. For the protection of  

         health & for making sanitary arrangements for workers employed directly or indirectly on the works &  

         the  workers  hutment’s  area.  In case  the  contractor  fails  to   make  arrangements  as  aforesaid,   

         T.O.I.C.L. shall be entitled to do so & recover the cost thereof from the Contractor. 

     

    C : The  Contractor  shall  not  employ  any labor under 14 years  of  age on  the job. If  female labor  is  

          engaged, the Contractor shall make necessary provision at his own expenses, for safe guarding & care  

          of small children & keeping  them clear of  the site of operations. No labor shall reside within the site  

          except authorized guards. 

 

  18:   CONTRACTOR’S  SITE  ORGANIZATION  &  EQUIPMENT 

          -------------------------------------------------------------------------------- 

  A :   ENGINEER - INCHARGE 

          The Contractor  shall ensure continued effective  supervision with  the help of a qualified, experienced  

          & competent  Engineer  assisted by adequate  staff  as  ascertained  by the Supervising  Officer for the  

         entire duration of  the works. The  Engineer-in-charge  will be  responsible for carrying out the work to  

         the true meaning  of  the drawings,  conditions  of  contract,  specifications,  schedule of  quantities  &  

         Architect’s instructions & directions  to the  satisfaction  of the  Architect. Any direction or instruction  

         given to the Contractor officially. Attention is called to the importance of requesting written instruction  

         from  the  Architect’s  before undertaking  any  work  where  Architect’s  direction  or  instructions are  

         required. Any  such  work  done  in advance of  such  instructions  will be  liable to  be removed  at the  

         Contractor’s cost. No staff shall be transferred from the work without the written  permission from the  

         Architect. 

  B :   EQUIPMENT 

          ----------------- 

          The Contractor shall provide & install all necessary hoists, ladders, scaffolding, tools, tackles, plants &  

          all transport for labor, materials & plant necessary for the proper carrying on, execution & completion  

          of the work to the satisfaction of the Architect. 

   C :   SECURITY 

          --------------- 

          The Contractor shall provide adequate  number of  watchmen to  guard the site  premises, materials &  

          equipment at all time at his expenses.  

  D :    STORAGE  OF   MATERIALS 

          ---------------------------------------- 

          The Contractor shall provide, erect & maintain at his expense proper waterproof shade for storage &  

          protection of construction  materials  &  equipment’s, both  his own. 

    

 19  :   SUB-CONTRACTORS 

          ------------------------------ 

          As soon as practicable & before awarding any sub-contractor, the contractor shall notify the Architect 

          in writing the names of the sub-contractors proposed  for  principal parts of the work & for such other  

         parts of  the work as  the  Architect may direct for  his  approval. The  contractor shall  not employ any  

         sub-contractor to whom the Architect may object. 

 

20  :   ASSIGNMENT  &  SUBLETTING 

          -------------------------------------------- 

         

          The Contractor shall  not, without the  written consent of the  Architect as well as Company  assign  this 

          contract or subject any portion of the work. Any permission to sublet parts of  the work  shall not  absolve the   

          contractor from any liability under this contract. 

 

21 :    CO-ORDINATION  OF  WORK 

          ------------------------------------------ 

          At  the  commencement  of  work   &  from  time  to  time,  the  Contractor  shall  confirm with  other  

         contractors  sub-contractors,  persons  engaged on  separate  contract in  connection with the work. &  

         with the Architect for the  purpose of  the co-ordination  &  execution of various phases of work. The  



         Contractor shall  ascertain  from other  contractor, sub-contractors  &  persons  engaged  on  separate  

         contracts, in  connection  with  the works, the extent of all  chasing, cutting  &  forming of all opening,  

         holes, grooves, etc  as may be  required  to  accommodate the  various  services. The  Contractor shall  

         ascertain the routes of all  services  &  the position of  all  floors & wall outlets, traps etc in connection  

         with the installation of  plant, services  &  arrange for  construction of  work must not  be  done unless  

         specifically authorized in writing  by the  Architect. All  breaking shall  be done by the  Contractor for  

         Civil  work  & no work shall  be done over broken  or patched work without first  ascertaining that the  

         broken surface is adequately prepared & reinforced to receive & hold the future work. 

 

22  :   PROGRESS  PAYMENT 

          -------------------------------- 

  

A :     Unless otherwise provided in the contract & subject to these  conditions, the  Contractor  shall  from  

          time to time be entitled  to receive  payment on the basis of  the  actual  work executed,  approved  &  

          certified  by  the  Architect,  subject  to  deduction  as hereinafter  mentioned.  The  T.O.I.C.L.’s  decision  

          shall be  final  & conclusive. The  Contractor  shall submit 4 (Four ) copies of  bills duly  supported by  

          actual  measurements  & duly verified by the  site Engineer at  intervals  of  not less than 20 (Twenty  )  

          days, provided  the value of the bill  in not less than  minimum value stipulated  in Appendix -1. If  the  

          bill value is less  than  the  value  specified in Appendix - 1 such  bills  will be not be considered. From  

          every intermediate bill, a sum of five (%) percent of the value of the work done shall be retained  un-till  

          the expiry of the  defects  liability period. No interest shall  be due to the Contractor for sums retained  

          by the T.O.I.C.L. All intermediate  payments  shall  be regarded as payment for work actually done &  

         complete. Intermediate  payments  do  not imply  acceptance  of the work for which payment is made,  

         acceptance & final payment being subject to all clauses of this contract. The final bill shall be submitted  

         by  the  Contractor within two months ( 2 ) of  the date of virtual  completion of  the work taken by the  

         Architect after due notice to  each parties unless objected to within one month of their being recorded  

         in the measurement books. 

 

         Half the amount of retention money &  full  earnest money shall be released to the Contractor after the  

         entire work  is  certified as  virtually complete by  the  Architect. Balance half of  the  retention  money  

        shall be released / refunded after  expiry of  defects liability  period, provided  that the  Contractor have  

        attended  to  all  defects  noticed during  the  defect  liability period  to the satisfaction of the Architect /  

        T.O.I.C.L. The  T.O.I.C.L.. will  not accept  any performance  bond or fixed deposit receipt in lieu of the  

        money to be retained during the course of construction or during the defects liability period. 

 

  B :  Unfixed  materials  in their  interim bills, the contractor may claim advance against cost of imperishable  

        material, that have been  brought to site  &  stored permanently for incorporation of work, to the extent  

        of  80% of the invoiced cost of such materials, provided  claims for such payments are supported by all  

        relevant   vouchers,  measurement  books  &  receipts. Only  such  materials  as  are brought  to  site  in  

        reasonable  time for  incorporation in the work shall be  recommended for payment under clause 25 (a).  

        Such  materials  when   paid  for  become  the  exclusive  property  of   the  T.O.I.C.L.   &  shall  not  be  

        hypothecated to any party or removed from the site  regardless of weather accepted or not.   

 

        The said materials shall remain in custody of the Contractor until the work is completed & delivered to  

        the T.O.I.C.L.. & any loss or damage shall  be  the sole  responsibility of  the  Contractor. An  insurance  

        policy against theft, loss or damage by fire, accident & all materials  at site  for which  the Contractor at  

        his cost in the name of the T.O.I.C.L The policy shall be kept in force till the materials are incorporated  

        in the work. The policy & receipt for the premium shall be submitted to the Architect for his inspection  

        & then lodged with the T.O.I.C.L. 

 

23  :  EXTRAS  & VARIATIONS 

         ----------------------------------- 

   A:  If at  any  time whilst the works are  in  hand  it shall be  deemed  expedient  by  the Architect  to order  

         material or work of a different description from that specified or to alter their situation or vary the form  

         or dimensions of  the works  or of  any parts thereof or  to substitute one class of work for  another, he  

         shall have full power to do so & to order & direct any such variations & additions & the work involved  

         in any such variations  & additions shall be  executed by the Contractor  if  the class of  work provided  

         for in the documents at the rates set out in the schedule of quantities & no such variations or additions  

         shall  in  any way  annually this  contract  to extend the  time for  in condition 17 (Seventeen) but such  

         additions or  variations shall be  measured  & paid for or deducted  from the account of the Contractor  

         as the case may require according to the rates set out in the  Schedule of Quantities. 



  B :   If any of the work so ordered to be done shall not be, in the opinion of the Architect of the same value  

         or  class  of  work  provided  for  in  the  Schedule  Of  Quantities, the same  shall  be executed  by  the  

         Contractor  at  the rates computed  in the following  manner.  The  rates  for  such  items  of  work  not  

         included in  the contract shall  be computed on the basis of  estimated quantities of materials &  labor  

         & prevailing costs of materials & labor involved in the work & 15 % (Fifteen ) percent added towards  

         establishment, overheads &  profits. But  if  Contractor  &  Architect can not agree  as  to the rate to be  

         paid, the Architect may order & direct the same to be done by such person or persons as he may think  

         fit. & such person or  persons  shall be  permitted by  the  contractor  to enter  upon the  works for  the  

         purpose of carrying out such work as is required. 

  C :   Before any extra work or work of  an altered value  or  class  is undertaken by the  Contractor, he shall  

         procure an order in writing  from the  Architect  for carrying  out  such extra or variation of work & the  

         Contractor shall not be entitled  to  any payment  for such  extras or variations unless he  produces,  if  

         required to do so the written order from the same as  aforesaid  & he shall  not be entitled to plead  that  

         the  Architect omitted  to  provide  such  written  order  as  it  is  to  be  distinctly  understood  that  the  

         responsibility for obtaining such order shall be with the Contractor. 

  D :   The  Contractor  shall  not  be  entitled to  any  other  rates than  the rates set out in  the  Schedule  Of  

          Quantities on any plan  that the work was in a more different position or of a different class from or in    

          a more difficult position than that shown on the plan or described in the Specifications or schedule of  

          quantities or carried out  under  circumstances not  contemplated in the  Specification or  Schedule Of  

          Quantities unless an agreement entitling him to payment at other than the rates set out in the Schedule  

          of Quantities, shall have been  previously made & signed by the Architect & the Contractor. 

 

24  :   OMISSION  OF  PORTION  OF  WORKS 

          ------------------------------------------------------ 

          The  Architect  shall have  the  power to  direct  the omission of carrying out of any part or parts of the  

          works but not amounting to the omission of  the whole. The Contractor  shall  not be entitled  to claim  

          any compensation on this ground.  

 

25  :   PAYMENTS  WITHHELD 

          ---------------------------------- 

          The Architect may withhold or account  of  subsequently  discovered  evidence  nullify the whole or a  

          part  o  any  certificate  to  such  extent  as  may  be  necessary  to protect T.O.I.C.L.  from loss on  

          account of following :   

 

  A :   Defective work not remedied 

  B :   Failure of the Contractor to make payments properly to sub-contractors  of  for  materials or  labour or  

          equipments. 

  C :   Damage to another Contractor or sub-contractor 

  D :   A reasonable doubt that the Contract can be completed for the balance unpaid. 

  E :   A reasonable doubt that the Contractor intend to leave work items incomplete. 

 

26  :   MATERIALS  &  WORKMANSHIP 

          --------------------------------------------- 

 A :  All  materials  & equipment’s  to  be  incorporated  in  the works shall be new  materials  equipment  &  

         workmanship  are to be of  the  best quality of  the  specified type  &  to  the entire satisfaction  of  the  

         Architect. The contractor  shall be immediately remove from the premises, any materials, equipment’s  

         & or workmanship which in the opinion of the  Architect are defective or  unsuitable & shall substitute  

         proper   materials,  equipment’s   &  or  work  man-ship  for  the   rejected   materials,   equipment’s   &  

         workmanship at his own cost. The term approval used in connection with this contract shall  mean  the  

         approval of the Architect.   

  

 B :   The Contractor shall if required to submit satisfactory evidence  as to  the kind  & quality materials  &  

         equipment’s. 

 

  C :   Where special makes or brands are called for, they are  mentioned as a standard. Others  of equivalent  

         quality may be used provided that the Architect considers the Substituted material as equivalent to the  

         brand  specified  &  approval is first  requested  in writing  from the Architect. Unless  substitutions are  

         requested  by the  Contractor  &  approval  by the  Architect no deviation  from  the  specification  will  

         be  permitted.  

 

  D :  The Contractor shall indicate & submit written evidence of those  materials or  equipment called for  in  

         the specifications that are  not obtainable for  installation  in  the  building  within  the time limit of  the  



         contract. Failure to indicate the above  within 15 days after  the  signing of  the contract will be deemed  

         sufficient cause for the denial of request for the extension of the contract time because of same. 

 

  E :  All materials & equipment’s shall be delivered so as to ensure a speedy  & uninterrupted progress of the  

        work. Same shall be stored so as to cause no obstruction & so as  to prevent overloading of any portion  

        of the structure  &  the Contractor shall  be entirely  responsible  for  damage or loss to the materials by  

        weather or any causes. 

 

  F :   Within 03 days after  signing  the contract  the Contractor shall  submit for approval of  the Architect a  

        complete  list  of  all  materials  &  equipment  he &  his  sub-contractor  propose to use in the work  of  

        definite brand or make which differs in any respect from those specified also  in the particular brand of  

        any  article more than one  in specified as a standard. He shall also list items not specifically mentioned  

        in  the  specifications but  which are  reasonably  inferred  & necessary  for the completion of the work. 

   

  G :  The Contractor shall employ the right kind of workmen, tools & equipment for fabrication & install all  

         materials & equipment whether locally purchased or imported & whether  provided  by  T.O.I.C.L.  

         or contractor himself. They shall  be fabricated  &  installed  without any damage & in accordance with  

         the manufacturer’s  instructions  &  manuals. Unless  specifically  shown  otherwise  all  items such as  

         doors / windows frames  suspended   & other ceiling  equipments etc.  Shall  be securely  fixed  to  their  

         support  through  expansion  machine  bolts, raw  bolts or  other  approved means. Securing any items  

         through wooden plugs shall not be permitted. 

 

  H:    INSPECTION 

          ------------------ 

          All materials, equipment’s  &  workmanship shall  be subject to  inspection examination & test by the  

          Architect at any & all times during manufacture &  or  construction. The Architect shall  have the right  

          to   reject  defective   materials,  equipment’s  &  work  man ship  or  require   its  correction.  Rejected  

          workmanship shall  be satisfactorily corrected & rejected materials & equipment shall be satisfactorily  

          replaced with proper material  &  equipment without charge thereof  &  the Contractor shall promptly  

          segregate & remove the rejected materials & equipment’s from the premises. If  the Contractor fails to  

          proceed  at  once  with   the  replacement  of   rejected  materials  and  or   the  correction  of  effective  

          workmanship. T.O.I.C.L. may by contract or otherwise replace such materials & equipment and or  

          correct  such workmanship & charge the  cost thereof  to the  Contractor  to  proceed  further  with the  

          work. The contractor shall furnish promptly without additional charge. All reasonable facilities, labour,  

          materials & equipment’s necessary for the safe & convenient, inspection & test that may be required  

          by  the Architect.  

 

  I :   TESTING 

         ------------ 

         All   tests  be  conducted  in  a  manner  &  through  an  organization  selected  by  the  Architect.  The  

         Contractor  shall  arrange for such tests  &  shall bear all expenses in connection therewith  upon  prior  

         written approval to the Contractor.  

 

27  :   DEDUCTION  OF  UNCORRECTED  WORK 

           ---------------------------------------------------------- 

          The  Architect  deems it  inexpedient  to correct  work  damaged or  not done in accordance  with  the  

          contract, an  equitable  deduction  from  the contract  price  shall  be made therefore & the Architect’s  

          decision in this respect shall be final. 

 

 

28  :   CORRECTNESS  OF  THE  WORK  BEFORE  FINAL  PAYMENTS 

          ---------------------------------------------------------------------------------------- 

          The Architect shall conduct a final inspection just before the virtual completion of the work & prepare  

          a list of materials, equipment’s  & items of  work which fall to conform to the Contract Specifications. 

          The  Contractor  shall promptly replace  & re-execute  such  items in accordance  with the  contract  &  

          shall  bear  all expenses of  making good  all  work  &  the  cost  of  all work  of  the  other  contractors  

          destroyed or damaged  by such  replacement or removal. If  the Contractor  fails to remove  & replace  

          above  rejected  materials, equipment’s and or workmanship within a reasonable time fixed by written  

          notice, T.O.I.C.L. may  Employ & pay other  persons to amend  & make good such  defects  at the  

          expense of  the Contractor. All expenses  incurred by T.O.I.C.L. in rectifying the defects including  

          all  damages, loss  & expense consequent  to  the defects shall be recoverable from any amount due or  

          may become due to the Contractor. 



 

29  :   VIRTUAL  COMPLETION 

          ----------------------------------- 

          The work shall be  conferred as  virtually  completed only upon fulfillment of the procedure laid down  

          in  clause      above  &  when  the  Architect  has certified  in writing  that  the work  has been virtually  

          completed. The defects liability period shall commence from the date of such certificate. 

 

30  :   DEFECTS 

          -------------- 

  A :     The  contractor  shall  make  good at his own cost & to the satisfaction of the  Architect. All  defects,  

          shrinkages, settlement or other  faults, arising  in the opinion of the  Architect  from work or materials  

          not  being  in  accordance  with  the  Drawings  or   Specifications  or  Schedule Of  Quantities  or  the  

          instructions  of  the  Architect,  which  may  appear  within  one  year  after  completion  of  the  work,  

          unexpected specialist  items  such as  waterproofing,  anti-termite  treatment etc  which call for longer  

          guarantee periods. 

 

  B :   Such defects, shrinkage, settlement & other fault upon directions in writing of the Architect & within  

         such reasonable time as shall be specified  therein, be amended and made good by the  Contractor, at  

         his own cost & in case of default T.O.I.C.L. may employ &  pay other persons  to amend  &  make  

         good such defects, shrinkages, settlements of other faults & all  damages, loss  & expense consequent  

         thereon  incidental  thereto  shall  be made good  &  born by the  Contractor  & such  damage,  loss or  

         expense shall be recoverable from him by T.O.I.C.L. or may be  deducted by T.O.I.C.L.  upon  

         the Architect’s certificate in writing from an amount due to the Contractor or T.O.I.C.L. may in lieu  

         of such amending & making good by the Contractor deduct from any moneys due to the Contractor, a  

         sum to be determined by the Architect equivalent  to the cost of  amending  such work. In the event of  

         the  retention money  being  insufficient  recover  the  balance from the  Contractor, together  with any  

         expenses T.O.I.C.L. may have incurred in connection therewith. 

 

  C : MAINTENANCE  DURING DEFECTS LIABILITY  PERIOD 

        -------------------------------------------------------------------------- 

        The Contractor shall provide & maintain adequate staff & labor at his own expense to attend to defects  

        arising  in  the  works  during   the  defects  liability  period.  He  shall  attend   the  defects  pointed  out  

        to  him  expeditiously. 

   

31  :   GUARANTEE 

         -------------------     

  A :  Besides guarantees required elsewhere,  the contractor  shall guarantee the work in general for one year  

         as noted under clause      of the General conditions. 

 

  B :  All required guarantee shall be submitted to the Architect, the Contractor when requesting certification  

        of account for payment by T.O.I.C.L..  

 

  C :  All  required  guarantees  shall  be  submitted  to  the  Architect   in  the  forms  under  Appendix  as  a  

         per- requisite to acceptance  &  payment. 

 

 

32  :   SETTING  OUT  SITE  SURVEYS  

          -------------------------------------------- 

          The  Contractor  shall  establish,  maintain  &  assume  responsibility for grades, lines, levels  & bench  

          marks. He shall report any error or inconsistencies regarding  grades, lines, levies  & dimensions to the  

          Architect before  commencing  work. Commencement  of work will  be regarded  as  the  contractor’s  

          acceptance of such grades, lines, levels & dimensions &  no claim will be entertained at a later date for  

          any errors found. 

          Such  surveys  shall  be  carried  out  by  a  qualified  surveyor.  All  bench marks to be erected by  the  

          Contractor in connection with the work shall be co-related to the permanent bench Marks established  

          at the site. 

33  :   DRAWINGS,  SPECIFICATIONS  ETC. 

          ---------------------------------------------------- 

  A :   After  the  Contractor has signed,  the  Contractor  will  be furnished with  two  copies of  the  plans,  

          conditions  of  contract, specifications  &  schedule of quantities without cost to him for his own use  

          until  the  completion of  the contract. Additional  copies  of  drawings  &  other  documents  will  be  

          supplied on payment to the Architect at actual cost. 



  B :   In general, the drawings shall indicate dimensions, positions & type of construction, the specifications  

         shall indicate the quantities & the methods & the schedule of Quantities shall  indicate the quantities &  

         rate for each item of work. However, the above documents  being  complementary, what  is  called  for  

         by  any one shall  be as binding as  if  called  for by all. In case of  any discrepancies  in or  among  the  

         documents  the most stringent of all shall apply. 

  C :   Any work indicated on the drawings & not  mentioned in the  Schedule of Quantities or Specifications  

         or vice versa, shall  be deemed as though fully set forth in each.  Work  not  specifically  detailed called  

         for marked or specified, shall be  the same as similar parts are detailed marked or specified. 

  D :   No  deviation  form   the  drawings,  specifications   &  schedule  of   quantities   shall   be  made.  The  

          Architect’s interpretation of these documents shall be final & without appeal. 

  E :   Errors or  inconsistencies  discovered in  the  plans  &  specifications  shall  be promptly called to  the  

          attention of the Architect through the site  engineer for  interpretation or correction. Local  conditions  

          which may affect  the work shall like wise be brought to the  Architect’s  attention at once.  If, at any  

          time, it is discovered that work is being done which it is not in accordance with the approved Plans &  

          specifications, the Contractor shall correct the work immediately.  Correction of  defective work  shall  

          not be a basis  for  any claim for extension of time. The  contractor shall to carry on work except with  

          the knowledge of the Site Engineer. 

  F :   Figured dimensions on the scale drawings  &  large scale details  shall govern.  Large scale details shall  

         take   precedence  over  scale  drawings.  Any   work   done  before   receipt  of  such  details  if  not  in  

         accordance with the same shall be removed & replaced or adjusted as directed without expenses to the  

         N.I.C.L..  

  G :   All drawings, Schedule of Quantities & Specifications & copies thereof furnished by the Architect are  

          his property. They shall not be used on any other work & shall be returned to him  at the  request or at  

          the completion of the contract. 

34  :   SAMPLES  AND  SHOP  DRAWINGS 

          -------------------------------------------------- 

          After  the award of the  contract, the contractor shall furnish  for approval of the  Architect samples  &  

          shop  drawings  required  by  the  specifications or  by  the  Architect.  Samples  shall  be delivered  as  

          directed by the Architect. No extra payment is due to the contractor for preparation of any samples. A     

          schedule giving dates for submission shall  be  included in the time  schedule  described under section      

          unless  specifically authorized all samples must be submitted  for approval  within 03 days  of  signing  

          the contract or not involved is schedule to begin. 

 

35  :   PROGRAM  CHART 

          -------------------------------- 

          C.P.M.CHART 

          ------------------- 

          The  Contractor  shall  prepare  integrated  CPM  Chart  for  individual  buildings, showing  clearly  all  

          activities from start of  work to  completion with details of manpower  & equipment  required  for  the  

          fulfillment of the program  &  submit  the same  for approval  to  the  Architect within 15 days  of  the  

          award of the contract. The chart  shall  also  indicate the scheduling of the samples, shop drawings  &  

          approvals. Thereafter  on the first day of each month, for purpose of comparison, the contractor shall  

          submit an identical chart showing  the actual rate of progress as indicated in the charts, the contractor  

          shall accelerate the work to the satisfaction of the Architect. 

  

          DAILY  PROGRESS  REPORT  

          ---------------------------------------- 

          The  Contractor  shall  submit  in  duplicate  on  a  form to be approved by the Architect a daily report  

          giving an accurate record of the progress  of  the works, the number of men  employed  in each  trade,  

          the weather, temperature, visitors to the site & any other events influencing the progress of the works  

          & together with copies of all delivery notes of materials & equipment delivered.     

 

          The Contractor shall impose a similar requirement on all his sub-contractors & shall  incorporate  such  

          information in his own report.  

 

36  :   COVERING UP 

          --------------------- 

          The Contractor must give at  least three working days clear notice to the Architect & the Site Engineer  

          before covering up any of the work in foundation & drains in order that proper measurements may be  

          taken of the work as executed & in the event of the Contractor failing to provide such notice, he  is  at  

          his  own expense  to uncover  as required to allow  the  measurements  to  the taken  &  afterwards  to  

          reinstate. 



 

37  :   COMPLETION  DRAWINGS 

          -------------------------------------- 

          Upon completion of the whole work the Contractor shall furnish the Architect, in triplicate copies  of  

          the final survey showing final position of the buildings, roads, services, elevations of finished ground  

          floors & grades at concerns of buildings. 

 

38  :   METHOD  OF  MEASUREMENT  

          ------------------------------------------- 

          Where work done is to be measured, the  standard  method  of  measurements  in accordance with the  

          Standard Institute shall be adopted unless otherwise specified. IN the event of any dispute with regard  

          to the mode of measurement of the work executed the decision of the Architect shall be final & binding. 

 

39  :   TOLERANCES  

          -------------------- 

          The Contractor  shall  exercise every care to  ensure that all  structural  members are  plumb  & true  to  

          dimensions called  for on the drawings, to receive finishing elements such as doors, windows, fittings, 

          fixtures,  equipment’s  &  similar  items.  The  details  of  the above  finishing  items  are  based  upon  

          allowing  tolerance of  plus or minus 3mm from the given  location. Any variations  beyond this  may  

          require  rectification in the structural  members or may  involve  remarking or  replacing  the finishing  

          elements, fabricated to fit  into the opening or spaces as called for on the drawings. Such  rectification  

          shall be carried out by the Architect at no extra cost to the Employer. In case of separate contracts, the  

          contractor whose work does not confirm  to dimensions called for  shall  be liable for all the expenses  

          which may have to be incurred for rectification  or  replacements as may be required by the  Architect  

          for the proper installation of finishing elements. The  Architect’s decision  in this respect shall be final        

          & binding on the Contractor. 

 

40  :   ARCHITECT’S   STATUS   &  DECISIONS 

          ---------------------------------------------------------   

  A :  STATUS 

         ----------- 

     

         The Architects  shall  have  general  supervision  &  direction of the work. He has authority to stop the  

         work whenever such  stoppage may be necessary  to ensure  the proper execution of  the work. As the  

         Architect  is  in  the  first  instance  the  interpreter  of   the conditions  of  the contract  &  judge  of  its  

         performance, he shall side neither with the  Employer  nor with the Contractor  but shall use his power  

         under the contract to enforce its faithful performance by both. 

 

  B :   DECISIONS 

          ---------------- 

          The Architect shall,  within  a  reasonable  time, make  decision on all claims of the contractor & on all  

          other matters  relating to the execution  &  progress  of  the work or  the  interpretation of  the contract  

          documents.  The  decision ,  opinion , direction  of   the  Architect in consultation with T.O.I.C.L.  with  

          respect  to  all  or  any  of  the  following matters shall be final & without appeal. 

   

     1 : Variation or modifications of the design 

     2 : The quality or Quantity of works or the additions or omission or substitution of any work. 

     3 : Any discrepancy in the drawings or between the drawing and or specifications 

     4 : The removal and or re-execution of any works executed by the Contractor. 

     5 : The dismissal from the works of any persons employed thereon. 

     6 : The opening up for inspection of any work covered up. 

     7 : The amending & making good of any defects under defects liability period. 

     8 : Material & workmanship. 

     9 : The Contractor to provide everything necessary for the proper execution of the work. 

    10: Assignment & sub-letting 

    11: Delay & extension of time. 

    12: Termination of the contract by the owner. 

  

 C :   DISMISSAL 

          --------------- 

          The contractor shall on the request of the  Architect  immediately  dismiss  from the works any person  

          employed  thereon by him, who may, in the opinion of the Architect, be incompetent or misconduct’s  



          himself  &  such  persons  shall  not  be  re-employed  on  the  works  without  the  permission  of  the  

          Architect.  

  D :   ACCESS  FOR  THE  ARCHITECT  TO THE WORKS 

          ---------------------------------------------------------------------- 

          The  Architect  &  his  representative  shall  at  all  reasonable times have access to the works  & to the  

          workshops or other places of  the contractor  where work  is being  prepared for the contract  & when  

          work is to be so prepared in workmanship or other places of sub-contractor, the Contractor shall by a  

          term  in  the  sub-contract so far  as  possible secure  a similar right of  access  to  those  workshops or  

          places for the Architect & his representatives & shall do all things reasonably necessary to make such  

          right effective. 

 41  :   INDIAN  STANDARDS 

          ------------------------------- 

          A reference made to any Indian Standard Specifications in these documents, shall imply  reference  to  

          the latest revision of that Standard,  including  such revisions  / amendments as may be issued  by  the  

          Indian Standard Institution during the currency of the contract & corresponding clause /s therein shall  

          hold valid in place of those referred to. 

 

42  :   PROTECTION   &  CLEANING  

          ----------------------------------------- 

  A :   The  contractor   shall   protect  &  preserve   the  works  from  all  damage  or  accident  by  providing  

          temporary  roofs,  windows and  doors, covering,  boxing  or  other construction  as  required  by  the  

          Architect. This protection shall be provided for all property adjacent to the as well as on the site. 

  B :   The Contractor shall properly clean the work as it progresses & shall remove all rubbish & debris from  

          the site from time to time as is  necessary  & directed. On completion, the Contractor shall ensure that  

          the premises and or site are cleaned, surplus material, debris, shades etc  removed, areas  under  floors  

          cleared of  rubbish, gutters  & drains cleared, doors  & sashes cleaned, locks  & fastenings  oiled, keys  

          clearly labeled & handed to the Site Engineer so that the whole is left fit  for immediate occupation or  

          use & to the satisfaction of the Architect. 

 

43  :   FORCE  MAJEURE  

          -------------------------- 

  A :   The right of the Contractor to proceed with the work shall not be  terminated  because of  any delay in  

          completion of the work due enforceable causes beyond the control & without the fault or negligence of  

          the  Contractor, including  but  not  limited  to acts  of  GOD  or  of  the  public enemy, restraints  or  a  

          Governing State, fires, floods, unusually severs weather. 

  B :   If the Contractor is wholly prevented from performance of the contract for a period in excess of thirty 

         (30) consecutive days because of a force majeure, T.O.I.C.L. may terminate this contract by fifteen  

         (15) days written  notice delivered  to the  Contractor  &  if  the  period of  the  force majeure  exceeds  

         ninety  (90 ) consecutive days, the  Contractor may terminate this contract by fifteen  (15) days written  

         notice to T.O.I.C.L.. In the event  this contract  is terminated, the  Contractor shall  be paid all costs  

         actually incurred (which costs shall  not  include any other expense of  the Contractor such as  loss  of  

         profit,  salaries  of  Contractor’s  employees.  Expenses  of   Contractor  towards  maintenance  of  his  

         establishment etc )  for  the  work  executed  up  to  the  date of  termination.  Failure  to  agree  on  an  

         equitable adjustment shall be deemed to be dispute. 

44  :   TERMINATION  OF  THE  CONTRACT  BY  T.O.I.C.L. 

          ------------------------------------------------------------------------------------ 

          If the Contractor shall be adjudged, bankrupt or if he should make a general assignment for the benefit,  

          if  his  creditors  or  if  a  receiver  shall  be  appointed  on  account of  his  insolvency  or  if  he should  

          persistently or  repeatedly  refuse  to carry on  the work diligently  or  shall  fail  to accept  in cases  for  

         which extension of  time is provided, to supply enough, properly skilled  workmen or  proper materials  

         or  equipment  for  the  progress  of  the  work  or  if  he  should  fail to make prompt payments to sub- 

         contractors  or   for  materials  or  equipment  or  labour  or  persistently  disregard  laws,  ordinance  or  

         instructions of the Architect or otherwise by guilty of a violation of any provision of the contract or has  

         abandoned the contract  or  has  failed  to commence  the works or has  suspended the works, then   

         T.O.I.C.L.  upon  the recommendations of  the  Architect that  sufficient causes  exists  to  justify  such  

         action ,may without  prejudice to any other right or  remedy  & after giving the  Contractor seven days  

         notice in writing, terminate the employment of the Contractor  &  take possession of the premises & of  

         all  materials,  equipment’s, tools  & appliances  thereon  &  finish  the  work  by whatever  method  he  

         may expedient. In such case  the  Contractor  shall  not be entitled to receive any further payment until  

         the  work carried out  by  him as per  the contract terms shall exceed the expense of  finishing the work  

         including  compensation for  additional  management  &  administrative services  such excess shall  be  

         paid to the Contractor. If  such expense shall exceed such unpaid balance, the Contractor shall pay the  



         difference to T.O.I.C.L..  The expense  incurred by T.O.I.C.L.  & damage  incurred  through the  

         Contractor’s  fault, shall  be certified by the Architect  &  his  decision for  this matter shall be  final  &  

         binding on the Contractor.  

 

45  :   TERMINATION  OF  THE  CONTRACT  BY  THE  CONTRACTOR 

          ---------------------------------------------------------------------------------------- 

          If  the  work  should  be  stopped under  an order of the court or either public authority for a period of  

          three  months  though  no act  or  fault of   the  Contractor  or  any  one  employed  by  him,  then  the  

          Contractor may, upon, fourteen days send written  notice to T.O.I.C.L. & the Architect to stop the  

          work  or  terminate  this contract  from  T.O.I.C.L.  &  submit  claims  for  materials  purchased  &  

          brought to site. 

 

46  :   ENTRY  SITE  

          ------------------ 

          It is hereby expressly declared that  the entry of the Contractor(s) on  the site  will merely as  a  license  

          for carrying out  the construction of  work under  this agreement  &  they shall not, by his / their being  

         allowed  such  entry  on  the  premises, acquire  any  right  lien or interest  either  in  the appurtenant or  

         attached thereto & their claim found due  & payable  to them in accordance with the certificates issued  

         by the Architect under the provisions contained hereafter. 

 

50  :   SETTLEMENT  OF  DISPUTES 

          ----------------------------------------- 

         All disputes  & differences of any kind whatever  arising out of  or  in connection  with the  contract or  

         the carrying out of  the works ( whether during  the progress of  the works or after  their  completion &  

         whether before or after determination, abandonment’s or breach of the contract ) shall be referred to &  

         settled by the  Architect who shall state his decision in writing. Such decisions may  be in the form of a  

         final  certificate  or otherwise. The decision  of  the Architect with  respect to any or all of the following  

         matters shall be final & without appeal. 

  A:    The variation or modifications of the design. 

  B :   The quality or quantity of works or addition or omission or substitution of any work. 

  C :   Any discrepancy in the drawings or between the drawings and or specifications & schedule of  

         quantities 

  D :   The removal and or re execution of any works executed by the contractor. 

  E :   The dismissal from the works of any person employed thereupon. 

  F :   The opening up for inspection of any work covered up. 

  G :   The amending & making good of any defects under the defects liability period. 

  H :   Acceptability of materials, equipment & workmanship. 

   I  :  Materials, labor, tools, equipment & appurtenances necessary for the proper execution of the work. 

   J :   Assignment and sub-letting. 

  K :   Delay & extension of work. 

 

  L :   TERMINATION OF CONTRACT BY THE EMPLOYER 

         But if T.O.I.C.L. or the Contractor be dissatisfied with the decision  of  the Architect on any matter,  

         question or dispute of any kind except the matters listed above, then & in any such case, either party (  

         T.O.I.C.L. or the Contractor ) may within fifteen days after receiving notice to such decision, give a  

         a written  notice to the other party through the  Architect  requiring  that such matters which are in  

        dispute or  difference  of  which  such  written  notice  has  been  given  & no other shall be & is hereby  

        referred to the arbitration & final decision of a single Arbitrator being a fellow of the Indian Institute Of  

        Architect, to  be  agreed  &  appointed  by  the  both  parties  or  in  the case of  disagreement as  to  the  

        appointment of a single Arbitrator to the arbitration of two Arbitrators both being Fellow of  the Indian  

        Institute Of Architects, one to  be appointed by each party which  Arbitrators shall  before taking upon  

        themselves the burden of reference appoint an Umpire who must also be a fellow of the Indian Institute  

        Of Architects. 

 

        The Arbitrator,  or  the  Arbitrators, or  the  Umpire  have  the  power  to  open  up, review & revise any  

        certificate, opinion, decision, requisition  or  notice  pertaining  to  the  matters  referred  to  them  &  to  

        determine the same by his/their award. Upon every  or  any such references the cost of  &  incidental to  

        the reference  &  award  respectively  shall  be at the discretion of the Arbitrator or Arbitrator or Umpire  

        who may  determine the  amount  thereof  or direct the same to  be  as  between Attorney & client or as  

        between party & party, & shall  direct by whom & to whom & in what manner the same shall be borne  

        & paid. The award of  the  Arbitrator or  Arbitrators or  the Umpire shall be final  & binding on the both  

        parties. 



SPECIAL  CONDITIONS 
_____________________ 

 

 

1   :   GENERAL 

         --------------- 

         These  special  conditions  are  intended  to amplify the General Conditions of the Contract  &  shall       

         be  read  in conjunctions with the same.    

 

2   :   ORDER  OF  PREFERENCE 

         ------------------------------------- 

         If any discrepancy is noticed between these Special Conditions & General Conditions of the Contract,  

         the Special Conditions shall take precedence.  

 

3   :   EMPLOYER  AND  ARCHITECTS  

         --------------------------------------------- 

         The  name   &  address  of  the  Owner   &  the  Architects   responsible  for   the   preparation  of   the  

         contract  agreements are as follows : 

  

          EMPLOYER   :    “ THE ORIENTAL  INSURANCE CO. LTD.  “ 

                                        ( company, under the 

                                        Insurance  Companies Acquisition & 

                                        Transfer of Undertaking Act, 1970 ) 

                                        Regional Office, 3RD floor, Navjivan Press Building,  

                                        Off. Ashram Road,  Ahmedabad – 380 009. 

 

          ARCHITECT  :    SUKRUTI  ARCHITECTS  &  ENGINEERS 

                                        11, Milan  park, Chhatralay  Road,  

                                        Navrangpura, Ahmedabad - 380 009. 

 

 

4   :   SITE  &  SITE VISIT 

         -------------------------- 

         The  site  is  situated  at :“PROP. REPAIRING OF CIVIL WORK IN  EXISTING FLAT NO: 12, AMI  

        JYOT APARTMENT, NEAR PARIMAL UNDER=BRIDGE,AHMEDABAD–380 007  
        The Contractors are requested to visit the site  for  site conditions before quoting the Tender.   

  

5   :   SCOPE  OF  WORK 

         -------------------------- 

        The scope of the work to be carried  out  under  this contract shall  be comprise of  construction of civil  

        work  for  building   & civil  work  for  installation  of  services , Electrical Works &  interior  works of  

        furniture as  called  for in the documents. 

         

6   :   CONTRACT  DRAWINGS 

         ----------------------------------- 

         The  Contractor  shall  keep at least  one copy of each  drawing,  conditions of  contract, specifications,  

         instructions  &  schedule  of  quantities  at  the Site of works, available  for  reference by  an authorized  

         representative of  the  Architect at  all  times during  the  progress of  the works. The drawings shall  be  

         displayed & arranged as directed by the Architect. 

 

7   :   SCOPE  OF  WORK  

         -------------------------- 

         The  scope  of  work  to  be  carried  out  comprises  of  the :“PROP. REPAIRING OF CIVIL WORK IN   

        EXISTING FLAT NO: 12, AMI  JYOT APARTMENT, NEAR PARIMAL UNDER-BRIDGE,    

        AHMEDABAD–380 007 BELONGING TO  THE ORIENTAL INSURANCE CO. LTD.  3
RD

  

        FLOOR, NAVJIVAN PRESS BUILDING, OFF.ASHRAMROAD, AHMEDABAD – 380 014. “ 

        as called for in  the tender  documents. 
 

  

 

 



8   :   CONTRACT  DRAWINGS 

         -----------------------------------      

         The  Contractor shall  keep  at least one copy  of  each  drawing, conditions  of  contract, specifications  

         instructions  &  schedule of  quantities  at  the  site of works, available  for  reference  by an authorized  

         representative of T.O.I.C.L / Architect at all times during the progress of the works. The drawings shall be  

         displayed & arranged as directed by the Architect. 

 

9   :   SCHEDULE  &  MANNER  OF  OPERATIONS 

         ------------------------------------------------------------- 

        Time  being  a  very  important  consideration  in  the  execution of  this contract, the Contractor will be  

        expected  to  furnish  all  labor  &  materials  in  sufficient at  the  work as  required  &  so manage  the  

        operation   that  the  work  will  be completed  within  the   time  stated  in  the contract.. In  addition  to  

        providing  a  detailed  Time  &  progress  schedule  the  Contractor  shall  submit  an outlined & graphic  

        schedule of proposed procedures to T.O.I.C.L / Architect for approval. 

 

        The Contractor shall  exercise extreme care  of all  items to maintain  cleanliness  in  all operation, avoid  

        free  & accident  hazards  & remove all  inflammable  debris  promptly. The site  shall  be  kept clean of  

        construction  dirt, dust  &  debris  &  shall  be maintained  in  a condition  reasonably  acceptable to the  

        T.O.I.C.L at all times. 

  

        It  shall  be  the  SPECIFIC RESPONSIBILITY of  the Contractor for  Civil  Work to  fully advice other  

        contractors what  responsibility each  has in so scheduling  &  performing his work as to confirm to the  

        established  progress  schedule  &  the  contract  completion  date  approved  by  the Architect/T.O.I.C.L  

 

10  :  MAINTENANCE  OF  PUBLIC  & PRIVATE  ROADS 

         ---------------------------------------------------------------------- 

         The  Contractor  shall  make  good  at  his  own cost,  all  damage  to  private  &  public road, curbs  &  

         footpaths  occasioned  by  heavy  traffic, delivery of  materials  &  building  operations generally to the  

         complete satisfaction of the Architect / Engineer-in-charge & the local authority.    

 

11  :   PRESERVATION  OF  TREES  &   SACRED  TEMPLES 

          -------------------------------------------------------------------------- 

         Protective fences  for  trees shall  be constructed, as  directed by the Architect / Engineer-in-charge as a  

         part of  the work of this contract but the  Contractor should note  that construction of such  fences will  

         not  exonerate  him  of   liabilities  for  damage  in  such  protected  areas  nor  in  any  other  areas  not  

         specifically designate by the Architect / Engineer- in-charge to be protected. 

          

         The  Contractor  shall  take  all  additional  protective  measures  that  may  be  necessary  to protect all  

         trees, bushes, shrubs, hedges &  like  &  any other  natural  features  & shall make good any damage at  

         his  own  expense. 

  

12  :   POLICE  REGULATIONS 

          ---------------------------------- 

          Allow  for  complying   with  all  police  regulations  in  connection  with  the  use  of  public  roads  &  

          footpaths in so far they effect the works.   

 

13  :   TRESPASS 

          --------------- 

          The Contractor  is  to take  all  necessary  measure  to prevent  his  workmen  from  trespassing  upon  

          buildings  & other areas adjacent to the construction  site  &  will  be held  entirely responsible for any  

          loss or damage resulting such trespass.  

 

 14  :   CLEANING  &  HANDING  OVER 

          -------------------------------- -------------- 

         On completion of the work, the  Contractor shall  ensure  that  the  premises  & site are cleared of  his  

         surplus materials, debris  etc, all  floor  cleared  & cleaned thoroughly , doors  & sashes cased, locks &  

         fastenings oiled, keys clearly labeled & entire premises handed over to the Site Engineer in a condition  

         fir for immediate occupation & use.  

 

 

 

 



15  :   EARNEST  MONEY  DEPOSIT 

          ----------------------------------------- 

         Earnest Money Deposit as shown in Appendix- 1 in the form given below shall  accompany the Tender. 

         Draft/Pay-order payable at Ahmedabad  & drawn in favor of  T.O.I.C.L. .Tenders not Accompanied  

         by the said  Earnest Money shall be liable for rejection. 

 

16  :   SECURITY  DEPOSIT 

         ----------------------------- 

         The  successful  tenderer  shall  furnish  an  initial  Security  Deposit  equivalent  to 2.0% ( Two  Percent )  

         of   the  value  of  the  contract  before  executing   the  contract  agreement   towards  proper fulfillment  

         of the Architect / T.O.I.C.L.  This  initial  security  deposit  shall be inclusive of Earnest Money  already       

         deposited  by  him  along  with  his  Tender.  Security  Deposit  shall  be  in  one  of  the forms stipulated  

         for the Earnest Money earlier or by cash.  

         Earnest  Money/ Security Deposit is liable to be forfeited if the Contractor selected for the work fails to  

         sign the  Contract Agreements within 21 ( Twenty One Days) of intimation to that effect to him or fails  

         to commence  the work  within 07 (Seven Days) working days from the date of commencement given  

         in the work order. 

 

17  :  PRICE   ADJUSTMENTS 

         --------------------------------- 

         The rates quoted by the  contractor & accepted by the T.O.I.C.L. shall hold good till the completion of the  

         work  & no additional claims will be  admissible on account of  fluctuation in the market rates, increase  

         in taxes / any other levies / fees etc. 

 

18  :  MATERIALS  ISSUED  AT  FIXED  PRICES 

         ---------------------------------------------------------- 

         No price variation will  be  due towards the cost of  materials, supplied by the T.O.I.C.L. to the Contractor  

         at a fixed price & also towards specific constancy  charges  if  provided for  in the accepted contract or  

         towards extra items & Prime Cost Sum Items. 

 

19  :   PRIME  COST  ITEMS 

          ------------------------------ 

  A :   Prime Cost  Sum items shall be executed  by persons to be  nominated by  the Owner on the advise of  

          the Architect selected in such a way as may direct. 

  

 B :   The Contractor shall be paid actual prime  cost plus the percentage addition quoted by him to cover all  

         overheads  &  profits. He  shall  have  to  produce such  quotations, invoices  &  receipts  bills  as  may  

         be necessary to show actual details of sum paid by him. 

 

20  :   INCOME  TAX 

          -------------------- 

         An amount of 2% or equal to prevailing I.T.Rate of the value of the work done or as applicable will be 

         deducted from all interim bills  &  the final bill of the Contractor & remitted to the Government treasury  

         / Reserve Bank in accordance with the latest laws of lands. 

 

21  :   SCIENTIFIC  &  MEASURING  INSTRUMENTS 

         ---------------------------------------------------------------- 

         Theodolite   with   optical   plumbing   arrangement,  dumpy / tilting   leveling  Instruments,  Prismatic  

         Compass,  Steel  Tapes,  Stales  and  all  other  surveying  instruments  found  necessary  on  the  work  

         shall  be provided  by the Contractor & periodically calibrated at his expenses for the due performance  

         of  this contract as instructed by the Engineer-in-charge, throughout the period of this contract. 

 

22  :   BUREAU  OF  INDIAN  STANDARD 

          ------------------------------------------------- 

         A   reference  made  to  any  Indian  Standard  Specifications  in  the  Tender  Documents,  shall  imply  

         reference  to  the  latest  version of  the  standard  including  such  revisions / amendments as  may  be  

         issued  by  the  Indian  Standard  Institution  during   the  currency  of  the  contract  &  corresponding  

         clause therein shall hold valid in place of those referred to.  

  

 



FOR WORKS EXCEEDING Rs.1.00 LAC AGREEMENT SHOULD BE DRAWN ON 

STAMP PAPER 

 

ARTICLES  OF  AGREEMENT 
Agreement made at                     this                                   day of                                              between 

 

THE ORIENTAL INSURANCE CO. LTD. [ REGIONAL OFFICE , 
AHMEDABAD ]   

Herein referred to as T.O.I.C.L which expression shall include its heirs, executors, administrators & 

assigns) of the one part &                 herein 

referred to as the successful tenderer/ contractor which expression shall include his heirs, executors, 

administrators & assigns) of the other part. Whereas T.O.I.C.L. is desirous of carrying out the work  & has 

caused specifications etc. describing the work to be done as per schedule of quantities, along-with the 

general conditions of contract, special conditions, additional conditions etc. & whereas the contractor has 

agreed to execute the work described in said priced schedule of quantities, along-with the general 

conditions of contract, special conditions, additional conditions at the respective rates mentioned in the 

priced schedule of quantities attached. 

 

Whereas the contractor has deposited Rs. 20,000.00 with the T.O.I.C.L. as earnest money 

for due performance of the agreement. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS :  

 

1. In consideration of the payment to be made to the contractor as herein provided he shall upon & 

subject to the said conditions execute & complete the works as per the said conditions & priced 

schedule of quantities. 

 

2. The T.O.I.C.L. shall pay the contractor such sums as shall become payable hereunder at the times 

& in manner specified in the conditions subject to verification of quantities & specifications & 

other parameter by Consultant 

 

3. The said conditions shall be read & form part of the agreement & the parties hereto will 

respectively abide by & submit themselves to the conditions & stipulations & perform the 

agreement on their parts respectively on such conditions contained. 

 

 

All disputes arising out of in connected with this agreement shall be deemed to have arisen in & only the 

court / arbitrator in Ahmedabad shall have jurisdiction to determine the same. 

 

The several parts of this contract have been read to us & fully understood by us. 

 

 

 

SIGNATURES :                                        (T.O.I.C.L. )                                        ( CONTRACTOR )  

 

 



INFORMATION      TO     THE     TENDERER 

                                                 ________________________________________ 

 

1  :  Tender  Validity  Period                                               :    3  Months  ( 90  Days ) 

 

2  :  Amount  of  Tender  Deposit                                       :    Rs. 20,000.00 

       (  Earnest  Money  Deposit )                                          ( E. M. D.  will  not  carry  any  interest ) 

 

3  :  Date  of  Commencement                                            :   07  days  from  the  date  of  issue  of  work   

                                                                                               order. 

 

4  :  Time  of  Completion                                                  :  45  Days. 

 

5  :  Period  of  Defects  Liability                                       :  12  Months  after  the  issuance  of  Completion 

                                                                                                   Certificate. 

   

6  :  Compensation  for  Delay  Liquidated  Damages      :   1 %  of  the  Contract  Price  Per  Week  subject   

                                                                                                  to  a  maximum  up-to  10 %  percent  of  the 

                                                                                                  Contract  Price  or  as  directed  by  Bank. 

  

7  :  Initial  Security  Deposit                                            :   2 %  of  accepted  tender  value  including   

                                                                                              Earnest  Money  Deposit. 

 

8  :  Retention   Money                                                        :   8 %  of  Gross  Value  of  Interim  Bill. 

 

9  :  Return  of  Retention  Money                                      :  50 %  within  30  days  after  getting   

                                                                                               Completion certificate  &  50 %  after   

                                                                                               Defects  Liability  Period  is  over. 

 

10 :  Last  Date  of  Issue of  Tender                                    :  4.12.2012    to  13.12.2012 up-to  17.00 p.m. 

 

11 :  Last  Date  of  Receipt  of  Tender                               :  On  or  before  28.12.2012  up-to  15.00  P.M 

    

12 :  Period  of  Honoring  Bill                                            :   15  Days  from  Architect’s  Certificate. 

 

13 :  Interim  Bill  Amount                                                   :   Rs.  6,00,000.00 

   

14 :  Remark                                                                         :   DY.GENL.MANAGER  

                                                                                                 THE ORIENTAL INSURANCE CO. LTD. 

                                                                                                  Reserves the right to accept  or  reject  all  or   

                                                                                                  any  tender  without  assigning  any  reason   

                                                                                                  thereof. 

  

                                DY.GENERAL MANAGER 

                                                                                                  THE ORIENTAL INSURANCE CO. LTD. 

                                                                                                  REGIONAL OFFICE  

                                                                                                  3
RD

 FLOOR,NAVJIVANPRESS BUILDING,    

                                                                                                  OFF.ASHRAM ROAD,AHMEDABAD.14 

 

 



 

APPENDIX REFERRED TO IN THE GENERAL CONDITIONS 

 

 

 

 

01  :    DEFECTS LIABILITY PERIOD                                            :  TWELVE  MONTHS 

 

 

02  :    WORK COMMENCEMENT                              :  07
TH

 DAY FROM THE DATE         

                                                                                                                OF ISSUE OF LETTER                                                         

                                                                                                                AWARDING THE JOB 

 

03  :    COMPLETION                                :  WORK SHOULD BE         

                                                                                                                COMPLETED IN  45  DAYS 

 

04 :     PERIOD OF COMPLETION                                                 :  AS MENTIONED ABOVE 

 

05 :     VALUE OF WORK DONE FOR PAYMENT                      :   Rs.  6,00,000.00 

 

06 :     SECURITY DEPOSIT TILL COMPLETION                      :    8%( INCLUDING EARNEST 

                                    MONEY) 

 

07 :     DEPOSIT FOR DEFECTS LIABILITY PERIOD                :    5 % OF TOTAL VALUE OF  

                   WORK (INCLUDING  

                                EARNEST MONEY) 

 

08 :    LIQUIDATED DAMAGES FOR NON COMPLETION      :   Rs. 2000.00 PER DAY SUBJECT 

          OF WORK WITHIN STIPULATED PERIOD                          TO A MAXIMUM OF 10% OF 

                 TOTAL COST OF WORK DONE 

 

 

 

 

                  ( CONTRACTOR ) 

 



 

 

 

 

 THE  ORIENTAL  INSURANCE  COMPANY  LIMITED 

 

AHMEDABAD  REGIONAL  OFFICE 

 

 

 

TENDER  FOR  

 

CIVIL  WORKS IN  FLAT NO: 12, 

 

 AMI JYOT APARTMENT  

 

 NEAR PARIMAL UNDER BRIDGE 

 

  AHMEDABAD. 

 

 

PRICED   BID 

 

 
                  ISSUED  TO :      ………………………………………………………. 

 

                                                ………………………………………………………. 

 

                                                ………………………………………………………. 

 

 

 

 

CLIENT :                                                       ARCHITECTS : 

 

DY.GENERAL MANAGER                        SUKRUTI ARCHITECTS & ENGINEERS 

ORIENTAL INSURANCE CO.LTD.           11, MILAN PARK, CHHTRALAY ROAD, 

3
RD

 FLOOR, NAVJIAVAN   BUILDING,      NR. PRESIDENT HOTEL,NAVRANGPURA, 

OFF. ASHRAM ROAD,                                AHMEDABAD – 380 009. 

AHMEDABAD – 380 014.                            TEL NO: 94263 03303 , 2646 0632. 

TEL NO: 27540087 



  

ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR  FLAT NO: 12,  AMI JYOT APARTMENT 

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.       

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 01-11 -2011        

NO DESCRIPTION QU’TY RATE UNIT AMOUNT 

01 DISMANTALLING OF VARIOUS TYPES OF PLASTER  2500.00  SQ.FTS Rs.      

 Dismantling of various types of wall ceiling plaster [ including 

base coat. The job includes disposal of scrap, making good surfaces 

plastering, finishing, cleaning, leveling etc. Complete. All work to 

be carried out without damaging the existing electrical pipes/ 

conduits, plumbing pipes etc. Or the concealed drainage, plumbing 

& electrical lines should be disconnected / removed as per 

requirement. 

    

02 PRO. /APP.  DOUBLE  MALA  PLASTER TO WALLS & 

CEILING 

 2500.00  SQ.FTS Rs 

 Providing & applying double mala plaster in C.M.: 1:4 (1 Part 

cement & 4 Part of coarse sand) for first coat & second coat in 

C.M.:1:2 (1 Part cement & 2 part of coarse sand), finished with 

own slurry. The job includes necessary scaffolding, watering, 

curing etc. Complete. The plaster should be uniform in line & level 

with min. 12mm thickness. With proper slope as suggested by the 

Architect’s. 

    

03 PRO. & APPLYING DISTEMPER PAINTS [WALL/CEILING] 6000.00  SQ.FT Rs. 

 P & Applying Distemper  paint to walls, ceiling  & molding as per 

instructions & the process follows: Sand papering& cleaning the 

surface properly, filling the cracks  /holes with plaster of paris, 

applying one coat of required primer, sand papaering & applying 

two coats of lapi/putty, applying second time required primer to the 

full surface, sand papering & applying third time touch-up 

lapi/puty works & painting 3 coats of approved colour/shade plastic 

paint after touch-up of lapi/putty in every coat. The make & shade 

of the company will be decided by the Architect. 

    

04 REMOVING OF EXI.DOORS/WINDOWS FOR REPAIRS 300.00  SQ.FT Rs. 

 Removing exi.doors/Windows from wall without demage & 

stacking them properly for repair 

    

05 PRO. & FIXING ALUMINIUM SLIDING WINDOWS 750.00  SQ.FT Rs. 

 Providing & Erecting heavy duty Aluminium anodized[Jindal 

Make Section]  Sliding windows [5 track] with 3 sliding windows 

with 5 mm thick float glass & two sliding mosquito s.s.net shutter 

with necessary fittings & fixture in line & level with smooth 

movements etc. complete asper Architect’s instructions. 

    

06 REPAIRING OF EXI.ALUMINIUM WINDOWS. 150.00  SQ.FT Rs. 

 Removing exi.Alu. windows from wall & repairing the same after 

cleaning track & provding necessary materials for smooth 

operation with necessary rubber gasket & air brush+ hardware etc 

complete in all respect as per Architects instructions. 

    

07 PRO. & FIX. M.S. GRILL IN WINDOWS 75.00  SQ.FT Rs. 

 Providing 1”x3/8 th. M.S.Flat Grill as per Architect’s design with 

proper welding with M.S.Flat[1”x1/4”th] all side welded to vertical 

& fixing with necessary screws etc. This include red-oxide one coat 

& 3 coats of oil paints of approved color 

    

08 PRO.& FIX. F.R.P.WEATHER SHED OUTSIDE ON WINDOWS 225.00  SQ.FT Rs. 

 Pro. & Fix. M.S./Tube/Angle structure as per drawing & fixing 

3mm thick F.R.P. Sheet fixed on top {Size : window width +9” 

overhang on both side of window] with sealing epoxy grout in-

between F.R.P & vertical wall joint.M.s.structure to be painted 

with 1 coat of primer & 3 coats of oil paint of approved shed etc 

complete as per Architects instructions.Work is to be done on 6th 

floor. 

    

 TOTAL  AMOUNT OF THIS PAGE :    Rs. 



ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR  FLAT NO: 12,  AMI JYOT APARTMENT 

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.       

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 01-11 -2011        

NO DESCRIPTION QU’TY RATE UNIT AMOUNT 

09 PRO. & FIXING WOODEN SHUTTERS/DRAWERSBELOW 

PLATFORM 

60.00  SQ.FT Rs. 

 Providing & fixing T.W.Frame [Polished] with 19mm thick 

Plywood shutters which will have 1mm th. laminate of approved 

make/color with all side beading with necessary hardware 

incl.handle,hinges,magnets, stoppers etc. This will also have 

drawers with basket which will run on telescope channel as per 

Architects instructions.The entire work should be done in line & 

level.The drawers & shutters will have Enox sections as handle. 

    

10 PRO. & FIX. OVERHEAD CUP-BOARDS 50.00  SQ.FT Rs. 

 Providing 19mm th.box with necessary self of 12mm thick with 

balancing laminate as per requirements. Cup-board will either have 

T.W.Glass shuuters or Alum. Enox sections with 5mm th.flote 

Glass shutters with necessary hardware,hinges,fixers etc as per 

instructions.This cup-board will have open shelf of 6’ wide below 

cup-board which will have laminateon both side as per instructions. 

    

11 REMOVING EXI.MOSAIC TILES FLOORING 1600.00  SQ.FT Rs. 

 Removing exi. Mosaic tiles flooringwith beading materials. The 

job includes disposal of scrap, making good surfaces of slab, 

finishing, cleaning, leveling etc. Complete.as per instructions 

    

12 PRO. & FIX. VITRIFIED TILES FLOORING 1600.00  SQ.FT Rs. 

 P & L of VITRIFIED  TILES of approved make & Shade: Size: 

600mmX600mm],design,color as per Architects approval which will 

be fixed as per manufacturers  instructions with necessary cement 

motar in 1:4 proportions with white cement bedding coat. All joints 

should be properly filled with white cement as per the Architects 

instructions in line & level & as per drawings.This will include 

carting,taxes,bedding material, labour,filling joints properly, curing 

etc complete.  

400.00 

3” HIGH 

SKIRT’G 

 RFT Rs.   

13 PRO. & FIX. NEW FLUSH DOOR WITH 1MM TH.LAMINATE 

ON BOTH SIDE WITH T.W.BEADING 

225.00  SQ.FT Rs. 

 Providing & fixing 30 mm thick flush door with 1 mm  thisk 

laminate of approved make & shade with ½’ th. Teak wood beading 

on all side with polish. This includes all hardware such as heavy 

duty hinges, handle, lock, stopper, floor stopper etc.as per Architects 

instructions etc. complete 

    

14 REMOVING EXI.GLAZED TILES FLOORING&DADO 1000.00  SQ.FT Rs. 

 Removing exi.Glazed tiles flooring & dado with beading materials. 

The job includes disposal of scrap, making good surfaces of slab, 

finishing, cleaning, leveling etc. Complete.as per instructions 

    

15 PROVIDING BASE COAT PLASTER TO WALLS OF TOILET 1000.00  SQ.FT Rs. 

 Pro. & Applying cement base coat uniform plaster to toilet walls in 

line level & making all walls & floor in right angle  with wire 

screed to fix Glazed tiles. Plaster will be cured with watering etc. 

complete as per Architects instructions. 

    

16 PRO. & FIX. GLAZED/CERAMIC TILES FLOOR & DADO 1000.00  SQ.FT Rs. 

 Prov. & fixing ceramic/glazed Tiles of approved make/color/size as 

per Architects Instruction with cement+sand mixer[1:1]with white 

cement base in toilet walls & Floor in line & level. The floor will 

have proper slope so that water does not stay.All joints will be 

filled with white cement, 

    

 TOTAL  AMOUNT OF THIS PAGE :    Rs. 



ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR  FLAT NO: 12,  AMI JYOT APARTMENT 

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.       

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 01-11 -2011        

NO DESCRIPTION QU’TY RATE UNIT AMOUNT 

17 PROVIDING & FIXING WALL HUNG E.W.C.      3.00  NOS. Rs. 

 Providing & fixing in position 1st quality glazed vitreous 

chinaware, wall hung type E.W.C of approved colour & 

make including I.S.I. make solid plastic seat cover of 

suggested colour with brass hinges, chair brackets, brass 

screws. The job includes of provision 1# heavy duty flush 

cock of approved make with all required fittings complete in 

a perfect working order. The work also includes 15mm 

diameter C.P.angle cock of approved make & providing 

standard make jet spray with all required fittings & 

P.V.C.conncetions etc complete. 

    

  18    PROVIDING & FIXING WASH - BASIN 18 “ X 14 “ 3.00  NOS. Rs.  

       P &F in position of 1 st quality suggested colour & make vitreous 

glazed chinaware wash basin of size : 18” x 16”, with C.P. 

Perforated Grating & 30 to 32 MM bore steel C.P.Bottle trap of 1st 

quality complete with 32 MM diamenter G.I.Con-cealed waste pipe 

with all required connections.It also includes C.P. Brass angle 

cock, pillar cock, waste couplin,PVC connections of approved 

makes as per Architect’s instructions. 

    

 

 

19 UPVC PIPE OF ISI MAKE BRAND.FITTINGS     

 Providing,laying,jointing,fixing,testing with I.SI. make UPVC 

concealed Pipe of approved make with fittings in concealed center 

point fixing in walls, floors & finishing etc. Complete. The pipe 

should be covered with plastic coated cottn cloth after application 

of the paint. The job includes making zari & finishing the same 

with rich cement mortar. 

    

     a 15 mm dia. 125.00  RFT Rs.   

     b 20mm dia. 100.00  RFT Rs.   

    c 25 mm dia. 125.00  RFT Rs.  

    d 40 mm dia 200.00  RFT Rs. 

20 PROVIDING & FIXING P.V.C. DRAIN LINES     

 Providing & fixing  in position in ground or wall P.V.C 

(6KG/CM2) VENT / WASTE WATER PIPE LINE of 

approved make with necessary fittings, clamping on walls, 

joints filled with cement mixed linseed oil & making the 

joints watertight, testing the same etc. complete. 

    

     a 75 mm dia 100.00  RFT Rs.  

     b 110 mm dia. 100.00  RFT Rs.  

21 PROVIDING & FIXING C.P.FIXTURES     

     a PROVIDING & FIXING BIB COCK  6.00  NOS. Rs.   

 Providing & fixing 1/2” diameter C.P.brass heavy duty 

bibcock of approved make & quality with C.P. flange & 

extension pipe of required size. 

    

     b PROVIDING & FIXING PILLER COCK 4.00  NOS. Rs.     

      Providing & fixing 1/2” diameter C.P.brass heavy duty piller 

cock of approved make & quality with C.P. flange & 

extension pipe of required size. 

     

    c PROVIDING & FIXING ANGLE COCK 12.00  NOS. Rs.       

   Providing & fixing 1/2” diameter C.P.brass heavy duty 

angle cock of approved make & quality with C.P. flange & 

extension pipe of required size. 

    

 TOTAL  AMOUNT OF THIS PAGE :    Rs. 



ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR  FLAT NO: 12,  AMI JYOT APARTMENT 

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.       

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 01-11 -2011        

NO DESCRIPTION QU’TY RATE UNIT AMOUNT 

     d CONTROL VALVE - 1 “ DIAMETER 4.00  NOS. Rs.     

 Providng & fixng Control Valve of approved make with 

union connections finishing etc. complete. 

     

     e C.I.NAHNI TRAP WITH 6” X 6”S.S.SIEVE [ JALI ] 8.00  NOS. Rs.  

      Providing & fixing heavy duty sill type C.I.Nahni Trap 

including 6”X6“S.S.Sieve finishing cleaning etc. complete. 

    

     f PRO. & FIXING 4 WAY DIVERTOR 3.00  NOS. Rs. 

 Providing & fixing 4way concealed diver tor of Cera make as per 

Architects instruction in toilet for hot & cold water mixer. This 

includes necessary fitting & fixtures etc. complete 

    

     g PROVIDING & FIXING MIRROR 3.00.  NOS. Rs.  

 Providing & fixing  5 mm thick mirror of Modi Float make to be 

fixed on 6mm thick BWP plywod with Burma teak moulding Patti 

of suggested design in lacquer polish finish.Size :2’.0”x 3’. 0” 

    

    h PRO. & FIX. SOAP DISH OF CROME FINISH 6.00.  NOS. Rs.    

 Pro. & fixing chrome plated matt finish soap dish of 

approved make as per Architects selection. 

    

    i PRO. & FIX. TOWEL RACK 3.00.  NOS. Rs.    

 Pro. & fixing chrome plated matt finish towel rack of approved 

make as per Architects selection. 

    

    j PRO. & FIX. NAPKIN RING 3.00.  NOS. Rs.    

 Pro. & fixing chrome plated matt finish towel rack of approved 

make as per Architects selection. 

    

    k PRO. & FIX. DIVERTOR UNITS FOR TOILET 3.00  NOS. Rs. 

 Providing & fixing 4way concealed diver tor of Cera make as 

per Architects instruction in toilet for hot & cold water mixer. 

This includes necessary fitting & fixtures etc. complete 

    

    l PRO. & FIX. OVER HEAD SHOWERS 3.00  NOS. Rs. 

 Pro. & Fix, over head shower of Cera make as per architects 

selection etc. complete in all respect  at site  

    

    m PRO. & FIX. SPOUT OF CERA MAKE. 3.00  NOS. Rs. 

 Pro. & fixing water spout of Cera make as per Arxchitects 

selection with necessary fitting etc. complete 

    

22 PRO & INST. P.V.C. TANK [ 1000 LITER CAPACITY] 1.00   NOS. Rs. 

 Pro. & installing P.V.C. [SINTEX MAKE ] TANK in 

existing loft with necessary pipe connection & installing 

with pump at site as per Architects instruction. 

    

23 REPAIR EXI. MAIN DOOR WITH MELAMINE POLISH 40.00  SQ.FT Rs. 

 Opening & repairing main door with teak veneer of 3mm thi 

With necessary beading, new hardwares, lock ,handle, S.S. 

hinges, & other fitting as per architects drg. The door will 

have melamine polish of approved color/shade. 

    

24 REPAIR & REFIXING  EXI. GRILL DOOR WITH 

MELAMINE POLISH 

40.00  SQ.FT Rs. 

 Opening & repairing main Grill door with teak veneer of 

3mm thi With necessary beading, new hardwares, lock 

,handle, S.S. hinges, & other fitting as per architects drg. 

The door will have melamine polish of approved 

color/shade. 

    

      

 TOTAL AMOUNT OF THIS PAGE :    Rs. 



ABSTRACT SHEET FOR CIVIL WORK  ITEMS FOR  FLAT NO: 12,  AMI JYOT APARTMENT 

  BELONGING TO THE ORIENTAL INSURANCE CO. LTD. [ A’BAD.  OFFICE ] AHMEDABAD.       

BILLS OF QUANTITIES - SUKRUTI ARCHITECTS & ENGINEERS – 01-11 -2011        

NO DESCRIPTION QU’TY RATE UNIT AMOUNT 

25 PRO. & FIXING GYPSUM  & P.O.P. DESIGN CEILING 300.00  SQ.FT Rs. 

 Providing & fixing 12mm thick gypsum Companies board with 

Companies sections as per design in Living Room & Master Bed 

room. This will also have P.O.P. Moulding as per design. Rate will 

be given on square foot basis. This also includes paint with 

necessary lapi 7 3 coats of paint etc. complete as per instructions 

    

26 REPAIRING & REFIFIXING WOODEN CUP-BOARDS   175.00  SQ.FT Rs. 

 Opening existing wooden cupboard shutters & repairing with  

required  new materials & refixing the same with new hardwares. 

Shutters will also have 1mm Laminate fixed with beading.Inside of 

cup-board will be finished with 3 coats oil paint etc. complete 

    

 27 REPAIRING & REFIFIXING LOFT SHUTTERS    90.00  SQ.FT Rs. 

 Opening existing Loft shutters & repairing with  required  new 

materials & refixing the same with new hardwares. Shutters will 

also have 1mm Laminate fixed with beading.Inside of cup-board 

will be finished with 3 coats oil paint etc. complete 

    

28 PRO. & FIX. NEW CUP-BOARD FOR ELECTRIC MAINS      25.00  SQ.FT Rs. 

 Providing T.W.Frame & plywood Cup-board with 19 mm thi. 

Plywood shutters which will have ready made grills fittined for 

ventilation.The cupboard will be finished as per Architects 

instructions. 

    

 29 PRO. & APPLYING ACRLIC EXTERIOR PAINTS[EXTERIOR] 2500.00  SQ.FT Rs. 

 P & Applying Acrlic exterior garde paints to exterior walls with 

Zulla as per instructions & the process follows: Cleaning exterior 

surface with wire brush. Applying cement primer , papering & 

cleaning the surface properly, filling the cracks  /holes with plaster 

of paris, applying necessary 2 coats of approved colour/shade as 

per manufactures instructions & Architects The make & shade of 

the company will be decided by the Architect. 

    

30 PROVIDING ANTI TERMITE TREATMENT IN FLAT 1600.00   SQFT Rs.  

 Providing & applying Pesticide Treatment in entire Bank premises 

area of  “Godrej Brand “ with necessary guarantee of 10 years. The 

work will be done after removing & re-placing existing furniture in 

position as per existing lay-out. 

    

 TOTAL AMOUNT OF THIS PAGE :    Rs. 
      

      

      

      

      

      

      

 TOTAL AMOUNT OF ENTIRE WORKS :    Rs. 
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 SUB-HEAD : - 1     
 ELECTRICAL WIRING :     
01 Electrical Light points, Exist. fan points[ light duty] & separate 

plug points wiring using 1.5 sq.mm PVC Copper wire in 1.2 thick 

rigid P.V.C. pipe or in oipen casing & caping [ where ever visile ] 

complete with labour & material with 6 A switch & socket. 

    

A : 1 Control 1 light 30.00  NOS. Rs.     

B : 1 Control 2 light 15.00  NOS. Rs.     

C : 1 Control 3 lights 10.00  NOS. Rs.        

D: Ceiling Fan point with Electronic regulator 5.00  NOS. Rs. 

02 A :Same as above but for plug point wiring on board. 05.00  NOS.      Rs.     

 B : -DO- on separate Baord 05.00  NOS. Rs. 

03 Same as above but for Bell point wiring      

A : 1 Control 1 Bell 1.00  NOS.     Rs.      

B : Telephone point wiring with point outlet 5.00  NOS.     Rs.      

04 Same as above but for only board complete with 16 A switch & 

plug socket. 

10.00  NOS.     Rs.     

05 Same as above but for only board complete with 20 A switch & 

plug socket.for Air-conditioner 

04.00  NOS.     Rs.     

06 Wiring Mains in open PVCpipe 1.2mm thickness 25mm size 

complete with material & labour. 

    

A : 1.5 sq.mm with earth wire one phase 2 wire. 50.00  Mts. Rs.   

B :  2.5 sq.mm with earth wire one phase 2 wire. 50.00  Mts. Rs.   

C :  4.0 sq.mm with earth wire one phase 2 wire. 50.00  Mts. Rs.   

06 Supplying & fixing cables of foloowing size complete with fitting 

material & labour. 

    

A : 4 core 16 sq.mm copper armed cable. 40.00  Mts. Rs.     

B:  4 core  6 sq.mm copper armed cable. 40.00  Mts. Rs.     
 SUB-HEAD :- 2     

11 PANEL BOARD & DISTRIBUTION BOARD : -     

1 Supplying & erecting complete with 16 gauge enclose of 120 cms 

x 80 cms x 30 cms size complete floor 

mountain type with necessary compartment 

including & finishing with following 

materials. S.F.U 1 No 200 Amp – 1 Nos 

63 Amp FP RCCB with 100m A – 3 Nos. A & V meter with 

selector switch with RYB indicator Lamp/A 

meter/ Volt meter selector switch etc.  

1.00.`  NOS. Rs.   

2 Supplying & installing, testing & commissioning of Distribution 

Board with following :- 

Incoming 63 AFP 100 MA RCCB – 1 No. 

Out-going 40 ADP MCB – 3 Nos. + 16/10A SPMCB – 12Nos.  

R.O.  NOS. Rs.     

3 SITC of Distribution Board with following : 

25 AMP SP MCB plug socket Board for Air-conditioning  [ Hager 

Make ] 

R.O.  NOS.  Rs. 

 TOTAL AMOUNT OF ELECTRICAL WORK    Rs.  

 

 

 

 

 

 

 

 



CLIENT :THE ORIENTAL INSURANCE CO. LTD.  [ REGIONAL OFFICE ], AHMEDABAD – 380 009.      

ARCHITECTS :- SUKRUTI ARCHITECTS & ENGINEERS 
11, MILAM PARK, CHHTRALAY ROAD, NAVRANGPURA, AHMEDABAD – 380 009. – 01-11-2012         

NO DESCRIPTION  

 IMPORTANT TERMS & CONDTIONS :- 
01 THE RATES SHOULD BE INCLUSIVE OF ALL GOVT. TAXES,LEVIES,OCTROI, SUPPLY OF MATERIAL, EXECUTION, 

INSTALLATION,TESTING,COMMISSIONING ETC. COMPLETE. 

02 PENALTY WILL BE IMPOSED @ 1% OF THE TOTAL AMOUNT PER WEEK MAXIMUM 10% AFTER THAT T.O.I.C.L. WILL GET THE WORK 

DONE FROM OTHER AGENCIES , AT CONTRACTOR’S RISK & COST. 

03 VALIDITY OF THE RATES SHOULD BE FOR 90 DAYS. 

04 CONTRACTOR SHALL ARRANGE FOR THE SAFETY OF THEIR MATERIALS & LABOUR AT THEIR OWN COST. T.O.I.C.L / ARCHITECT 

SHALL NOT BE RESPONSIBLE FOR ANY LOSS OR DAMAGE WHATSO EVER. 

05 0.5% OF ELECTRICITY & WATER CHARGES WILL DEDUCTED FROM THE FINAL BILL AMOUNT OF CONTRACTOR. 

06 MODE OF MEASUREMENT WILL BE AS PER THE LATEST I.S.I. CODE OR AS PER T.O.I.C.L’S GUIDELINES. 

07 QUALITY OF MATERIALS/WORK-MANSHIP & TIME SCHEDULE ARE IMPORTANT FACTORS FOR THIS WORK. 

08 THE WORK IS TO BE CARRIED OUT IN A MULTI-STORIED BUILDING FROM THE EXTERIOR FACE OF THE BUILDING & ALSO IN THE 

INTERIOR PART OF THE BUILDING. HENCE THE CONTRACTOR SHOULD TAKE NECESSARY INSURANCE OF THE WORK, MATERIAL & 

LABOUR ETC T.O.I.C.L./ ARCHITECT WILL NOT BE RESPONSIBLE FOR ANY  INJURY OR LOSS OF LIFE OF THE PERSON THERE AT. 

09 THE WORK TO BE CARRIED OU IN BOTH EXTERIOR & INTERIOR FACES OF THE BUILDING & CONTRACTOR SHALL TAKE EXTRA 

CARE OF THE SURROUNDING SURFACES & EXTRA CARE SHALL BE TAKEN SO THAT NO OTHER MATERIAL OTHER THAN THE 

SCOPE OF WORK IS REQUIRED. 

10 THE WORK SHALL BE CARRIED OUT IN SUCH MANNER THAT THE RESIDENTS  OF THE FLATS/OFFICE STAFF/ ADJOINING PREMISES 

ARE NOT PUT IN TO INCONVENIENCE. THE CONTRACTOR SHALL HAVE TO WORK AS PER THEIR CONVIENCE OF THE RESIDENTS/ 

T.O.I.C.L’S STAFF & SHALL HAVE TO CARE EXTRA FOR THEIR ASSETS & ALL OTHER ITEMS. THE CONTRACTOR SHOULD PROTECT 

THEIR MATERIAL  FROM DUST.THE CONTRACTOR SHALL RE-ARRANGE RESIENT’S/OFFICE  ALL THE ITEMS AT ITS ORIGINAL 

PLACE & CLEAN THE PLACE EVERY-DAY BEFORE CLOSING THE WORK & SHOULD KEEP IN MIND THAT THE RESIDENT’S / OFFICE 

NORMAL LIFE/WORKING IS NOT DISTRUBED IN ANY CASE. 

11 THE CONTRACTOR SHALL STACK HIS MATERIALS PROPERLY AT PROPER PLACES ENMARKED FOR THIS PURPOSE & DEBRIS ARE 

IMMEDIATELY REMOVED FROM THE SITE. 

12 THE QUANITIES MENTIONED IN THE TENDER ARE APPROXIMATELY & SHALL VARIFY BEFORE STARTING THE WORK. THE 

CONTRACTOR SHALL VISIT THE SITE TO GET AN IDEAN ABOUT THE SITE CONDITIONS BEFORE QUOTING THE RATES. THE 

QUANITIES ARE LIKELY TO CHANGE DEPENDING UPON THE EXACT REQUIREMENTS OF WORK AT SITE.  

13 THE CONTRACTOR SHALL ARRANGE FOR SAFETY EQUIPMENTS SUCH AS SAFETY BELTS, HALMET & OTHER REQUIRED SAFETY 

EQUIPMENTFOR HIS LABOURS AS THE WORK HAS TO BE CARRIED OUT IN MULTY STORIED BUILDING BY USING SCAFFOLDING & 

OTHER CONVENIENT DEVICE. 

14 THE RATES ARE INCLUSIVE OF LADDERS, SCAFFOLDING [ PIPE SCAFFOLDING IS RECOMMANDED] ETC. REQUIRED AS THE WORK 

HAS TO BE CARRIED OUT IN MULTY-STORIED BUILDING. PROPER CARE SHALL BE TAKEN FOR THE SMOOTH EXECUTION OF 

WORK. 

15 THE CONTRACTOR SHALL SUBMIT THE SAMPLES OF ALL MATERIALS TO BE USED IN THIS PROJECT BEFORE STARTING THE 

WORK. 

16 THE CONTRACTOR SHALL HAVE TO CARRY-OUT TEST OF REQUIRED ALL MATERIALS IN LABORATORY AT HIS OWN COST & 

SUBMIT TEST REPORTS OF THE MATERIALS TO THE ARCHITECT & T.O.I.C.L. 

17 THE CONTRACTOR WILL HAVE TO GIVE BAR-CHART OF THE WORK GIVING DETAILS OF EACH ITEMS WITH TIME. 

18 THE CONTRACTOR WILL HAVE TO USE THE SPECIFIED MATERIALS IN THE TENDER. 

19 THE WORK SHALL BE CARRIED OUT DURING THE WORKING HOURS OR LATE HOURS OF THE T.O.I.C.L. & CONTRACTOR WILL HAVE 

ARRANGE FOR LATE NIGHT LABOUR FORCES TO COMPLETE THE WORK IN TIME LIMIT. 

20 CONTRACTOR SHOULD INTIMATE ALL GOVERNMENT DEPARTMENTS BEFORE STARTING. IF ANY PROBLEMS OCCURS, 

CONTRACTOR/LABOUR CONTRACTOR WILL BE RESPONSIBLE.  

21 CONTRACTOR SHOULD TAKE NECESSARY INSURANCE FOR THEI MATERIAL,LABOURS FOR THE VALUE OF WORK AWARDED TO 

THEM. 

22 CONTRACTOR WILL BE RESPONSIBLE FOR ANY NARUTAL CALMITIES DUE TO RAIN, EARTH-QUAKE, FIRE,RIOTS, FLOOD ETC. FOR 

ALL THESE CONTRACTOR SHOULD TAKE NECESSARY INSURANCE & SHOW POLICY OF THE SAME BEFORE STARTING THE WORK. 

23 CONTRACTOR SHOULD GIVE A BOND FOR ANY LIABILITIES SUCH AS TAXES/OCTOIR/SALESTAX/ VAT TAX/EXCISE 

/INCOME TAX/ETC. SHOULD BE BORN BY HIM/THEIR HEIRS AS PER T.O.I.C.L.’S LEGAL DEPARTMENT INSTRUCTIONS.  

24 SPECIAL  NOTE  TO  THE  TENDERER 

The  description  item  shall , unless  otherwise  categorically  stated ,  be  held  to  include “  Supply ,   Conveyance   &   Delivery ,   unloading   &   

storing ,   hoisting ,    fixing   &  constructing ,  all  labour  for  finishing   to   required   shape   &   size ,  setting   &  fixing  into   position  (  as   per   

Architects   drawings   &   instructions  ),   cutting   &   wastage,  return   or   packing ,  taxes   &   duties ,  overheads ,  profit   &   other   charges . “ 

25 The ARCHITECTS / T.O.I.C.L. reserves the right to select the approved make from the above list & to make change [ add or delete of other make ] in this 

list during the execution. 

26 Vendor / Contractor should  quote rates of items considering listed only. Second preference make   would be  accepted by the Architects unless & if first 

preference make can not be available or any   specific reason. However the final decision for accepting second preference make of accepting only First 

preference make be that of the Architect.  

27 Contractor will have to submit purchase of specified materials from manufactures/distributors saying that they have used their product. 

28 The work will have to be carried out 6th floor. So contractor should visit site & check all conditions of work at site before quoting rates. 

  

CONTRACTOR’S  SIGNATURE WITH SEAL OF COMPANY 

 

ADDRESS : 

PLACE : 

DATE  : 

  



LIST OF INDIAN STANDARD REFEREED TO 

 

 

I.S. No  287 - 1973 Recommendation for maximum permission moisture contact of timber used for different 

purpose in different climatic zones 

 

I.S. No. 1141 - 1973 Practice for grading and inspection of timbers. 

 

I.S. No 6534 - 1971 Guiding principles gor grading and inspection of timber 

 

I.S. No. 3845 - 1966 Code of practice for joints used in wooden furniture  

 

I.S. No 4970 - 19973 Key for identification of commercial timbers 

 

I.S. No 3364 - (Part II) - 1975 Method of measurement and valuations of defects in timber, part II converted timber 

 

I.S. No. 1708 - 1969 Method of testing shall clear specimens of timber  

 

I.S. No. 2338 (part I) 1967 Code of practice for finishing of wood based materials part I operation and workshop. 

 

I.S. No. 7360 - 1975 Methods of sampling of plywood  

 

I.S. No. 303 - 1975 Specification for plywood for general purposes 

 

I.S. No. 3129 - 1965  Specification for article board for insulation purposes 

 

I.S. No. 1659 - 1979  Block boards  

 

I.S. No. 1734 (part to XX). Plywood method of test for  

Part I                  -  General 

Part  II                -  Plywood 

Part III                -  Battens  

 

I.S. No. 710 Marine ply 

 

I.S. No. 848 - 1974 Specification for synthetic rising adhesives for plywood.( Phonolic & Amino plastic) 

 

I.S. No. 2046 - 1969 Specification for decorative laminate. 

 

I.S. No. 133 -  1795 Specification foe ready mixed pint brushing, wooden coating, interior to Indian standard colors. 

I.S. No. 129 - 1950 Specification for enamel interior (a) under coating (b) finishing  

 

I.S. No. 101 - 1964  Methods of test foe ready mixed paint and enamel. 

 

I.S. No. 8756 - 1978  Ball catches for use in wooden almirahs. 

 

I.S. No. 4116 - 1976  Joints used in wooden furniture code of practice for . 

 

I.S. No. 348 - 1966 Joints used in furniture code of practice for. 

 

I.S. No. 4414 - 1977 Table tops ( wooden ) 

 

 
 

 

 

 

 
 



 I.S. No. 5967 - 1969 Tables, wooden method of test for. 

 

 I.S. No. 3569 - 1975 Door colures (hydraulically regulated). 
 

 I.S. No. 799- 1975 Drawer locks, cupboards and box locks. 

 

 I.S. No. 7981-(Part I) - 1975 Glossary of terms relating to builders hardware -part locks. 

 

 I.S. No. 204 - (Part I& II) 

1978 

 

Tower bolts ferrous metals and non-ferrous metals. 

 

 I.S. No. 3478 - 1966 Height density wood particleboards. 

 

 I.S. No.2835- 1977 Specification for flat transparent sheet glass. 

 

 I.S. No. 5391- 1969 Adjustable metal chairs for use of typist and operators in  

 

 I.S. No.8756 - 1978` Ball catches for use in wooden almirahs. 

 

 I.S. No.3499 - 1976 (part II) Chairs for office purposes metal revolving and titling. 

 

 I.S. No. 6185 - 1971 High chairs specification and safety requirements for. 

 

 I.S. No. 3564 - 1975 Door colures (hydraulically regulated). 

 

 I.S. No. 799 - 1979 Drawer locks, cupboards and box locks. 

 

 I.S. No. 7981 - (part I) -1975 Glossary of terms relating to builders hardware - part I locks 

 

 I.S. No. 204 -(part I&II) 

1078  

Towers bolt ferrous metals and non - ferrous metals. 

 

 

 I.S. No. 1761 Transparent sheet glass for glazing and framing purpose. 

 

 I.S. No. 1081 Code of practice for fixing and glazing of metal  ( steel and 

 

 I.S. No. 3458 Code of practice for glazing in building. 

 

 
 

 

 

Note: The various items to be used in the interior decoration work shall be of ISI standard wherever  

 Not have ISI marks standard, shall be got tasted for its quality etc. at the laboratory and necessary 

 Shall be borne by the contractor. 

 

                                       

 

 

 

 

 

 

 



APPROVED MAKES FOR VARIOUS MATERIALS IN CIVIL WORK 

 

[ A ]  : BUILDING MATERIAL : 

 

( 1 )   : Cement                                : Ordinary Portland Cement made by Ambuja,  

                                                            Siddhi, L & T, TATA ACC 

                                                             [ 53 Grade ] 

( 2 )   : Bricks                                  :  Obtained from Chimney Kiln 

( 3 )   : Sand                                     : Coarse clean river sand free from salt & other  

                                                            impurities. 

 

[ B ]  :  GLAZED TILE                 :   

 

( 1 )   :  Glazed Tiles                       : First Quality Tiles of   

                       Kajaria,Somani,Johnson,Sonara make [ Size: 8”x 8 “] 

                                                            80 % Light & 20 % Special in Colour Finish &  

                                                            Shade ) as suggested by the Architect.  

( 2 )   :  FLOORING TILES          : “ V-5” GRADE TILE [ 600X600] SIZE [ ITALIC MAKE ] 

 

[ C ]  :  PAINT / POLISH              : 

 

( 1 )   :  Paints                                  :  I.C.I., Narolac Goodlass, Asian Paints, Berger  

                                                             Paint, Royal Paint. 

( 2 )   :  Anti Corrosive Paint        :  TECHCOAT from Choksey Chemicals or any  

                                                             other equivalent. 

( 3 )   :  Red Oxide                          : Narolac , Asian, Shalimar. 

 

[ D ]   : GLASS / MIRROR         : 

 

( 1 )   :  Glass                                   : Saint Gobbin , Modi Guard, Indo Assai. 

( 2 )   :  Mirrors                              : Saint Gibbin, Modi Guard, Gold fish. 

 

[ E ]   : PIPE / PIPE FITTINGS  : 

 

( 1 )    : G.I. Pipes                            : TATA “ C “ Class 

( 2 )    : G.I. Fittings                        : “ R “ Brand fittings 

( 3 )    :  Bib Cock, Stop Cock,        : Essco, ESS-Ess, Jaguar [ Half Turn ] 

              Angle Cock & other  

              fixtures  

( 4 )    : Control Valve                      : Crown, Prince, Samrat. 

( 5 )    : PVC Pipe                             : Prince Supreme - 6 kg ISI make. 

 

[ F ]    :  SANITARYWARE           : 

 

( 1 )    : Virtuous ChinaWare           : Cera, HindustanSanitary ware, Perry ware. 

               Wash Basin, E.W.C etc. 

( 2 )    :  Toilet Accessories              : ESS ESS / Surya 

 

[ G ]   : WATER-PROOFING        : 

 

( 1 )    : Water-proofing Compound: Choksey, Chembond, Roff- Polyurethane coating, Pedilite. 

 

1 .  The ARCHITECTS / N.I.C.L. reserves the right to select the approved make from the above list & to  

      make change [ add or delete of other make ] in this list during the execution. 

 

2.   Vendor / Contractor should  quote rates of items considering listed only. Second preference make    

      would be  accepted by the Architects unless & if first preference make can not be available or any     

      specific reason. However the final decision for accepting second preference make of accepting only  

      First preference make be that of the Architect.  

 



 

 

 


