
 

 

 

 

THE ORIENTAL INSURANCE COMPANY LIMITED  
Regional office, Fourth Floor, IDA Building, 7, Race Course Road, Indore 452003  
 Phone No. 0731- 2549080, 2549084  

 

TENDER FOR CIVIL & ENGINEERING WORKS  
 
Renovation of Flats at Katanga, Jabalpur.  

 

 

 

 

 

 

Architects:  

D. VYAS & ASSOCIATES,  

1C SITABAG COLONY, DHENU MARKET  

 OPP. AGRAWAL SWEETS,  

INDORE- 452003  
 
 
 
 
 
 
 
 
Tender Submitted by:  

(Name and Complete Address of the bidder)  

 

 

 

 

 

 

 

Name of contact person of bidder:………………………………….  

Mobile Number of the contact person of bidder:…………………  

Telephone Number of the bidder along with the STD code………  

Email-id of the bidder……………………………………………………  

Alternate Email-id of the bidder (if any)……………………………..  

 

 

 

 

 

 

Copyright: D. Vyas & Associates, Indore  

 

 

 

 

- 0 - SIGNATURE OF BIDDER with SEAL 



 
 

 

 

 

Issued To,  

M/s. ………………………………………………………….  

………………………………………………………………….  

………………………………………………………………….  

The Oriental Insurance Company Limited  

Regional office, Fourth Floor, IDA Building, 7, Race Course  

 Road, Indore 452003  

Notice Inviting Tender (NIT)  

NIT No IND/ 2015/ 02 -  Dated 22/05/2015  

PROPOSED Renovation of flats & other allied Work at Katanga, Jabalpur  

 

Completion Period 6 months including rainy season.  

ESTIMATED COST OF THE WORK RS.    Approx.  23.07. LACS  

 

The   Oriental Insurance Co. Ltd invites from eligible contractors / firms  

empanelled   with Central Govt. / state Govt., /PSUs/ Municipal corporation /  

Development Authorities / PSU Companies or PSU insurance Company in  

appropriate category  (with presently valid tenure) and must have executed &  

completed successfully at-least one project of similar nature of value equivalent to the  

estimated cost of tender.   Such valid contractor in good standing will have to quote  

their % rates for the execution of the above mentioned work in the schedule enclosed  

in the tender from. The rates to be quoted on estimated rates mostly based on CPWD  

Building Works DSR 2014 and CPWD DSR electrical 2014 (both updated till date)  

on % rate above / below basis. The rates must be inclusive of all Taxes and levis  

including Service Tax. The service tax amount shall be reimbursed after depositing  

the proof of paid challan & details of the Service Tax paid by the contractor. The  

contractor will show the service tax amount in each bill. Any missing or unforeseen  

items will be paid only on the CPWD DSR 2014 rates and the tender premium or  

discount offered by the tenderer in this tender. Such additional items shall not be  value  

of more than 10 %  the this tender value with prior written approval and permission of  

the owner.  

1.  Blank tender form  

A) In person: can be purchased, on working days only,   from our office,  

 during from 11/06/2015 to 02/07/2015 (11 am to 5.00 pm) by  

 depositing a demand draft ONLY issued by   nationalized bank of Rs.  

 2236/-(Rupees  Two  Thousand  Two  Hundred  Thirty  Six Only)  

 favouring ‘The Oriental Insurance Co. Ltd’ payable at Indore   as  

 non-refundable cost of tender form. The written request letter to issue  

 blank tender from should have all details contact address, telephone  

 numbers, mobile number and email address and alternate email address.  

 Please write your firm’s name and address on the back of the Demand  

 Draft.   SHRI N.V.SATYANARYANA, REGIONAL MANAGER, / Mr. P. 
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Gahnolia (Tel. Number 0731-2549080) can be contacted for any matter in 

this regard.  

B) If intending contractor wishes to obtain the blank tender form by post  

 (up to the 02/07/2015 date only ) then they should send additional amount  

 RS. 100/- as Speed post charges (Total cost including postage Rs.2336/-,  

 (Two Thousand three Hundred Thirty Six Only)). The request letter as per  

A) above is required along with the draft. The company will not be 

responsible in any manner due to postal delay in any manner. Any postal 

delay is sole risk and responsibility of the intending contractor to demand the 

blank tender by post.  

C) The blank Tender form can be downloaded from the company’s website:  

http://www.orientalinsurance.org.in the neatly printed all the pages of tender form  

on NEAT A4 size white paper should be used. The COMPLETELY  

filled such tender from must be sent along with a separate bank draft of  

Rs. 2236/- (Rupees Two Thousand Two Hundred Thirty Six Only))  

favouring ‘The Oriental Insurance Co. Ltd’ payable at Indore (of  

dated between 11/06/2015 and 02/07/2015 only) as non refundable cost of  

tender form. This draft should also be kept along with the earnest money  

demand draft in the envelope No. 1. Draft of letter date will be rejected.  

2.  The quotation duly neatly filled in, signed & sealed on each page should  
 be addressed in a sealed covering envelope to the Chief Regional Manager, The  
Oriental Insurance Company Limited Regional office, Fourth Floor, IDA Building, 7,  

Race Course Road, Indore 452003  

So as to reach not later than 3:00PM on 02/07/2015 (Last date of submission) 

either by registered post or by speed post. The  tender  can also be submitted in the 

Sealed Tender Box Kept at the office of the Chief Regional Manager Oriental  

Insurance Co. Ltd., Regional office, Fourth Floor, IDA Building, 7, Race Course  

Road, Indore 452003  

3. Properly Filled in Tender documents will be submitted in sealed envelopes 

marked as hereunder. 

“COVERING ENVELOPE of PROPOSED Renovation work of 

Flats at MIG & HIG, BHOPAL- NOT TO BE OPENED BEFORE  

 03/07/2015”  
Sealed Envelope No1 & Sealed Envelope No 2 Will be kept in Covering 

Envelope.  

The contractors / firms shall be issued one of the blank tender document and  

they will return both parts of tender documents including drawings The Filled  

in tender documents, supportive documents and Earnest Money shall be kept  

in a sealed envelope. All the pages of tender documents shall be duly signed &  

seal as following:  

A.  Envelope No. 1  technical  Bid: The envelope No. 1  shall  contain 

EARNEST MONEY DEPOSIT (E.M.D.) in the shape of a crossed Demand 

Draft of RS 23000/-. Only (Rupees Twenty Three Thousand   Only) dated 
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between 11/06/2015 to 02/07/2015 of any Nationalised Bank   drawn in favour  

of “The Oriental Insurance Company Limited, Indore”   Regional office,  

Fourth Floor, IDA Building, 7, Race Course Road, Indore 452003. This  

envelope will also contain the details of certificate of empanelment in  

appropriate class or higher with the departments mentioned above in this NIT.  

The  intending  contractor  will  also  place  the  certificate  of  completion  

certificate from such authority of building work of equivalent amount of the  

estimated cost of this NIT. All the self signature required copied of certificate  

of valid registration with authorities, Service Tax, TIN Number, PANCARD,  

Last Three years Income Tax Return, Profit and Loss account, Balance sheets  

etc should be attached. Failing to submit all the requirement of envelope No. 1  

the envelope No. 2 may not be opened and the bid will be summarily rejected.  

The date of opening of ENVALOPE No.2. may be decided on a later date as  

to scrutinize the technical bid, the information will be displayed on the notice  

board and will be given on email to the bidders (whose email ids are provided  

in the technical bid). The Envelope No.1 shall be super scribed boldly as:  

“ENVELOPE NO.1: Technical Bid: EARNEST MONEY & Eligibility certificates  

FOR  PROPOSED Renovation work of Flats at MIG & HIG,  BHOPAL ”  

B. Envelope No. 2 Financial Bid. : The Envelope No. 2 shall contain Filled in 
Tender document of the tender document (Tender document 0 to 68 pages + 09 
pages of BOQ + drawings) .This envelope shall be super scribed as:  

“ENVALOPE 2: Financial Bid:    Tender for    PROPOSED Renovation work of  

 Flats at MIG & HIG, BHOPAL”  

There should not be any correction / overwriting in filling the financial BID. 

However, all the correction / overwriting signed by the tenderer, if any. No 

white fluid eraser etc. shall be allowed in the entire financial BID.  
No  additional  Commercial  or technical  conditions  /  comments  /  

deliberations(s) of any sort having any impact on the tender amount shall not be 

written on any part of document / Bid / envelope etc.  

It is suggested that the quotation be sent by speed post so as to reached this 

office on or before the due date and time. There will be no liability of the 

company for any postal delay whatsoever.  

4.    The Tenders will be opened at 3.30 pm on 03/07/2015 (date of opening)  

 in the presence of such of the tenderers or their authorized representatives,  

 whosoever wishes to remain present. The date and time of the opening of the  

 tender can be changed at the Company’s discretion. The financial bid will be  

 opened after the scrutiny of Technical Bid.  

Tender document without earnest money shall NOT be opened and shall be  

deemed  rejected.  Decision  of  the “Regional  Manager  Oriental  Insurance  

Company Limited Regional office, Fourth Floor, IDA Building, 7, Race  

Course Road, Indore 452003. to this effect shall be final and binding to all  

tenderers and without appeal. No correspondence in this regard will be  

entertained.  

A few of important terms and conditions of the quotation/ tender are as 

under: 
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5.   Unsealed tender will not be accepted. All the Pages shall be signed and  

 should bear the seal of the firm affixed along with the signature on each page.  

 Tenders submitted Late on account of any reason(s), whatsoever, and sent by  

 telegraphic or FAX or by email shall not be accepted and shall be rejected  

 there and then.  

6.  Tender with the corrections and/or overwriting will be liable to be rejected if  

 they are not initialled for authentication. All rates should be in words and in  

 figures. No whitener should be used.  

7.  Only the tenders which are complete in all respects with all information     and  

 contents/ documents required will be taken into consideration.  

8. The related plan of flat’s Drawings can be seen in the office of the RM,  

 Regional office during the days of purchase of tender document in the office  

 hours. The rates in the tender to be quoted should be all inclusive. Conditional  

 tenders will not be accepted. The Rates should include all tax, duties etc.  

 9. (A) Contractor has to engage reliable skilled workers and shall follow all labour  

 laws and acts and shall go in for insurance for all risks at his own cost.  

(B) On completion of work rubbish etc. shall be removed as directed and site 

shall be made neat, clean and intact. The colour shades mentioned in the 

tender are tentative. Company may change any shade of equivalent make as per 

company’s choice. The use of Gattoo /sleeper packing wood is strictly not allowed 

as finished product of supply; however these woods can be utilized for 

construction in scaffolding and shuttering etc. The contractor should not use 

paint on lipping and mouldings.  

10. The tenders shall remain open for acceptance by the company for a period of  

 ninety days from the date of opening of the tender which period may be  

 extended by the mutual agreement and the tenderer can not cancel or  

 withdraw their offer during this period.  

11. The contractor shall whose tender is accepted shall take up the work in hand  

 immediately and complete it within stipulated days from the date of the work  

 order.  

12. The contractor shall visit the site before tendering to acquaint themselves  

 thoroughly with all the matters concerning the timely execution of the work.  

 They should also be well conversant with the rates of Local Taxes and other  

 rates and charges of the Government royalty charges etc. which are to be  

 entirely borne by them.  

13. Materials to be used shall be strictly according to the specifications for work  

 conforming to relevant Bureau of Indian Standards and of Makes/ Brands as  

 approved. Sample of all the materials to be used shall be got approved from  

 the Company before use.  

14. The Company reserves the right to reject/allot/accept any tender/quotation or  

 accept any part or parts of tender(s)/ quotation(s) offered without assigning  

 any reasons. The quantities mentioned in the tender are tentative and estimated  

 only. Payment of Bill will be made for exact quantity used at site. The major  
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quantity increase at site should be approved in written from company before 

execution.  

15. No request for advance will be entertained by the Company. The Company  

 may consider the request for running payment for the work not less than  

 Rs.10.00 lac (Except Final Bill) but no advance against the materials will be  

 payable while making running account payments.  

16. All works should be started simultaneously and as directed by the Company’s  

 Engineer / representative(s) at site.  

17. The Earnest Money in the form of Demand Draft will have to be deposited  

 along with the tender form which will be released 30 days after the date of  

 opening except to those whose tender is found lowest or recommended for  

 acceptance.  

18. The contractor should take actual measurements of the work and submit them  

 along with the running bill or the final bill. The Company will verify the  

 measurement before making payment of the bill.  The billing quantities should  

 match with the verified quantities sheet.  

19. If the contractor fails to complete the work by time period as specified in the  

 clause above or within any reasonable extended time given by the Company,  

 the contractor shall pay or allow the Company the sum at a rate of Rs. 0.5% of  

 the tender amount per day and a maximum of 5% as Liquidated Damages for  

 the period during which the said works shall so remain incomplete and the  

 Company may deduct such damages from any moneys due to the contractors.  

20. The Company will recover from the contractors the charges for the electricity  

 and water, if arranged by the Company on actual basis. But company has no  

 intention to provide them. The contractors will make their own arrangement  

 for stay of their workers and they will not be permitted to stay in Company  

 premises.  

21. 10% of the amount of the running bill including earnest money will be  

 deducted and kept as retention amount until the work is finally completed and  

 approved by the Company’s Engineer / representative(s).  

22. If the work is not done as per the specifications, the Company will have the  

 right to get the defects rectified by them or deduct the amount considered  

 reasonable by the Company’s Representative (s).  

Final measurements of the work should be taken by the contractor only after  

completion of the work to the satisfaction of the Company’s representatives  

/Engineer. The Final bill should be submitted within a month on satisfactory  

completion of the work as above. The item rates shall remain Firm Till  

completion of entire work and 0will not be subject to any increment /  

escalation in rates / cost etc on any material / labor / tax etc. or whatsoever 

ground(s).  

23. 50% retention money will be released on completion of work and balance 50  

 % will be released after 6 months of maintenance period (defects liability  

 period) or may be adjusted if the repairs/ maintenance are carried out by the  

 company.  
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24. Please return this NIT in original in the sealed envelope along with the  

 declaration mentioned below .For details, please read entire tender document  

 carefully.  

25. All contractors are required to provide their email address for further fast  

 communications. An email address would be required for a successful bidder  

 within 3 days of award of work. All the intending contractors / bidding firms  

 shall furnish a list of their relatives working with the COMPANY or  

 ARCHITECTS along with their Designation and Address of posting failing  

 which will be deemed as that no relatives of the contractor working with the  

 company..  

26. Canvassing related to tender is strictly prohibited and the tender submitted by  

 the contractors who resort to canvassing shall be liable for rejection.  

27. Time of execution is essence of this contract.  

28. Important Information: The scope is mostly outer part of the flats and  

 stair area and very a few works inside the flats. Bidders are advised to Kindly  

 see the site and site conditions first before filling the tender rates. The Ground  

 floor shops belonging to other owners are in running conditions. The scope is  

 also includes harmony and permissions of the respective shop owners as their  

 work is also not gets much affected during the works. Only the works related  

 to the SOR will be paid and Non SOR items will not be entertained as claims.  

 The cost of Stamp duty and all Govt. Taxes etc. for the agreement will be born  

 by the contractor. The rates are inclusive of all taxes.  

29. For any other information & Technical Clarification, Intending contractors  

 may contact our architects M/s D. Vyas & Associates, 1c Siatbag Colony,  

 Dhenu Market, Opp. Agrawal Sweets, Indore- 452003 on any working day  

 during their contact hours 5 pm to 6:30 pm only .  

Regional Manager,  

The Oriental Insurance Company Limited,  

Regional office, Fourth Floor, IDA Building,  

 7, Race Course Road, Indore 452003.  

 

 

 

Declaration  

We have understood all the above conditions. If we fail to start/or 

execute the work within the stipulated period of time our earnest 

money/ retention money may be forfeited.  
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To,  

The    ORIENTAL INSURANCE COMPANY LIMITED,  

Regional office, Fourth Floor, IDA Building, 7, Race Course Road, Indore 452003  

Dear Sir,  

Having examined the drawings, specifications, designs, schedule of quantities, and other conditions  

relating to the works specified in the General Conditions hereafter set out and having visited and  

examined the site   of the works specified in the said general conditions and having acquired the  

requisite information relating hereto as affecting the Tender, I/we herby offer to execute the works  

specified in the said General / special condition   within the time specified in the said Conditions /  

Notes, at the rates mentioned in the attached Schedule of Quantities and in accordance, in all respects,  

with the specifications, designs, drawings and instructions and with such materials as are provided for,  

by and in all respects in accordance with such conditions so far as they may be applicable.  
 

a)  I/We herby undertake to do all extra or varied works which may be ordered as part of the contract upon  
 the terms provided in the Conditions /Notes / BOQ/ Drawings etc.  

b)  I/We herby undertake to complete the whole of the work in the required time from the date of handing  

 over the site to me/us and agree to pay the penalty as specified in the General / special Conditions /  

 notes etc. , in case I/we fail to complete the works within the stipulated time period.  

 c) I/We agree with the Liquidated Damages stated in the Appendix hereto & agree that the same  

 represents a Fair Value of the loss to be suffered by THE ORIENTAL INSURANCE COMPANY  

 LIMITED in case work is not completed within scheduled Time. I/We confirm that the period &  

 percentage as referred in the Appendix hereto, to which we give our consent and agree to abide by the  

 time.  

d)  I/We agree to abide by this tender for the period of four months from opening of Tender or extension  
 thereof as required by the Employer, from the date fixed for receiving the same and it shall remain  

 binding upon us and may be accepted at any time before the Expiry of that period.  

 e) If this tender is accepted, I/We undertake to enter into and execute at our cost, when called upon by the  

 employer to do so, a contract agreement on the prescribed form and submit the performance guarantee  

 as per the appendix to the general conditions of this tender document. Unless and until a format of  

 Agreement is prepared and executed, this tender together with your written acceptance thereof shall  

 constitute a binding of contract between us.  

f) I/We understand that if our tender is accepted, we are to be jointly and severally responsible for the due 
performance of contract. 

g)  I/We understand that you are not bound to accept the lowest or any tender, which you may receive and  
 may reject any or all Tenders without assigning any reason, whatsoever.  

Yours faithfully,  

 

 

 

Signature of the Contractor with stamp  

 

Place: Date : 

Encl:  

1)Notice Inviting Tender (NIT)  
2) Important Notes / General  & Special Conditions.  

3)    Earnest Money: In the form of Demand Draft  
4)    Price Bid  in the form of % rate on estimates based on CPWD DSR 2012  Civil & 
Elctrical Both (incorporating cost index & service Tax)  

5)  Specifications  

6)  Layout Plans of the flats  
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ARTICLES OF AGREEMENT  

 

This agreement is made on ………..day of ……….20…………, between:  

 

1. THE ORIENTAL INSURANCE COMPANY LIMITED, Regional office, Fourth Floor,  

IDA Building, 7, Race Course Road, Indore 452003 herein after called “The Employer” on  

the one part.  

 

2. …………………..…………………………………………,   hereinafter   called 

“The Contractor” on the other part. 

And whereas the Employer is desirous to get executed the work of Proposed 

……………………  of  …………………..,  THE  ORIENTAL  INSURANCE 

COMPANY LIMITED, SITE Vijay Nagar Indore (Hereinafter Called “the work”) & has 

caused the drawings, bills of cost showing & describing   the work to be done under 

the direction of  M/s D.Vyas and Associates, Indore.  

And whereas the contractor has supplied the Employer with a fully priced  

copy of the said bills of cost (which copy is hereinafter referred to as “the contract  

bills”) and whereas the said drawings (hereinafter referred to as “the Contract  

Drawings”) and contract Bills have been signed by or on behalf of the parties hereto; and 
whereas the contractor has deposited a sum of  

Rs. ………………(Rs………………………..…………………………Only) with the 

Employer for due performance of this agreement along with letter of acceptance dated 

…………….. dated by the Contractor for the execution, completion and maintenance of 

the work, now this Agreement Witnessed  as follows :  

In this agreement words and expressions shall have the same meaning as are 

respectively assigned to them in the said conditions of contract hereinafter referred to: The 

following documents shall   be deemed to form and to read construed as part of this 

contract, viz,:  

 

1. Original Tender Documents 

2. Relevant correspondence & all letters forming part of contract & referred to in 

acceptance letter. 

3. Acceptance Letter. 

4. Bill of Quantities (Financial Bid) 

5. Contract drawings, and 

6. Time and progress chart. 

 

The aforesaid documents shall be taken as complementary & mutually explanatory to/of 

one another, but in case of any ambiguity or discrepancy, the latest document issued by 

THE ORIENTAL INSURANCE COMPANY LIMITED shall prevail over on earlier 
document.  

In consideration of the payment to be made by the Employer to the Contractor as  

hereinafter mentioned, the Contractor hereby consents with the Employer to execute,  

complete & maintain the work in conformity in a respect with the provisions of the  
contract.  
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The Employer hereby covenants to pay the contractor in consideration of the  

execution, completion maintenance of items of works such sums as shall become  

payable hereunder at the time(s) and in the manner prescribed in the said conditions  

and said priced schedule of quantities/Bill of cost/financial bid prescribed this  

contract.  

 

In Witness whereof the parties hereto have caused their respective common seals to be 
hereunto set the respective hands and seals with the day, month and year here 
above written.  

 

 

 

Signed & Sealed and delivered by the: 

 

 

Sign …………………………………….. 

(Name …………………………………) 

 

Seal 

(On behalf of the Contractor) 

 

Date 

Place 

Witness: 

1.  Sign 

 

 

Sign….……………………… 

(Name ….…………………..) 

 

Seal 

(on behalf of the Employer)  

Full Name ……………………………………….. 

Address:  

2.  Sign  

Full Name……………………….  
Address:  
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Appendix  
 
 
 

1. Section I : IMPORTANT NOTES 

2. SECTION II :     DEFINITIONS OF TERMS 

3. SECTION III :    APPLICABLE CODES & SPECIFICATIONS 

4. SECTION IV :  GENERAL CONDITIONS OF CONTRACT 

5. SECTION V :    SPECIAL CONDITIONS OF CONTRACT 

6. SECTION VI :  Technical Specifications 

7. SECTION VII: Tentative BOQ: 

A)  For Building works  

B)  For Electrical Work  

C)  For Boundary Wall  

8.    SECTION VIII : DRAWINGS  
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SECTION I:          IMPORTANT NOTES  
 

1. The bidder must sign & and affix rubber stamp on each page of this tender including the drawings etc.  

Tender should mention all inclusions (including all taxes / levies etc) in price. The above document shall be 

taken as complementary and mutually explanatory of one another but in case of ambiguities or  

discrepancies, shall take precedence in the order given below- The discrepancies should also be informed to 

the consultants and prior clarity should be obtained not delaying the work.  
Price bid  

Specifications (Technical)  
Drawings  

Special conditions of Contract  

General conditions of Contract  

Instructions to Tenderer  

The tender documents are not transferable.  

Site Visit  

The tenderer must obtain himself on his own responsibility and his own expenses all information and 

data, which may be required for the purpose of filling this tender document, and enter into a contract for 

the satisfactory performance of the work. The tenderer is requested satisfy himself regarding the 

availability of water, power, material, labour, the law and order situation, climatic conditions local 

authorities requirement, traffic regulations etc.  
 

2. All the tender papers will become the part of contract between THE ORIENTAL INSURANCE 
COMPANY LIMITED & the successful bidder to whom the work would be awarded.  

3. The bidder should immediately deposit the unused tender form, if not opting for this bid, stating the  

reason for doing so, failing which the name of the bidder may be removed from the empanelment of  

approved contractors list maintained at the ORIENTAL INSURANCE COMPANY LIMITED,  

Indore (MP)  
4. No materials like cement / reinforcement etc. will be supplied by the owner for execution of work.  

5. Water & electricity will not be provided to the contractor, however, THE ORIENTAL INSURANCE 

COMPANY LIMITED may assist in the taking connection on own name by paying the deposit charges 

but actual bill of consumption will be borne by the contractor with all additional liability due to misuse or 

over  use of the connection or breaking any govt. rules/law.  

6. All legal liability /penalty during the execution of work will be borne by the contractor. This will be  

discontinued if unauthorized use is found at the site. Any irregularity in these supplies shall not be  

responsibility of THE ORIENTAL INSURANCE COMPANY LIMITED and no claims for the  

extension of time limits, extra payments or any other claim on this ground shall be entertained.  
7. Conditional Tenders shall not be accepted.  

8. The contractor shall obey all the instructions laid in the provisions of respected IS Codes unless 
specified. The written instruction / drawing specification will prevail.  

9. Time is the essence of this Bid. This is a time bound project, hence no extension of time period will be 
granted beyond the time allotted for the completion in any circumstances.  

10. The Bidder has to ask at least 10 days in advance for any structural, architectural Details or  

clarification in the drawings in writing, if it is not available at the work-site / with THE ORIENTAL  

INSURANCE COMPANY LIMITED. The measurement sheets will be prepared in No., Length,  

Breadth, Height / depth, Quantity, Unit Formats as required in the Govt. works. The measurements will  

be taken jointly in presence of THE ORIENTAL INSURANCE COMPANY LIMITED representative /  

Consultant representative / Contractor. The verified measurement sheet will be computerized by the  

contractor and submitted along with bills /invoices in three copies. Two copies sent to the consultant  

and one copy directly to THE ORIENTAL INSURANCE COMPANY LIMITED. The contractor  

MUST sign & affix seal of firm on each page of the bill /invoice and its enclosures viz. copy of site  

measurement sheet / computerized form of measurement sheet / copy of written approvals of necessary  

changes / change in the material (s). Failing the laid procedure for bill processing will not attract the  

bill approval form consultants’ end. The contact hours for bill processing work are limited to Friday 5  

pm  to 7  pm  only.  The  contractors  are  requested  to  contact  in  these  timings  only.  

11. No escalation, reimbursement / refund on variation in the prices of material & labor wages will be paid 

in any circumstances.  
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12. The bidder shall provide testing Report from A class electrical license contractor at the necessary 

time and must before the handover for use of premises.  

13 The bidder shall keep coordination / harmony in work as well as behavior with all allied agencies / 
contractors working at the site. This should be followed strictly.  

14. The award of work can be split in two or more contractors in the items displayed / non-displayed in 

this tender. The bidder will accept any amount of work in this regard without any dispute.  

15. Bidder on award of full /Part work, shall submit within 3 days a construction-time-bound-schedule- 

chard (PERT Chart etc.) to the Architect satisfying them the plan.  
16.  The measurement patterns etc. as specified or described by the  Architect shall be final. 
Measurements will be preferably in meters.  

17. The rates include the element of testing of samples of various Material brought by the contractors for 

use on the work as well as other test as described in the specifications. Failure to conduct any of the test or 

not up to the prescribed frequency would invite the following consequences. The Engineer incharge may 

reject the work. But if in his opinion the work can be accepted despite the aforesaid shortcoming, 

then he may do so, subject to the condition that he makes a recovery of Rs. 2000/- 

(Rupees Two Thousand Only) for each of the default.  

18. If any item of the work is found to be sub-standard but if the engineer-in-charge is of the opinion 

that the same is structurally adequate and can be accepted at the reduce rates, then in such cases he may do 

so subject to final approval of technical authority / consultant.  
19. Time Allocated for the entire completion is mentioned in NIT.  

20. THE ORIENTAL INSURANCE COMPANY LIMITED can assign full / part work to any bidder. 
Part work can be given to two or more contractors. THE ORIENTAL INSURANCE COMPANY 

LIMITED reserves the right to select / or reject any or all tender without assigning any reason which 
will be not disclosed.  

21. The quoted rates shall be on percentage - rate basis on Estimates prepared on CPWD DSR 

2012 updated till date for CIVIL Works and CPWD Electrical DSR 2012 updated till date (with 

provision of cost index & service tax). The quantities in the schedule of Quantities approximately 

indicate the total extent of the work but may vary to any extent and may be even be omitted thus 

altering value of the works. No claim shall be entertained on this account. The rates shall be inclusive of 

all materials, labour, transportation charges, etc. The rates quoted shall be deemed to be for the 

finished work to be measured at site.  

22.  The contractor shall carry out any item of works necessary for the completion of the works even  

though such items may not have been included in the Schedule of Quantities. The rates for such items  

shall be worked out or derived from similar quoted items, wherever possible, or on the basis of actual 

costs involved for materials, labour and 15% overheads and profits.  

23.  The rates quoted shall be inclusive of all taxes, direct of indirect, duties levied by the  

Government or concerned public body. No claim in respect of increase or variation in such taxes or 

duties shall be entertained during or after completion of works.  

 

24.  All the materials and workmanship shall so far as procurable is of the respective kinds described  

in the Schedule of Quantities and/or specifications and in the accordance with Architect's instructions.  

The Architect shall, during the progress of the work have power to order removal from the works 

within such reasonable time or times as may be specified in the order, of any materials which in the 

opinion of Architect are not in accordance with the Specifications or instructions of the Architect, the 

substitution or proper materials and removal and re-execution of any work with materials or 

workmanship not in accordance with the Drawings and Specifications or instructions and the contractor shall 

forthwith carry out such order at his own cost, entirely to the satisfaction of the Architect & THE 

ORIENTAL INSURANCE COMPANY LIMITED.  

25. Earnest Money - Deposit (EMD)  

 

The tenderers are requested to submit the Earnest Money as stated in the NIT in the form of Demand draft 

of Banker’s cheque /FD in favor of “THE ORIENTAL INSURANCE COMPANY LIMITED, Indore” 

drawn on any nationalized Bank in India.  

EMD in any other form other than as specified above will not be accepted. Tender not accompanied by the 

EMD in accordance with above para shall be rejected.  
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No interest will be paid on the EMD.  
 

EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract form the place of 
submission of tender.  

 

EMD of successful tenderer will be retained as a part of security deposit.  

 

26. Initial Security Deposit  

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD. By  

means of Demand Draft drawn in favor of THE ORIENTAL INSURANCE COMPANY LIMITED  

state on its back the purpose of amount and address of contractor within a period of 15 days of  

acceptance of tender. No tender shall be considered unless the EMD is so deposited in the required  

form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded  

soon after the decision to award the contract is taken without interest. The EMD shall stand absolutely  

forfeited if the tenderer revokes his tender at any time the period when he is required to keep his tender  

open acceptance by THE ORIENTAL INSURANCE COMPANY LIMITED or after it is accepted by  

THE ORIENTAL INSURANCE COMPANY LIMITED the contractor fails to enter into a formal  

agreement or fails to pay the initial security deposit as stipulated or fails to commence the commence  

the work within the stipulated time.  

27. Security Deposit  

Total Security deposit shall be 5% of contract value. Out of this 2% of contract value in the form of  

initial security deposit which includes the EMD. Balance 3% shall be deducted from the running  

account bill of the work at the rate of 10% of the respective running account bill i.e., deduction from  

each running bill account will be 10% till total 3% of contract value is reached. 50% of the total  

security shall be paid to the contractors on the basis of Architect’s certifying the virtual completion.  

The balance 50% would be paid to the contractors after the defects liability period as specified in the  

contract.  

No interest shall be paid to the amount retained by THE ORIENTAL INSURANCE COMPANY 

LIMITED as Security Deposit / Retention Money.  

28. Retention Money  
 

Besides the ISD as deposited by the contractor in the above said manner the retention money shall be  

deducted from the running account bill at the rate of 10% of the gross value of work done by the  

contractor and claimed in each bill provided the total security deposit i.e. the ISD plus Retention  

Money shall both together not exceed 5% of contract value. 50% of the total security deposit shall be  

refunded to the contractor with out any interest on issue of Virtual Completion certificate by the  

Architect/Consultant. The balance 50% of the total security deposit shall be refunded to the contractors  

without interest within fifteen days after the end of defects in accordance with the conditions of  

contract including site clearance.  

 

29. Signing of Contract Documents  

The successful tenderer shall be bound to implement the contract by signing an agreement and  

conditions of contract attached herewith immediately and maximum within 15 days from the receipt of  

intimation of acceptance of his tender by THE ORIENTAL INSURANCE COMPANY LIMITED.  

However, the written acceptance of the tender by THE ORIENTAL INSURANCE COMPANY  

LIMITED will constitute a binding agreement between THE ORIENTAL INSURANCE COMPANY  

LIMITED and successful tenderer whether such formal agreement is subsequently entered into or not.  

30. Completion Period  

Time is essence of the contract. The work should be completed in all respects in accordance with the  

terms of contract within a period as stated in NIT days from the date of handing over the site/ award of  

work.  
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31. Validity of Tender  

 

Tenders shall remain valid and open for acceptance for a period of 90 days from the date of opening 
price bid. If the tenderer withdraws his/her offer during the verdict period or makes modifications in 
his/her original offer which are not acceptable to THE ORIENTAL INSURANCE COMPANY 
LIMITED without prejudice to any other right or remedy THE ORIENTAL INSURANCE  
COMPANY LIMITED shall be at liberty to forfeit the EMD.  

 

32. Rate & Prices  

In case of item rate tender  

The tenderers shall quote their rates for individual items both in words and figures in case of  

discrepancy between the rates quoted in words and figures the unit rate quoted in words will prevail. If  

no rate is quoted for a particular item the contractor shall not be paid for that item when it is executed.  

The amount of each item shall be calculated and the requisite total is given. In case of discrepancy  

between the unit rate and the total amount calculated from multiplication of unit rate and the quantity 
the unit rate quoted will govern and the amount will be corrected.  
 

The Tenderers need not quote their rates for which no quantities have been given. In case the tenderers  
quote their rates for such items those rates will be ignored and will not be considered during execution.  
 

The tenderers should not change the units as specified in the tender. If any unit is changed the tenders 
would be evaluated as per the original unit and the contractor would be paid accordingly.  

 

The tenderer should not change or modify or delete the description of the item. If any discrepancy is 

observed he should immediately bring to the knowledge of the Architect/THE ORIENTAL  

INSURANCE COMPANY LIMITED.  

Each page of the BOQ shall be signed by the authorized person and cutting or overwriting shall be duly 

attested by him.  

Each page shall be totaled and the grand total shall be given.  

33. Language  
The language in which the contract documents shall be drawn shall be in English.  

 

34. Errors, Omissions & Discrepancies  

In case of errors, omission and/or disagreement between written and scaled dimensions on the drawings or 

between the drawings and specifications etc. the following order shall apply- 

Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.  

Between the written or shown description or dimensions in the drawings and the corresponding on e in the 

specification the former shall be taken as correct.  

Between written description of the item in the specifications and descriptions in bills of quantities of 

the same item, the former shall be adopted.  
In case of difference between rates written in figures and words, the rate in words shall prevail.  

Between the duplicate/ subsequent copies of the tender, the original tender shall be taken as correct.  

35. Scope of Work  
The contractor shall carryout complete and maintain the said work in every respect in strictly  

accordance with this contract and with the directions of and to the satisfaction of THE ORIENTAL  
INSURANCE COMPANY LIMITED to be communicated through the Architect/Consultant. The  

Architect/Consultant at the directions of THE ORIENTAL INSURANCE COMPANY LIMITED from  

time issue further drawings and/or written instructions, details directions and explanations which are  

hereafter collectively referred to as Architect/Consultant’s instructions in regard to the variation or  

modification of the design, quality or quantity of work or the addition or omission or substitution of  

any work. Any discrepancy in the drawings or between the BOQ and/or drawings and/or specifications.  

The removal from the site of  any material brought thereon by the contractor and any substitution of  
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any other materials therefore the removal and/or re-execution of any work executed by him. The 

dismissal from the work of any person employed/engaged thereupon.  

36. Letter of Acceptance  

Within the validity period of the tender THE ORIENTAL INSURANCE COMPANY LIMITED shall  

issue a latter of acceptance either directly or through the Architect by registered post or otherwise.  

Depositing the address of the contractor as given in the tender to enter into. The contractor should also  

enquire about the status of the letter from THE ORIENTAL INSURANCE COMPANY LIMITED.  

37. Contract Agreement  

On receipt of intimation of the acceptance of tender from THE ORIENTAL INSURANCE COMPANY 

LIMITED/Architect the successful tenderer shall be bound to implement the contract and within fifteen 

days thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value. The cost of 

stamp duty will be born by the contractor.  

38. Ownership of Drawings  

All drawings, specification and copies thereof furnished by THE ORIENTAL INSURANCE  
COMPANY LIMITED through its Architect/Consultant are the properties of THE ORIENTAL  

INSURANCE COMPANY LIMITED. They are not to be used on other work. The architects work is sole 

copyright of architects’ property.  

39. Detailed Drawings and Instructions  

THE ORIENTAL INSURANCE COMPANY LIMITED through its Architect/Consultant shall furnish  

with reasonable promptness additional instruction by mean s of drawings or otherwise necessary for the  

proper execution of the work. All such drawings and instructions shall be consistent with the contract  

documents, true developments thereof and reasonably inferable there from. The work shall be executed  

in conformity therewith and the contractor prepare a detailed programme schedule indicating therein  

the date of start and completion of various activities on receipt of the work order and submit the same  

to THE ORIENTAL INSURANCE COMPANY LIMITED  through the Architect/Consultant.  

40. Copies of Agreement  

Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the 
contractors.  

Materials, Appliances & Employees  

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,  

power tools, equipment transportation and any other facilities that are required for the satisfactory  

execution and completion of the work. Unless or otherwise specified all materials shall be new and both 

workmanship and materials shall be best quality. The contractor shall at all times enforce strict discipline 

and good order among his employees and shall not employ on the work any unfit person or anyone not 

skilled in the work assigned to him. Workman whose work or behavior is found to be  

unsatisfactory by THE ORIENTAL INSURANCE COMPANY LIMITED/Architect/Consultant he shall 

be removed from the site immediately.  

41. Permits, Laws & Regulations  

Permits & licenses required for the execution of the work shall be obtained by the contractor at his own  

expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rues,  

applicable to the contract. If the contractor observes any discrepancy between the drawings and  

specifications, he shall promptly notify THE ORIENTAL INSURANCE COMPANY LIMITED in  

writing under intimation of the Architect/Consultant. If the contractor performs any act, which is  

against the law, rules and regulations he shall meet all the costs arising there from and shall indemnity  

THE ORIENTAL INSURANCE COMPANY LIMITED any legal actions arising there from.  

42. Setting out work  

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the  

same and for the correctness of the positions, levels, dimensions and alignment of all parts thereof any  

get it approved by the Architect/Consultant before proceeding with the work. If at any time any error in  

this respect shall appear during the progress of the works, irrespective of the fact that the layout had  

been approved by the Architect/Consultant the contractor shall be responsible for the same and shall at  
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his own expenses rectify such error, if so, required to satisfaction of THE ORIENTAL INSURANCE 

COMPANY LIMITED.  

43. Protection of works & Property  

The contractor shall continuously maintain adequate protection. Of all his work from damage and shall 

protect THE ORIENTAL INSURANCE COMPANY LIMITED’s properties from injury or loss arising in 

connection with contract. He shall make good any such damage, injury, loss, except due to causes beyond his 

control and due to his fault or negligence.  

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 

take all precautions for safety and protections of his employees on the works and shall with all applicable 

provisions of Govt. and local bodies safety laws and building codes to prevent accidents, or injuries to 

persons or property on, about or adjacent to his place of work. The contractor shall take  

insurance covers as per clause at his own cost. The policy may be taken in joint names of the contractor and 

THE ORIENTAL INSURANCE COMPANY LIMITED and the original policy may be lodged with THE 

ORIENTAL INSURANCE COMPANY LIMITED.  

44. Inspection of work  

THE ORIENTAL INSURANCE COMPANY LIMITED/ Architect/Consultant or their representatives  

shall at all reasonable times have free access to the work site and/or to the workshop, factories, or other  

places where materials are lying or from where they are obtained and the contractor shall give every  

facility to THE ORIENTAL INSURANCE COMPANY LIMITED, Architect/Consultant and their  

representatives necessary for inspection and examination and test of the materials and workmanship.  

No person unless authorized by THE ORIENTAL INSURANCE COMPANY LIMITED/  

Architect/Consultant except the representative of public authorities shall be allowed on the work at any  

time. The proposed work either during its construction stage or its completion can also be inspected by  

the Chief Technical Examiner’s organization a wing of Central Vigilance Commission.  

45. Assignment & Subletting  

The whole work included in contract shall be executed the contractor and he shall not directly entrust and 

engage or indirectly transfer, assign or underlet the contract or any part or share thereof or interest therein 

without the written consent of THE ORIENTAL INSURANCE COMPANY LIMITED through the 

Architect and no undertaking shall relieve the contractor from the responsibility of the contractor from active 

superintendence of the work during its progress.  

46. Quality of Workmanship & Test  

All materials and workmanship shall be best of the respective kinds described in the contract and in  

accordance with Architect/Consultant instructions and shall be subject from time to time to such tests  

as the Architect/Consultant may direct at the place of manufacture or fabrication or on the site or an  

approved testing laboratory. The contractor shall provide such assistance, instruments, machinery,  

labour and materials as are normally required for examining measuring sampling and testing any  

material or part of work before incorporation in the work for testing as may be selected and required by  

the Architect/Consultant.  
47. Samples  

All samples of adequate numbers, size, shades & pattern as per specification shall be supplied by the  

contractor without any extra charges.  If certain items proposed to be used  are of  such  nature that  

samples cannot    be  presented or  prepared  at  the site detailed literature/ test certificate of the same  

shall be provided to  the satisfaction of  the Architect/Consultant. Before submitting the sample/  

literature the contractor shall satisfy himself that the material/ equipment for which he is submitting the  

sample/ literature meet with the requirement of tender specification. Only when the samples are  

approved in writing by the Architect/ Consultant the contractor shall proceed with the procurement and  

installation of the particular material/ equipment. The approved samples shall be signed by the  

Architect/Consultant for identification and shall be kept on    record    at    site    office    until    the  

completion of the inspection/ comparison at    any time. The Architect/ Consultant shall take reasonable  

time to approved sample. Any delay that might occur in approving the samples for reasons of  its not  

meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities  

from various manufacturers  and  such  other  aspects causing delay on the approval of the materials/  

equipment etc. shall be to the account of the contractor.  

48. Cost of Tests  
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The cost of marking any test shall be borne by the contractor if such test is intended by or provided for in 

the specification or BOQ.  

49. Costs of tests not provided for  
If any test is ordered by the Architect/ Consultant which is either  

If    so  intended  by  or  provided  for  or ( in  the  cases  above  mentioned )  is not so particularized, or  

though so intended or provided  for  but  ordered  by  the Architect/ Consultant  to be carried out by an  

independent person at any place other than the site or the place of manufacture of fabrication of the  

materials tested or any Government/ Approved laboratory, then the cost of such test shall be borne by  

the contractor.  
50. Obtaining information related to execution of work  

No claim by    the  contractor for  additional  payment  shall  be  entertained  which is consequent upon  

failure  on  his  part to obtain correct information  as to any  matter affecting  the  execution  of    the  

work  nor  any  misunderstanding  or  the  obtaining incorrect information or the failure to obtain  

correct information relieve him from any risks or from the entire responsibility for the fulfillment of  

contract.  
51. Contractor’s Superintendence  

The contractor shall give necessary personal superintendence during the execution of the works and as long, 

thereafter, as the Architect/ Consultant may consider necessary until the expiry of the defects liability 

period, stated hereto.  

52. Quantities  

The  bill  of  Quantities ( BOQ ) unless  or  otherwise  shall  be  deemed  to have  been prepared     in  

accordance    with    Indian     Standard    Method  of    Measurements  and quantities. The rate quoted shall  

remain valid for variation of quantity against individual item to any extent subject to maximum variation  

of the contract value by 25%. All the amount     paid     under  19, 20    hereof     as     well    as     amounts  
of    prime    cost  and provisions sums, if any, shall be excluded.  

Variation    Exceeding  25% ;  The  items  of    work  executed  in  relation  to  variation exceeding 25% 
shall be paid on the basis of provisions of clause 21 (e) hereof.  

53. Works to be measured  

The  Architect/  Consultant  may  from  time  to  time  intimate  to  the  contractor that he required  the  

work  to  be  measured  and  the  contractor shall forthwith  attend or send a qualified    representative  to  

assist    the    Architect    in    taking  such  measurements    and calculations    and  to  furnish  all  particulars  

or  to  give  all assistance required by any of  them.     Such       measurements       shall    be     taken     in  

accordance    with    the mode    of measurements    detailed    in    the specifications. The    representative  of  

the     Architect/ Consultant shall take  joint  measurements  with  the  contractor’s  representative  and  

the  measurements  shall  be  entered    in  the  measurement  book.  The  representative or    his authorized  

representative  shall  sign  all  the  pages  of  the  measurement  book in which the  measurements  have  

been  recorded  in  taken  of  his  acceptance. All the corrections shall be duly attested by both  

representatives. No  over  writing shall be made in the M Book should  the contractor  not  attend  or  

neglect  or  omit to  depute his  representative to  take  measurements  then  the  measurements  recorded  

by  the  representative  of  the Architect/    consultant    shall    be  final. All authorized    extra    work,  

omissions and all variations made shall be included in such measurement.  

54. Variations  

No alteration, omission or    variation in    writing    by    the Architect/ Consultant shall vitiate the contract.  

In  case  the  ORIENTAL INSURANCE COMPANY LIMITED/  Architect/  Consultant  thinks  proper  

at any time during  the  progress  of  works  to  make  any  alteration  in,  or additions to or omissions  

from  the  works  of  any  alteration  in  the  kind  or  quality  of  the  materials  to be used therein,  the  

Architect/  Consultant  shall  give  notice  thereof in writing to the contractor or  shall  confirm    in  

writing  within  seven  days  of  giving  such  oral    instructions  the contractor shall  alter  to,  add  to,  or  

omit  from  as  the  case may be in accordance with such  notice,  but the contractor  shall not do  any  

work extra to or  make  any  alterations or  additions  to  or omissions from the works or any deviation  

from any of the provisions to    the    contract,    stipulations,    specifications  or  contract     drawing  

without  previous consent  in  writing of the Architect/  Consultant  and the value of such extras,  

alterations, additions  or omissions  shall in all cases be determined by the Architect/  Consultant and  the  

same shall  be added  to or deducted  from  the  contract  value as the case may be.  

55. Valuation of variations  

No  claim  for  an  extra  shall  be allowed  unless  it  shall  have  been executed under the authority    of the  
Architect/  Consultant    with    the concurrence  of  the    ORIENTAL INSURANCE COMPANY LIMITED  
as  herein mentioned. Any such extra is herein referred to as authorized extra and shall be made in accordance 
with the following provisions- 
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The  net  rates  or  prices  in  the  contract  shall  determine  the valuation of the extra work  where  such  

extra  work    is  of    similar    character    and    executed    under  similar conditions as the work priced  

herein.  

Rates for all items, wherever possible should be derived out to the rates given in the priced Quote.  

The    net  prices  of  the original  tender  shall  determine  the value of the  items  omitted, provided  if 

omissions  do  not  very  the conditions under which any remaining items of works  are  carried  out, 

otherwise  the  prices  for  the  same  shall  be  valued under sub-clauses ( c ) hereunder.  

Where  the  extra  works  are  not  of    similar  character  and/or  executed  under  similar conditions as  

aforesaid  or  where  the  omissions  very  the  conditions  under  which any remaining items or works are  

carried out,  then  the  contractor  shall  within 7 days of the receipt of the letter of acceptance inform the  

Architect/  Consultant of  the  rate  which he intends  to  charge  for  such  items  for  work,  duly  

supported  by  analysis of the rate or rates  clamed  and  the  Architect/    Consultant    shall    fix  such  rate  

or  prices  as  in  the circumstances in his opinion are reasonable and proper. Based on the market rate.  

 

Where    extra    work    cannot  be  properly  measured  or  valued  the  contractor  shall  be allowed  day 

work  prices  at  the  net  rates  stated  in the tender or the BOQ or, if not, so stated  then  in  accordance with  

the  local  day  work  rates  and  wages  for the  district, provided  that  in  either  case,  vouchers specifying 

the daily time ( and if required by the Architect/ consultant )  the  workman’s  name  and materials  employed  

be  delivered for verifications to  the  Architect/ consultant  at  or  before  the  end of  the  week  following that 

in which the work has been executed.  

 

It  is  further  clarified  that  for  all  such  authorized  extra  items  where  rates  cannot be derived    from  

the  tender,  the  contractor  shall    submit    rates  duly    supported  by  rate analysis worked on the ‘’  

market rate basis “ for material,  labour,  hire/  running  charges of equipment and  wastages etc.  plus  

15%  towards  establishment  charges,  contractor’s overheads and profit. Such items shall not be eligible  

for escalation.  

 

56. Final Measurement  
The  measurement  and valuation  in  respect  of  the  contract shall  be completed  within six  months of the 
virtual completion of the work.  

 

57. Virtual Completion Certificate (VCC)  

On successful completion of entire works covered by the contract  to  the full  satisfaction of THE  
ORIENTAL INSURANCE COMPANY LIMITED, the contractor  shall  ensure  that  the following  
works  have  been  completed to the satisfaction of THE ORIENTAL INSURANCE COMPANY  
LIMITED- 

Clear the site of all scaffolding, wiring, pipes, surplus, materials, contractor’s labour, equipment & 
machinery.  
 

Demolish,    dismantle    and    remove    the    contractor’s    site    office,    temporary    works, structures  

including  labour    sheds/camps  &  constructions  and  other  items  and things whatsoever brought upon or 

erected  at  the  site  or  any  land  allotted  to  the  contractor by THE ORIENTAL INSURANCE COMPANY 

LIMITED and not incorporated in the permanent works.  

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by THE  

ORIENTAL INSURANCE COMPANY LIMITED and shall clear, level and dress, compact the site as 

required by THE ORIENTAL INSURANCE COMPANY LIMITED.  

Shall put THE ORIENTAL INSURANCE COMPANY LIMITED in undisputed custody and  
possession of the site and all land allotted by THE ORIENTAL INSURANCE COMPANY LIMITED.  

 

Shall hand over the work in a peaceful to THE ORIENTAL INSURANCE COMPANY LIMITED.  

All defects/ imperfections have been attended and rectified as pointed out by THE ORIENTAL 

INSURANCE COMPANY LIMITED to the full satisfaction of THE ORIENTAL INSURANCE 

COMPANY LIMITED.  
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Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall be entitled to 

apply to the Architect/ Consultant is satisfied of the completion of the work. Relative to  which  the 

completion  certificate  has  been  sought,  the  Architect/ Consultant  shall  try within  fourteen  (14) 

days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the 

work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to THE ORIENTAL INSURANCE COMPANY  

LIMITED’s  rights and contractor’s liabilities under the contract  including  the contractor’s  liability  

period  nor  shall  the issuance of VCC in respect of the works or work at any site be construed as a  

waiver of any right or claim of THE ORIENTAL INSURANCE COMPANY LIMITED against the  

contractor in respect of works or  work  at  the site and in respect of which the VCC has been issued.  

 

58. Work by other Agencies  

THE ORIENTAL INSURANCE COMPANY LIMITED/ Architect/ Consultant reserves the rights to use  

premises  and  any  portion of  the  site  for  execution  of  any work not included in the scope of this  

contract which it may  desire  to  have  carried  out  by  other  persons  simultaneously and the contractor  

shall not only allow but also extend reasonable facilities for the execution of such work.  The contractor  

however shall not be required to provide any plant or material for the execution of such work except by  

special arrangement with THE ORIENTAL INSURANCE COMPANY LIMITED. Such work shall be  

carried out in such manner as not to impede the progress of the works included in the contract.  

59. Insurance of works  

Without  limiting  his  obligations  and  responsibilities under the contract the contractor shall insure in  

the joint names of THE ORIENTAL INSURANCE COMPANY LIMITED and the contractor against all  

loss  of  damages from whatever cause arising other than the excepted risks,  for  which  he  is  

responsible under the  terms  of  contract  and  in  such  a  manner  that  the  ORIENTAL INSURANCE  

COMPANY LIMITED  and  contractor  are covered  for  the  period  stipulated  I  case ---  of  GCC    and  

also  covered    during    the period or maintenance for loss or damage  arising  from  a  cause, occurring  

prior  to  the commencement of the period  of    maintenance  and for any  loss  or  damage  occasioned by  

the contractor in the course of any  operations carried  out  by  him  for  the purpose of complying with  

his obligations under clause.  

The work for the time being executed to the estimated current contract value thereof, of such additional  

sum as may be specified together with the materials for incorporation in the works at their replacement  

value.  

The constructional plan and other things brought on the site by the contractor to the replacement value of such 

constructional plant and other things.  

Such insurance shall be effected with an insurer and in terms approved by THE ORIENTAL  
INSURANCE COMPANY LIMITED which approval shall not be unreasonably withheld and the  

contractor shall whenever required produce to the Architect/ Consultant the policy if insurance and the 
receipts for payment of the current premiums.  

 

60. Damage to persons and property  

The contractor shall, except if any so far as the contract  provides otherwise indemnify THE ORIENTAL 

INSURANCE COMPANY LIMITED against all losses and claims in respect of injuries or damages to  

any person or material or physical damage to any property whatsoever which may arise out of or in  

consequence of the execution and maintenance of the works and against all claims proceedings, damages, 
costs, charges and expenses whatsoever in respect of or in relation thereto except any compensation of  

damages for or with respect to;  

The permanent use or occupation of land by or any part thereof.  

The right of THE ORIENTAL INSURANCE COMPANY LIMITED to executed the works or any part 

thereof on, over, under, in or through any lands.  
 

Injuries or damage to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract.  
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Injuries or damages to persons or property resulting from any act or THE ORIENTAL INSURANCE  

COMPANY LIMITED their agents, employees or other contractors not being employed by the  

contractor or for or in respect of any claims, proceedings, damages, costs, charges and expenses in  

respect thereof or in relation thereto or where the injury or damage was contributed to by the  

contractor, his servants or agents such part of the compensation as may be just and equitable having  

regard to the extent of the responsibility of THE ORIENTAL INSURANCE COMPANY LIMITED,  

their employees, or agents or other employees, or agents or other contractors for the damage or injury.  

 

Contractor to indemnity THE ORIENTAL INSURANCE COMPANY LIMITED  

The contractor shall indemnity THE ORIENTAL INSURANCE COMPANY LIMITED against all 

claims, proceedings, damages, costs, charges and expenses in respect of the matters referred to in the 

provision sub-clause of this clause.  

Contractor’s Superintendence  

The contractor shall fully indemnify and keep indemnified THE ORIENTAL INSURANCE  

COMPANY LIMITED against any action, claim or proceeding relating to infringement or use of any  

patent or design or any alleged paten or design rights and shall pay any royalties which may be payable  

in respect of any article or part thereof included in the contract. In the event of any claim made. Under  

or action brought against THE ORIENTAL INSURANCE COMPANY LIMITED in respect of such  

matters as aforesaid the contractor shall be immediately notified thereof and the contractor shall be at  

liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from,  

provided that the contractor shall not be liable to indemnity THE ORIENTAL INSURANCE  

COMPANY LIMITED if the infringement of the patent or design or any alleged patent or design right is 

the direct result of an order passed by the Architect/ Consultant in this behalf.  

Third Party Insurance  

Before commencing the execution of the work the contractor but without limiting his obligations and  

responsibilities under clause  of GCC shall insure against his liability for any material or physical  

damage, loss or injury which may occur to any property including that of THE ORIENTAL  

INSURANCE COMPANY LIMITED, or to any person, including any employee of THE ORIENTAL  

INSURANCE COMPANY LIMITED, by or arising out of the execution of the works in the carrying  

out of the contract, otherwise than due to the matters referred to in the proviso to clause  thereof.  

Minimum Amount of Third party Insurance  

Such insurance shall be affected with an insurer and in terms approved by THE ORIENTAL  

INSURANCE COMPANY LIMITED which approval shall be reasonable withheld and for at least the 

amount stated below. The contractor shall, whenever required, produce to the Architect/ Consultant the 

policies of insurance cover and receipts for payment of the current premiums.  

The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per occurrence with the 

number of occurrence limited to four. After each occurrence contract will pay additional premium necessary 

to make insurance valid for four occurrences always.  

Accident or Injury to Workman  
THE ORIENTAL INSURANCE COMPANY LIMITED shall not be liable for or in respect of any  

damages or compensation payable at law in respect or in consequence of any injury to any workmen or  

other person in the employment of the contractor or any sub-contractor, save and except an accident or  

injury resulting from any act or default of THE ORIENTAL INSURANCE COMPANY LIMITED or  

their agents, or employees. The contractor shall indemnity and keep indemnified THE ORIENTAL  

INSURANCE COMPANY LIMITED against all such damages and compensation, save and except as  

aforesaid, and against all claims, proceedings, costs, charges and expenses whatsoever in respect  

thereof or in relation thereto.  

Insurance against accidents etc. to workmen  

The contractor shall insure against such liability with an insurer approved by THE ORIENTAL  

INSURANCE COMPANY LIMITED during the whole of the time that any persons are employed by  

him on the works and shall, when required, produce to the Architect/Consultant such policy of  

insurance and receipt for payment of the current premium. Provided always that, in respect of any  

persons employed by any sub-contractor the contractor’s obligation to insure as aforesaid under this  
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sub-clause shall be satisfied if the sub contractor shall have insured against the liability in respect of such 

manner that THE ORIENTAL INSURANCE COMPANY LIMITED is indemnified under the policy but 

the contractor shall require such sub-contractor to produce to the Architect/Consultant when such policy of 

insurance and the receipt for the payment of the current premium.  

Remedy on contractor’s failure to insure :  

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance  
which he may be required to effect the terms of contract, then and in any such case THE ORIENTAL  

INSURANCE COMPANY LIMITED may effect and keep in force any such insurance and pay such  

premium or premiums as may be necessary for that purpose and from time to time deduct the amount  

so paid by THE ORIENTAL INSURANCE COMPANY LIMITED as aforesaid from any amount due  

or which may become due to the contractor, or recover the same as debt from the contractor.  

 

Without prejudice to the other rights of THE ORIENTAL INSURANCE COMPANY LIMITED  

against contractors. In respect of such default, the employer shall be entitled to deduct from any sums  

payable to the contractor the amount of any damages costs, charges and other expenses paid by THE  

ORIENTAL INSURANCE COMPANY LIMITED and which are payable by the contractors under this  

clause. The contractor shall upon settlement by the insurer of any claim made against the insurer  

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the works  

destroyed or damaged. In this event all the monies received from the insurer in respect of such damage  

shall be paid to the contractor and the contractor shall not be entitled to any further payment in respect  

of the expenditure incurred for rebuilding or repairing of the materials or goods destroyed or damaged.  

61. Commencement of Work  

The date of commencement of the work will be reckoned as the date of handling over site or fifteen  

days from the date of issue of letter of acceptance of the tender by THE ORIENTAL INSURANCE  

COMPANY LIMITED whichever is later.  The contractor shall strictly adhere to the approved  

timeline chart of  activity. Any excuse or deviation in the activity flow must be approved by the owner  

in writing.  

62. Time for Completion  

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be 

completed within a period of time specified in the NIT . If required in the contract or as directed by the 

Architect/Consultant, the contractor shall complete certain portions of work before completion of the entire 

work. However the completion date shall be reckoned as the date by which the whole work is completed as 

per the items of the contract.  

63. Extension of Time  

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of the  

contractor, the Architect/Consultant may submit a recommendation to THE ORIENTAL INSURANCE  

COMPANY LIMITED to grant a fair and reasonable extension of time for completion of work as per  

the terms of contract. If the contractor needs an extension of time for the completion of work or if the  

completion of work is likely to be delayed for any reasons beyond the due date of completion as  

stipulated in the contract, the contractor shall apply to THE ORIENTAL INSURANCE COMPANY  

LIMITED through the Architect/Consultant in writing at least 30days before the expiry of the  

scheduled time and while applying for extension of time he shall furnish the reasons in detail and his  

justification if any, for the delays. The Architect/Consultant shall submit their recommendations to  

THE ORIENTAL INSURANCE COMPANY LIMITED in the prescribed format for granting  

extension of time. While granting extension of time the contractor shall be informed the period in  

excess of original stipulated period and duly sanctioned extension of time by THE ORIENTAL  

INSURANCE COMPANY LIMITED the provision of liquidated damages as stated under clause shall  

become applicable. Further the contract shall remain in force even for the period beyond the due date of  

completion irrespective whether the extension is granted or not.  

64. Rate of Progress  

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and  

speed of execution and maintenance of the works are to be of a kind and conducted in a manner to the  

satisfaction of the Architect/Consultant should the rate of progress of the work or any part thereof be at  
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any time be in the opinion of the Architect/Consultant too slow to ensure the completion of the whole of 

the work by the prescribed time or extended time for completion the Architect/Consultant shall 

thereupon take such steps as considered necessary by the Architect/Consultant to expedite progress so as 

to complete the works by the prescribed time or extended time. Such communications from the 

Architect/Consultant neither shall relieve the contractor from fulfilling obligations under the contract nor 

will he be entitled to raise any claims arising out of such direction.  

65. Work during nights and holidays  

Subject to any provision to the contrary contained in the contract no permanent work shall save as  

herein provided be carried on during the night or on holidays without the permission in writing of the  

Architect/Consultant, save when the work is unavoidable or absolutely necessary for the saving of life  

or property or for the safety of the work in which case the contractor shall immediately advise the  

Architect/Consultant. However the provisions of the clause shall not be applicable in the case of any  

work which becomes essential to carry by rotary or double shifts in order achieve the progress and  

quality of the part of the works being technically required/ continued with the prior approval of the  

Architect/consultant at no extra cost to THE ORIENTAL INSURANCE COMPANY LIMITED. All  

work at night after obtaining approval from competent authorities shall be carried out without  

unreasonable noise and disturbance.  

 

No compensation or restriction of work  

If at any time after acceptance of the tender THE ORIENTAL INSURANCE COMPANY LIMITED  

shall decide to abandon or reduce the scope of work any reason whatsoever and hence not required the  

whole or any part of the work to be carried out. The Architect/Consultant shall give notice in written to  

that effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall  

have no claim to any payment of compensation or otherwise whatsoever, on account of any profit or  

advantage which he might have derived from the execution of the work fully but which he did not  
derive in consequence of the foreclosure of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials actually and  

bonafide brought to the site of the work by the contractor and rendered surplus as a result of the  

abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 

provided however that the Architect/Consultant shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is less.  

In case of such stores having been issued from THE ORIENTAL INSURANCE COMPANY  

LIMITED stores and returned by the contractor to stores, credit shall be given to him at the rates not 

exceeding those at which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody of the contractor and 

in this respect the decision of Architect/Consultant shall be final.  

 

66. Suspension of work  

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision shall  
be final and binding on the contractor) suspend the progress of works or any part thereof for such time  
and in such manner as Architect/Consultant may consider necessary so as not to cause any damage or  
injury to the work already done or endanger the safety thereof for any of following reasons.  
 

On account any default on the part of the contractor, or  

For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

For safety of the works or part thereof  

The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the Architect/Consultant  

If the suspension is ordered for reasons above.  
 

The contractor shall be entitled to an extension of the time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account.  
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Action when the whole security deposit is forfeited  

In any case in which under any clause or clauses of this contract, the contractor shall have rendered 
himself liable to pay compensation amounting to the whole of his security deposit the  
Architect/Consultant shall have the power to adopt any of the following course as they may deem best 
suited to the interest of THE ORIENTAL INSURANCE COMPANY LIMITED.  
 

To rescind the contract ( of which rescission notice in writing to the contractor by the  

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of the 

contractor shall be forfeited and be absolutely at the disposal of THE ORIENTAL INSURANCE 

COMPANY LIMITED.  

To employ labor paid by THE ORIENTAL INSURANCE COMPANY LIMITED and to supply  

materials to carry out the work, or any part of the work, debiting the contractor with the cost of the labour 

and materials (the cost of such labour and materials as worked out by the Architect/Consultant shall be 

final and conclusive against the contractor) and crediting him with the value of the work done, in all 

respects in the same manner and at the same manner and at the same rates as if it had been carried out by 

the contractor under the terms of this contract the certificate of Architect/Consultant as to the value of 

work done shall be final and conclusive against the contractor.  

To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of  

his hands, and to give it to give it to another contractor to complete in which case any expenses which  

may be incurred in excess of the sum which would have been paid to the original contractor, if the  

whole work had been executed by him (of the amount of which excess the certificates in writing of the  

Architect/Consultant shall be final and conclusive) shall be borne by original contractor and may be  

deducted from any money due to him by THE ORIENTAL INSURANCE COMPANY LIMITED  

under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or  

sufficient part thereof.  

In the event of any of above courses being adopted by THE ORIENTAL INSURANCE COMPANY  
LIMITED the contractor shall have no claim to compensation for any loss sustained by reasons of his  

having purchase or procured any material or entered into any engagements or make any advance on  

account of, or with a view to the execution of the work or the performance of the contract and in case  

the contract shall be rescind under the provision aforesaid, the contractor shall not be entitled to recover  

or to be paid any sum or any work thereto for actually performed under this contract, unless, and until  

the Architect/Consultant will have certified in writing the performance of such work and the value  

payable in respect thereof, and be shall only be entitled to be paid the value so certified.  

 

68. Owner’s right to terminate the contract  

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or 

subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of  

insolvency or winding up shall be unable within seven days after notice to him to do so, to  show to the 

reasonable satisfaction of the Architect/Consultant that he is able to carry out and fulfill the contract, and to 

give security therefore if so required by the Architect/Consultant.  

Or if the contractor (whether an individual firm or incorporated company) shall suffer execution to be 

issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditor 

of the contractor.  

Or shall assign or sublet this contract without the consent in writing of THE ORIENTAL  

INSURANCE COMPANY LIMITED through the Architect/Consultant or shall charge or encumber this 

contract or any payment due to which may become due to the contractor there under.  

Has abandoned the contract; or  

Has failed to commence the works, or has without any lawful excuse under these conditions suspended  

the progress of the works for 14 days after receiving from THE ORIENTAL INSURANCE  

COMPANY LIMITED through the Architect/Consultant written notice to proceed, or  

Has failed to proceed with the works with such diligence and failed to make such due progress as  

would enable the works to be completed with in the time agreed upon, or has failed to remove the  

materials from the site or to pull down and replace work within seven days after written notice from  

THE ORIENTAL INSURANCE COMPANY LIMITED through the Architect/Consultant that the said  

materials were condemned and rejected by the Architect/Consultant under these conditions; or has  

neglected or failed persistently to observe and perform all or any of the acts, matters or things by this  

contract to be observed and performed by the contractor for seven days after written notice shall have  
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been give to the contractor to observe or perform the same or has to the detriment of good  

workmanship or in defiance of THE ORIENTAL INSURANCE COMPANY LIMITED’s  or  

Architect/Consultant’s instruction to the contrary subject any part of the contract. Then and in any of  

said cases THE ORIENTAL INSURANCE COMPANY LIMITED and or the Architect/Consultant,  

may not withstanding any previous waiver, after giving seven days notice in writing to the contractor,  

determine the contract, but without thereby affecting the powers of THE ORIENTAL INSURANCE  

COMPANY LIMITED or the Architect/Consultant or the obligation and liabilities of the contractor the  

whole of which shall continue in force as if the contract had not been so determined and as if the works  

subsequently had been executed by or on behalf of the contractor. And, further THE ORIENTAL  

INSURANCE COMPANY LIMITED through the Architect/Consultant their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds,  

machineries lying upon the premises or on the adjoining lands or roads or roads use the same by means of 

their own employees or workmen in carrying on the completing the work or by engaging any other 

contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, 

matter or thing to prevent or hinder such other contractor or other persons employed for completing and 

finishing or using the materials and plant for the works.  

When the works shall be completed or as soon thereafter a convenient THE ORIENTAL INSURANCE 

COMPANY LIMITED or the Architect/Consultant shall give a notice in writing to the contractor to  

remove his surplus materials and plants and should the contractor fails to do so within 14 days after  

receipt thereof by him THE ORIENTAL INSURANCE COMPANY LIMITED sell the same b public 

auction after due publication, and shall adjust the amount realized by such auction. The contractor shall have 

no right to question any of the acts of THE ORIENTAL INSURANCE COMPANY LIMITED  

incidental to the sale of the materials etc.  

69. Certificate of Payment  

The contractor shall be entitled under the certificates to be issued the Architect/Consultant to the  
contractor within 15 working days from the date of certificate to the payment from THE ORIENTAL  

INSURANCE COMPANY LIMITED from time to time. THE ORIENTAL INSURANCE COMPANY 

LIMITED shall recover the statutory recoveries other dues including the retention amount from the certificate 

of the payment.  

Provided always that the issue of any certificate by the Architect/Consultant during the progress of  

works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his 

liability under clause.  

The Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not 
carried out to their satisfaction.  

The Architect/Consultant may be any certificate make any corrections required in previous certificate.  

THE ORIENTAL INSURANCE COMPANY LIMITED shall modify the certificate of payment as  

issued by the Architect/Consultant from time to time while making the payment.  

The contractor shall submit interim bills only after taking actual measurements and properly recorded  

in the M books.  

The contractor shall not submit interim bills when the approximate value of work done by him is less  

than Rs One lac rupees and the minimum interval between two such bills shall be one month.  

The final bill may be submitted by contractor within a period of one month from the date of virtual  

completion and Architect/Consultant shall issue the certificate of payment within a period of two  

months. THE ORIENTAL INSURANCE COMPANY LIMITED pay the amount within a period of  

three month from the date of issue of certificate provided there is no dispute in respect of rates and  

quantities.  

The contractor shall submit the interim bills in the prescribed format with all details.  

70. Settlement of Disputes & Arbitration  

All disputes or differences of any kind whatsoever which shall at any time arises between the parties  

hereto touching or concerning the works or the execution of maintenance thereof. This contract or the  

rights touching or concerning or concerning the works or the execution or maintenance thereof the  

construction remaining operation or effect thereof  or to the rights or liabilities of the parties or arising  

out of or in relation thereto whether during or after determination, foreclosure or breach of the contract  

within (other than those in respect of which the decision of any person is by the contract expressed to  
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be final and binding) shall after written notice by either party to the contract to; other of them and to the  

appointing authority who shall be appointed for this purpose by THE ORIENTAL INSURANCE  

COMPANY LIMITED be referred for adjudication to a sole arbitrator to be appointed as herein after  

provided.  
For the purpose of appointing the sole arbitrator referred to above, the appointing authority will send  

within thirty days of receipt by him the written notice aforesaid to the contractor a panel of three names  

of persons who shall be presently unconnected with the organization for which the work is executed.  

The contractor shall on receipt by him of the names as aforesaid select any one of the persons named to  

be appointed as a sole arbitrator and communicate his/her name to the appointing authority within  

thirty days of receipt by him of the names. The appointing authority shall thereupon without any delay  

appoint the said person as the sole arbitrator. If the contractor fails to communicate such selection as  

provided above within the period specified, the appointing authority shall make the selection and  

appoint the selected person as the sole arbitrator. If the appointing authority fails to send to the  

contractor the panel of three names as aforesaid within the period specified, the contractor shall send to  

appointing authority a panel of three names of three persons who shall be unconnected with either  

party. The appointing shall on receipt by him of the names as aforesaid select any of the persons named  

and appoint him as sole arbitrator within 30 days of receipt by the entitled to appoint one of the persons  

from the panel as the sole arbitrator and communicate his name to the appointing authority.  

If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his  

office due to any reason whatsoever another sole arbitrator shall be appointed as aforesaid.  

The work under the contract shall however continue during the arbitration proceedings and no payment  

due to payable to the contractor relating to the disputed items shall be withheld on account of such  

proceedings.  

The arbitrator shall be deemed to have entered on the reference on the date he issues notice to both 
parties fixing the date of first hearing.  

The arbitrator from time with the consent of the parties enlarges the time for making and publishing the  
award.  

The arbitrator shall give a separate award in respect of each dispute or difference referred to him. The 

arbitrator shall decide each dispute in accordance with terms of the contract and give a reasoned award. 
The fees, if any, of the arbitrators shall if required to be paid before the award is made and published, be 

shared equally by both parties.  
 

The award of the arbitrator shall be final and binding on both parties.  

Subject to aforesaid the provisions of the arbitration act 1940 or any statutory modification or re- 

enactment thereof  and the rules made there under, and the time in force shall apply to the arbitration 

proceeding under this clause.  

In all cases where the amount of the claim is in dispute is Rs One lac and above the arbitrator shall give 

reasons for the award.  

If is also a term of contract that if the contractor does not make any demand for arbitration in respect of  

any claim(s) within 90 days of receiving intimation from THE ORIENTAL INSURANCE COMPANY  

LIMITED that the bill after verification is passed for payment of a lesser amount or otherwise the  

contractor’s right under this agreement to refer to arbitration shall be deemed to have been forfeited and  

THE ORIENTAL INSURANCE COMPANY LIMITED shall be relieved and discharged of their  

liability under this agreement in respect of this claim(s). further it is agreed that for the purpose of this  

clause such notice is deemed to been received by the contractor with two days of posting of the letter  

by THE ORIENTAL INSURANCE COMPANY LIMITED or delivered by hand immediately after  

receipt thereof by the contractor whichever is earlier. Further a letter signed by the officials of THE  

ORIENTAL INSURANCE COMPANY LIMITED the letter was posted to the contractor shall be  

conclusive.  
Water Supply  

The contractor shall make his own arrangement for water required for the work and nothing extra will be 

paid for the same. This will be subject to the following conditions:  

That the water used by the contractor shall be fit for construction purposes to the satisfaction of the 

Architect/Consultant.  

The contractor shall make alternative arrangement for the supply of water if the arrangement made by  

the contractor for procurement of water in the opinion of the Architect/Consultant is unsatisfactory.  

The contractor shall construct temporary well/ tube well in THE ORIENTAL INSURANCE  

COMPANY LIMITED land for taking water for construction purposes only after obtaining permission  

in writing from THE ORIENTAL INSURANCE COMPANY LIMITED. The contractor has to make  

his own arrangement for drawing and distributing the water at his own cost. He has to make necessary  
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arrangements. To avoid any accidents or damages caused due to construction and subsequent  

maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his 
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of 
work or hand over the well to THE ORIENTAL INSURANCE COMPANY LIMITED without any 
compensation as directed by the Architect/Consultant.  

Power Supply  

The contractor shall make his own arrangement for power and supply/distribution system for driving  

plant or machinery for the work and for lighting purpose at his own cost. The cost of running and  

maintenance of the plants are to be included in his tender prices. He shall pay all fees and charges  

required for the power supply and include the same in his tendered rates and hold the owner free from  

all such costs. He has to obtain necessary approval from the appropriate authorities, if required.  

71. Treasure trove etc.  
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of THE 
ORIENTAL INSURANCE COMPANY LIMITED and be handed over to THE ORIENTAL  
INSURANCE COMPANY LIMITED immediately.  
 

72. Method of measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement 
will be on the net quantities or work produced in accordance with up to rate. Rules laid down by the 
Bureau of Indian Standards. In the event any dispute/ disagreement the decision of the  
Architect/Consultant shall be final and binding on the contractor.  
 

73. Maintenance of Registers  

The contractor shall maintain the following registers per the enclosed proforma at site of work and  
should produce the same for inspection of THE ORIENTAL INSURANCE COMPANY LIMITED/  

Architect/Consultant whenever desired by them. The contractor shall also maintain records/ registers as 
required by the local authorities/ Govt. form time to time.  

Price variation adjustment for all material including labour in partial modification of the provision made 

elsewhere in this contract regarding the quoted rate being not subject to any variations price adjustments 

to the value of work payable to the contractor at tendered rates shall be paid towards  

variation in the prices of materials and labour in the manner specified hereunder. If after the written 

order to commence the work and during the operating period of this contract including any authorized 

extensions of the original stipulated period of completion.  
Immediately on award of contract, the contractor shall register with the appropriate authority obtain  

Sales Tax / VAT Registration No. etc. and in no case later than the submission of his first running bill.  

The successful tenderers may also note that THE ORIENTAL INSURANCE COMPANY LIMITED  

reserves the right to deduct Sales tax  or any other legal TAX on works contract applicable and to be  

levied under relevant Act, from the bills and amount due to them from THE ORIENTAL  

INSURANCE COMPANY LIMITED and remit the same directly to the Government in case they are  

not submitting the proof/ evidence of having paid the Sales Tax on work executed under this contract.  

74. Force Majeure  

Neither contractor nor THE ORIENTAL INSURANCE COMPANY LIMITED shall be considered in  

default in performance of their obligation if such performance is prevented or delayed by events such  

as but not to war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,  

epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for  

any other cause beyond the reasonable control of the party affected or prevented or delayed. However a  

notice is required to be given within 30 days from the happening of the event with complete details, to  

other party to the contract, if it is not possible to serve a notice, within the shortest possible period  

without delay.  

As soon as the cause of force of majeure has been removed the party whose ability to perform its  

obligations has been affected, shall notify the other of such cessation and the actual delay incurred in 

such affected activity adducing necessary evidence in support thereof.  

Form the date of occurrence of a case of force majeure obligations of the party affected shall be  

suspended during the continuance of any inability so caused. With the cause itself and inability  
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resulting there from having been removed, the agreed time of completing of the respective obligations  

under this agreement shall stand extended by a period equal to the period of delay occasioned by such  

events.  

Should one or both parties be prevented from fulfilling the contractual obligations by a state of force  

majeure lasting to a period of 6 months or more the two parities shall each other to decide regarding the 
future execution of this agreement.  

 

75. Local Laws, Acts, Regulation  

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation 
and abolition act of 1970) and other safety regulations. The contractor shall comply with the provision of 
all labour legislation including the latest requirements of all the acts, laws, any other regulations that are 
applicable to the execution of the project.  
 

i. Minimum wages Act 1948 (Amended) 
ii. Payment of wages act 1963 (Amended) 

iii. Workmen’s compensation Act 1923 (Amended) 

iv. Contract labour regulation and abolition Act 1970 and central rules 1971 (Amended) 

v. Apprentice Act 1961 (Amended) 

vi. Industrial Employment (standing order ) Act 1946 (Amended) 

vii. Personal injuries (Compensation insurance) Act 1963 and other modifications. 

viii. Employees provident fund and miscellaneous provisions Act 1952 and amendment thereof 

ix. Shop and establishment Act 

x. Any other Act or enactment relating thereto and rules framed there under from time to time. 
Accidents  

The contractor shall immediately on occurrence of any accident at or about the site on in  

connection with the execution of the work report such accident to the Architect/ Consultant. The 

contractor shall also such report immediately to the competent authority whenever such report is 

required to be lodged by the law and take appropriate actions thereof.  
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SE CTION II :  DEFINITIONS OF TERMS.  

 

 

-1.0 -DEFINITIONS: 

Contract means the documents forming the tender and the acceptance thereof (or award of work)  and 

the formal agreement executed between THE ORIENTAL INSURANCE COMPANY LIMITED 

(Client) and the contractor, together with the documents referred therein including these conditions, the 

specifications, designs, drawings and instructions issued form time to time by the Architect/ THE 

ORIENTAL INSURANCE COMPANY LIMITED  and all these documents taken together shall be 

deemed to form one contract and shall be complementary to one another. 

-1.1 -"Employer" or “ THE ORIENTAL INSURANCE COMPANY LIMITED” or "Purchaser” or “ 
owner” shall mean THE ORIENTAL INSURANCE COMPANY LIMITED, having their    Office 

At Regional office, Fourth Floor, IDA Building, 7, Race Course Road, Indore 

452003on whose behalf the enquiry is issued by the Consultant  and shall include 

his/their legal representative(s),  successor(s), assign(s) as well as his/their authorized 

officer(s). 
-1.2 - "Tenderer" shall mean the firm/party/company who quotes  against an enquiry. 

-1.3 -'Contractor'/'Fabricator' shall mean the successful  tenderer whose tender has been accepted by 
the Employer  and on whom the order is placed by Employer and shall  include his heir's, assign(s), 

legal representative(s). 

-1.4 -'Consultant' or ‘ Architect shall mean D.VYAS & ASSOCIATES , and their duly  authorized 

representative (s). 

-1.5 -'Engineer' or ‘THE ORIENTAL INSURANCE COMPANY LIMITED Engineer’ shall mean 

the Project Officer/Project  Engineer or his authorized representative, who is  appointed/nominated by 

the employer / consultant to supervise and   be in charge of the work at site to issue necessary 

instructions in writing. 

-1.6 -'Contract' shall mean the order, associated specification   articles of agreement, conditions 

including other  documents agreed upon between employer and contractor and  duly signed. 

-1.7 -'Contract Price' shall mean the prices referred to in the   agreement, if there is a formal 
agreement or the price  agreed to be the value of the order if there is no formal  agreement. 

-1.8 -'Specification' shall mean, collectively, all the terms   and stipulations contained in those 

portions of the  contract known as General Conditions, and any modifications as may be made or to be 

made pertaining to the  method and manner of performing the work or to the  quantities and qualities of 

the materials to be furnished  under this contract. 

-1.9 -"Drawings" shall mean, collectively, the drawings   referred to in the Contract, and also 

altogether new  and/or such supplementary drawings as the Consultant  may issue from time to time as 
also revised drawings. 

-1.10 -Wherever in this Contract the words Directed, Ordered, Required, Designated, Considered 

necessary, prescribed or words of like imports are used, it shall be understood that the direction, order, 

requirement, designation, permission or prescription etc. of the Consultant/Employer is intended. 
Similarly the words Approval, Approved, Acceptable, Satisfactory or words of like import, shall mean 

approved by or acceptable or satisfactory to the Consultant/Engineer unless another meaning is plainly 

intended. 

-1.11  -"Month" shall mean calendar month. 
“Week” means seven consecutive days. 

“Day” means a calendar day beginning and ending at 00 hrs ant 24 hrs respectively. 

-1.12 -"Sub-Contractor" shall mean the person named in the contract undertaking a part of the work 

or any person to whom a part of the Contract has been sublet with the consent in writing of Engineer. 

-1.13 -"Site" shall mean the actual place of the proposed project as detailed in the specification on 

any other place where work is to be executed under the contract. 

-1.14 -"Plant", "Equipment", "Work" or "Works" shall mean respectively the goods to be supplied 

and services to be provided by the Contractor under the contract. 

-1.15 -"Notice in Writing" or "Written Notice" shall mean a notice in writing sent (unless delivered 

personally or otherwise proved to have been received) by registered post to the last known private or 
business address of the addressee and shall be deemed to have been received. 

-1.16  -"Letter of Intent" shall mean employer's letter conveying his acceptance of the tender. 
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-1.17 -"Date of Commencement" or "Effective date of contract" shall be  counted from the next day 

from the date of placing the Letter of Intent or from date of handing over the site whichever is later. 

-1.18 -"Act of Insolvency" shall mean any act of insolvency as defined by Presidency Towns 

Insolvency Act or Provincial Insolvency Act or any amending statute. 

-1.19 -"Engineer's Instructions" shall mean any drawings, and/or instructions oral and/or in writing 
details, directions and explanations, issued by Engineer/consultant from time to time. 

-1.20 -"Final Completion" shall mean when the work included in the contract has been completed in 

all respects as per the specifications, drawings, directions and the site has been cleared including the 

removal of labor camps, and all other facilities put up by the contractor for the execution of contract. 

-1.21 -The "Appointing Authority" for the purpose of arbitration shall be the Chairman and 

Managing Director or any other person so designated by the owner. 

-1.22 -"Construction  Equipment"  means  all  machinery,  plant,  apparatus, parts,  appliances, 

instruments, articles, and things required for erection, construction and completion of the work required 

for the project or any portion thereof and the operation thereof, including maintenance items, spare 

parts and initial supplies required for performance of the work. 

-1.23 -"Supervision" will mean the successive control and directions given by Employer or their 
authorized representative in relation to contract work. 

-1.24 -"Running Account Bill" { R A } shall mean a Bill for the payment of 'on account' to the 
Contractor. 

-1.25 -"Schedule of Rates" shall mean the Schedule of Rates annexed to the Acceptance of Tender 

and shall include any remuneration payable to the Contractor for any work, determined in accordance 

with the conditions herein. 

-1.26  -"Final Completion Certificate" shall mean the final certificate issued by the Engineer. 

-1.27 -"Temporary Works" means temporary construction of every kind in and around site required 

during execution completion and maintenance of the works by the Contractor at their own cost and 

risks. 
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SECTION III : APPLICABLE CODES & SPECIFICATIONS 

The following specifications, standards and codes are made a part of this contract document. All 

standards, specifications, codes of practice referred to herein shall be the latest editions/revisions 

including all applicable official amendments, revisions & all relevant parts. In case of discrepancy 

between the enclosed specification and those referred to herein, the former shall govern: 

IS: CODES-DESCRIPTION 

Excavation and Earthwork: 

IS-3764-Safety code for excavation work. 

IS:783-Code of Practice for laying of concrete pipes. 

IS:3385-Code of practice for measurement of civil engineering works. 

IS:2720-Determination of Water Content / Dry Density 

Concrete and Allied Works: 

12269 -Ordinary  Portland cement (M43 & M 53 grade). 

IS-8042-White Portland cement 

IS-1489-Portland-Pozzolana cement. 

IS-383 -Coarse and fine aggregates from natural sources for concrete. 

IS-2386-Methods of test for aggregates for concrete. 

IS-2430  -Methods of sampling of aggregates for concrete. 

IS-4925  -Concrete batching and mixing plant. 

IS-10262 -Recommended guidelines for concrete mix design. 

IS-456  -Code of practice for plain and reinforced concrete. 

IS-1199 -Method of sampling and analysis of concrete. 

IS-516  -Methods of test for strength of concrete. 

IS-3370 -Code of practice for concrete structures for the storage of liquids. 

IS-2571 -Code of practice for laying in-situ cement concrete flooring. 

IS-2645 -Integral cement waterproofing compounds. 

IS-2204 -Code of practice for construction of reinforced concrete shell roof. 

IS-2210 -Criteria for design of reinforced concrete structures and folded plates. 

IS-4990 -Plywood for concrete shuttering work. 

IS-1786 -High strength deformed steel bars and wires for concrete reinforcement. 

IS-1566 -Hard drawn steel wire fabric for concrete reinforcement. 

IS-432 -Mild steel and medium tensile steel bars and hard drawn steel wire for concrete reinforcement. 

IS-1521 -Method for tensile testing of steel wire. 

IS-1608 -Method of tensile testing of steel products. 

IS-2502 -Code of practice for bending and fixing of bars for concrete reinforcement. 

IS-2571 -Code of practice for welding of mild steel plain and deformed bars for reinforced concrete 

construction. 

IS-8989 -Safety code for erection of concrete framed structures. 

IS-3696 -Safety code for scaffolds and ladders. 

IS:3558-Use of Immersion Vibrators for Consolidating Concrete. 
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IS:2506-Screed Board Concrete Vibrators. 

IS:1489-Portland Pozzolana Cement (PPC) 

IS:3550-Method of Test for Routine Control for Water used in Industry. 

IS:8112-Ordinary, Portland Cement (OPC) Grade 43 Cement. 

IS:5816-Method of Test for Splitting Tensile Strength of Concrete Cylinders. 

IS:5525-Recommendation for detailing of reinforcement in concrete works. 

IS:4634-Method of Testing Performance of Batch-type Concrete Mixers. 

IS-280 -Mild steel wire for general engineering purposes. 

Masonry Work : 

IS-1077 -Common burnt clay building bricks. 

IS-2212  -Code of practice for brick work. 

IS :2645 -Integral cement water proofing compounds. 

IS:2116 -Sand for Masonry Mortars 

IS :2394 -Code of practice for application of lime plaster finish. 

Plastering and Pointing : 

IS-1542  -Sand for plaster. 

IS-1661 -Code of practice for application for cement and cement lime plaster finishes 

Doors, Windows and Ventilators : 

IS-4021 -Timber door, window and ventilator frames. 

IS-1003  -Timber paneled and glazed shutters. 

IS-2191  -Wooden flush door shutters (cellular and hollow core type). 

IS-2202  -Wooden flush door shutters (solid core type). 

IS-2338  -Code of practice for finishing of wood and wood based materials. 

IS-5248 -Teak log for production of sliced veneers. 

IS-1038  -Steel doors, windows and ventilators. 

IS-1361  -Steel windows for industrial buildings. 

IS-4351  -Steel door frames. 

IS-1948  -Aluminum doors, windows and ventilators. 

IS-1949  -Aluminum windows for industrial buildings. 

IS-1081 -Code of practice for fixing and glazing of metal (steel and aluminum) doors, windows and 

ventilators. 

IS-2835  -Flat transparent sheet glass. 

IS-6248 -Metal rolling shutters and rolling grills Painting. 

IS:3548 -Glazing in building. 

IS:1477 -Painting of ferrous metals in buildings. 

IS:3548 -Glazing in building. 

IS:4020 -Methods of tests for wooden flush doors : Type tests. 

IS:5807 -Method of test for clear finishes for wooden furniture. 

Painting : 

IS-2395  -Code of practice for painting, concrete, masonry and plaster surfaces. 
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IS-1477  -Code of practice for painting of ferrous metals in buildings. 

IS-9954 -Pictorial surface preparation standards for painting of steel surfaces. 

IS-5410  -Cement paint, color as required. 

IS-427  -Distemper, dry, color as required. 

IS-218  -Creosote oil for use as wood preservatives. 

IS:2933 -Specification for enamel, synthetic, exterior, type - II. 

IS:348 -Specification for French Polish. 

IS:428 -Specification for distemper, oil emulsion color. 

IS:2338 -Finishing of wood and wood based materials. 

IS:2339 -Aluminum Paints for general purposes, in dual containers. 

IS:2932 -Specification for enamel, synthetic, exterior, type - I. 

Sanitary, Water supply and Drainage Works : 

IS-2556  -Vitreous Sanitary appliances (Vitreous china). 

IS-5329 -Code of practice for sanitary pipe works above ground for buildings Cast iron brackets and 

supports for wash basins and sinks. 

IS-5961  -C.I. gratings for drainage purposes. 

IS-1230  -C.I. rain water pipes and fittings. 

IS-554  -Dimensions for pipe threads where pressure tight joints are made on threads. 

IS-778  -Copper alloy gate, globe and check valves for waterworks purposes. 

IS-781  -Cast copper alloy screw-down bid taps and stop valves for water services. 

IS-774  -Flushing cisterns for water closets and urinals. 

IS-2064  -Code of practice for selection, installation and maintenance of sanitary appliances. 

IS-9872  -Pre-cast concrete septic tanks. 

IS-2470  -Code of practice for installation of septic tanks. 

IS-458  -Concrete pipes. 

IS-783  -Code of practice for laying of concrete pipes. 

IS:407 -Brass tubes for general purposes. 

IS:4984 -High density polyethylene pipes for potable water supplies. 

IS:3589 -Electrically welded steel pipe for water, gas and (220 mm to 2000 mm nominal diameter). 

IS:2501 -Copper tubes for general engineering purposes. 

IS:2065 -Water supply in buildings. 

IS:1537 -Vertically cast iron pressure pipe for water, gas and sewage. 

IS:1536 -Centrifugally cast (Spun) iron pressure pipes for water, gas and sewage. 

IS:1239 -Specification for mild steel tubes and mild steel tubular and other wrought steel pipe fittings 

(10 mm to 15 mm nominal diameter) . 

IS:1172 -Basic requirements for water supply, drainage and sanitation. 

IS:1172 -Basic requirements for water supply, drainage and sanitation. 

IS:1239 -Mild steel tubes and Mild steel tubular and other wrought steel pipe fittings. 

IS:1536 -Centrifugally cast (Spun) iron pressure pipes for water, gas and sewage. 

IS:1726 -Cast iron manhole covers and frames intended for use in drainage works. 
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IS:1742 -Building drainage.  

IS:2527 -Code of practice for fixing rain water gutters and down pipes for roof drainage. 

IS:2548 -Plastic water-closet seats and covers. 

IS:3589 -Electrically welded steel pipe for water, gas and sewage (200 mm to 2000 mm nominal 

diameter). 

IS:5219 -'P' & 'S' traps. (Part I). 

Structural Steel Works : 

IS-2062  -Structural steel Grade A 

IS:1161  -Carbon steel for pipes, grade YST-25 

IS-800  -Code of practice for use of structural steel in general building construction. 

IS-11384  -Code of practice for composite construction in structural steel and concrete. 

IS-806  -Code of practice for use of steel tubes in general building construction. 

IS-7215  -Tolerances for fabrication of steel structures. 

IS-1852  -Rolling and cutting tolerances for hot rolled steel products. 

IS-7318  -Approved test for welders when welding procedure approval is not required 

IS :1364-Precision and semi-precision hexagonal bolts, screws, nuts and lock nuts (diameter 6 to 39 

mm). 

IS :919 -ISO systems of limits and fits. 

IS :817-Manual metal arc welding. 

IS :801 -Use of cold formed light gauge steel structural members in general building construction. 

IS :8500 -Structural Steel (Medium &High Strength qualities) 

IS :5624 -Foundation Bolts. 

IS :3757 -High Strength Structural Bolts. 

IS :3613 -Acceptance tests for wire flux combinations for submerged-arc welding. 

IS-7205  -Safety code for erection of structural steel work. 

Roofing and Ceiling : 

IS-1742  -Code of practice for building drainage. 

IS-2527  -Code of practice for fixing rain-water gutters and down pipes for roof drainage. 

General : 

IS-1200  -Method of measurement of buildings and civil engineering works. 

IS-2974  -Code of practice for design and construction of machine foundations. 

IS-4326  -Code of practice for earthquake resistant design and construction of buildings. 

IS-875 -Code of practice for structural safety of  buildings - Loading standards. IS :513 -Cold Rolled 

low carbon steel sheets & strips 

IS-1322 -Bitumen felts for waterproofing and damp proofing. 
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SECTION IV :  GENERAL CONDITIONS OF CONTRACT.  

 

1.0   The Contractor will make his own arrangements to lift the material to the site at first floor & 

necessary floor.  

2.0  -INTERIM AND FINAL PAYMENT  

2.1 -Mode of Payment  

2.1.1  -The Contractor shall submit monthly running bills in quadruplicate along with necessary  

measurement sheets. The Contractor shall not be entitled for a payment of the running bill amounting  

less than Rs.10,00,000/- (Rupees Ten  Lac only) except for final bill.  

2.1.2  -Normally the payment of running bills will be made within 15 (fifteen) days after the date of  

approval of the payment at site by the Project Manager/Site Engineer. The formality on contractor’s  

part should be complete in all respect for timely payment.  

2.2  -Payment of Contractor's Bill Payment will be made after making necessary deductions as  

stipulated elsewhere in the contract documents of materials, security deposit or any money due to the  

Owner etc. Payment due to the Contractor shall be made by the Owner by Crossed Account Payee  

Cheque forwarding the same to registered office or the notified office of the Contractor. In no case will  

Owner be responsible if the cheque is mislaid or misappropriated by unauthorized person/persons, in  

all cases, the Contractor shall present his bill duly pre-receipted on proper revenue stamp. All payments  

shall be made in Indian Currency.  

2.3  -All interim payments shall be regarded as payments by way of advance against final payments  

only and not as payments for work actually done and completed.  

2.4  -The Consultant/Engineer may by any certificate make any correction or modification in any  

previous certificate which has been issued by him and payments shall be regulated and adjusted  

accordingly.  

2.5  -In case work is nearly suspended or in case only unimportant progress has been made or in case it  

is apparent that the contractor is about to forfeit his contract or that the money yet payable to him will  

not complete his contract, the employer may at his discretion withhold payments due to the Contractor.  

2.6  -The final bill shall be submitted by the Contractor within  4 weeks of the date of 'Final  

Completion' of the work.  

2.7  -For final payment where in the opinion of the Engineer, the work covered by this contract has  

been completed, the Contractor shall prepare a final abstract showing the total amount of work done by  

the Contractor and its value under and according to the terms of this Contract. From the total value thus 

arrived at, all previous payments, dues, if any from the contractor under any terms of this contract shall be 

deducted and remainder shall be paid by the employer to the Contractor within 6 weeks after the date of 

Consultant's certificate for final payment.  

3.0 -PROVISIONAL  ACCEPTANCE  OF  PORTIONS  OF  THE  WORK  SHALL  NOT 

CONSTITUTE A WAIVER. 

3.1 -Provisional acceptance of sections of the work for the purpose of equipment erection, piping, 

electrical work and similar usages by the employer and interim payment for such work or parts of work 

shall not constitute a waiver of any portion of this contract and shall not be construed so as to prevent  
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the engineer from requiring replacement of defective work that may become apparent after the said 

provisional acceptance.  

4.0  -DELAY AND EXTENSION OF TIME.  

4.1 -The time allowed for carrying out the work shall be strictly followed and deemed to be the 

essence of contract on the part of the contractor. 

4.2  -Contractor agrees that the work shall be commenced and carried on in the order of precedence as  

may be directed by the Consultant. The progress of work shall be checked at regular intervals and  

percentage progress achieved shall be commensurate with the time elapsed. Contractor shall submit to 

engineer progress reports every fortnight indicating time progress of work.  

4.3  -If the contractor desires an extension of time for completion of work on the grounds of his having  

been unavoidably hindered in its execution he shall apply in writing to the Engineer/Employer within 7  

days of the date of such hindrance. The Employer shall authorize such extension of time as may in his 

opinion be necessary and proper.  

4.4  -If any untoward or extraordinary circumstances should arise beyond the control of the Contractor,  

which in the opinion of the Consultant should entitle the Contractor to a reasonable extension of time,  

such extension may be granted, without releasing the Contractor from any of his obligations.  

5.0  -LIQUIDATED DAMAGES FOR DELAY  

5.1  -If the Contractor fails to execute, complete and deliver the work within the specified time, he shall  

pay to the Employer as and by way of penalty at the rate of 1% ( one percent) of the total value of the  

contract for each week's delay OR  part their of agreed beyond the date of completion specified in the  

contract, provided that the amount to be paid under this clause shall not exceed five percent of the total  

value of the contract.  

5.2  -Employer may without prejudice to any other method of recovery deduct the amount of such  

damages from security deposit or any money due or may become due to the contractor.  

6.0  -STATUTORY OBLIGATIONS  

6.1 -Contractor shall conform to the provisions of any Act of Legislature, relating to the works and of 

the Regulations and By-laws of any Authority. 

6.2  -Contractor shall arrange to give all notices required by the said Acts, Regulations, By-laws to any  

authority or any public officer, pay all fees that may be payable in respect of the works and lodge the  

receipt with the Engineer.  

7.0  -INFRINGEMENT OF PATENTS  

7.1  -Contractor shall assume all liability and fully indemnify and save harmless the Employer from  

and against all claims, suits, proceedings, damages, losses, expenses, royalties arising from any  

infringements real or claimed, of any patent embodied or used in the performance of this contract 

provided that the contractor shall not be liable to indemnify the employer, if the infringement of patent is 

the direct result of an order passed by the Employer.  

8.0  -ASSIGNMENT  

8.1  -The whole of the works included in the contract shall be executed by the contractor and the  

contractor shall not directly or indirectly transfer, assign or sublet the contract. No sub-contract shall be  

made by the contractor, without the approval of the Engineer/Consultant.  
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9.0  -CHANGES IN CONSTITUTION  

9.1  -Where the Contractor is a partnership firm, the previous approval in writing of the Employer shall  

be obtained before any change is made in the constitution of the firm.  

9.2  -When the contractor is an individual or a Hindu undivided family concern such approval shall  

likewise be obtained before the contractor enters into any partnership agreement, where under the  

partnership firm would have the right to carry out the work hereby undertaken by the contractor.  

10.0  -SAFETY, DAMAGES TO PERSONS AND PROPERTY INSURANCE IN RESPECT OF :  

10.1  -Contractor shall pay particular attention to ensure safety of his staff and workmen and others in  

the vicinity and shall be responsible for any loss of life, injury to persons due to negligence or any  

other cause whatever in any way connected with the carrying out of this contract excepting natural  

causes.  

10.2  -Contractor shall take all precautions necessary and shall be responsible for the safety of the  

work. Contractor shall be responsible for all injury to persons, animals, trees,   or things and for all  

damages to structural, plant, fittings, material and/or decorative part of the property, which may arise 

from operations or neglect of himself or any of his approved sub-contractor's employees, whether such 

injury or damage arise from carelessness, accident, defective carrying out of this contract or any other 

cause whatever in any way connected with the carrying out of this contract.  

10.3  -Contractor shall indemnify the employer against all claims which may be made against the  

Employer by any member of the public, or other third party in respect of anything which may arise in  

respect of the works or in consequence thereof and shall at his own expenses arrange to effect and 

maintain until the final completion of the Contract, with an approved Policy of Insurance in the joint 

names of the Employer and the Contractor and deposit such Policy/Polices with the Engineer. 

Contractor shall also indemnify the Employer against all claims which may be made upon the 

Employer  whether under the Workmen's Compensation Act or any other statute in force or any other 

common law during the currency of this contract.  

10.4  -Employer, with the concurrence of the Consultant shall be at liberty and is hereby empowered to 

deduct the amount arising or accruing in respect of any claim, damage, compensation, costs, charges 

and expenses from any sum due or to become due to the Contractor.  

11 -Delay on the part of Owner/Engineer/Consultant.  

11.1 -If any delay in execution/completion of the contract occurs due to the reasons outside the 

contractor's scope like delay due to non-availability of drawings, stoppage of work by the engineer etc. 

legitimate extension of the time limit will be allowed but no compensation of any kind whatsoever (like 

payments for over stay etc.) will be given by the Owner.  

12.0  -SUSPENSION  

12.1  -If the Contractor, except on account of any legal restraint upon the Employer preventing the  

continuance of the work, shall suspend or neglect the works or fail to proceed with due diligence in the  

performance on his part of the contract the Employer and/or Consultant shall have the power to give  

notice in writing to the Contractor requiring that the work be proceeded within a reasonable manner  

and with reasonable dispatch. After such notice shall have been given the Contractor shall not be at  

liberty to remove from the site of the works any plant or materials belonging to him which shall have  
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been placed thereon for the purpose of the works and the Employer shall have lien upon all such plant 

and materials. 

13.0  -TERMINATION OF CONTRACT BY EMPLOYER. 

13.1  -If the Contractor commits a breach of any terms of this contract or any Act of Insolvency or shall 

be adjudged as Insolvent or shall make an assignment or composition for the benefit of the greater part 

in number or amount of his creditors or (being an Incorporated Company) shall have an order made 

against him or pass an effective resolution for winding up either compulsorily or subject to the 

supervision of the Court or voluntarily or if the official assignee of the contractor shall repudiate the 

contract/or if the official assignee or liquidator in such acts of Insolvency or winding up shall be 

unable, within seven days after notice to him requiring him to do so, to show to the reasonable 

satisfaction of the Employer/Consultant, that he is able to carry out and fulfill the contract and if 

required by the Employer to give security thereof, if the Engineer shall certify, writing, to the 

Employer, that in his opinion the Contractor, 

-  has abandoned the Contract, or 

-  has failed to commence the works, or has without any lawful excuse under these conditions 

suspended the progress of the works for 14 days after receiving from the Engineer written notice to 

proceed; or 

-  has failed to remove materials from the site or to pull down and replace the work within seven days 

after receiving from Engineer written notice that the said materials or work were condemned and 

rejected by the  Engineer under these conditions; or 

-  has neglected or failed persistently to observe and  perform all or any of the acts, matters or things 

by  this Contract to be observed and performed by the  Contractor for seven days after written notice 

shall  have been given to the contractor requiring the  Contractor to observe or perform the same; or 

-  has to the detriment of good workmanship or in defiance of the Engineer's instructions to the 

contrary sub-let any part of the Contract. 

-Then in any of the said cases the Employer with the written consent of the Consultant may 

notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor, 

determine the Contract, but without hereby affecting the powers of the Consultant or  the obligations 

and liabilities of the Contractor the whole of which shall continue in force as fully as if the contract had 

not been so determined and as if the works subsequently executed had been executed by or on behalf of 

the Contractor. In such case the `Security Deposit' of the contractor shall stand forfeited. And further 

the Employer, under advice of the Consultant, by his Agents or servants may enter upon and take 

possession of the works and all plant, tools, scaffoldings, sheds, machinery, power operated tools and 

steel, cement and other materials lying upon the premises or the adjoining lands or roads, and use the 

same as his own property or may employ the same by means of his own servants and workman in 

carrying on and completing the works or by employing any other contractor or other person or persons 

to complete the works and the Contractor shall not in any way interrupt or do any act, matter or thing to 

prevent or hinder such other contractor or other persons employed for completing and finishing or 

using the materials and plant for the works. When the works shall be completed or as soon thereafter as 

convenient the Engineer shall give a notice in writing to the Contractor to remove his surplus materials 
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and plant, and should the Contractor fail to do so within a period of 14 days after receipt thereof by him  

the Employer shall sell the same by public auction and shall give credit to the Contractor for the  

amount realized. The Engineer shall thereafter ascertain and certify in writing under his hand what (if  

anything) shall be due or payable to or by the Employer for the value of the plant and materials so  

taken possession of by the Employer and the expense or loss which the Employer shall have been put  

to in procuring the works, to be so completed, and the amount if any, owing to the Contractor and the  

amount which shall be so certified shall thereupon be paid by the Employer to the Contractor or by the  

Contractor to the Employer, as the case may be, and the Certificate of the Engineer shall be final and  

conclusive between the parties.  

13.2  -When the contract is so terminated the Contractor shall in no case whatsoever, have any claim to 

compensation, for any loss sustained by him.  

14  -If Contractor is prevented or delayed from performing any of its obligations under this Agreement by 

Force Majeure, then Contractor shall notify Owner the circumstances constituting the Force Majeure and 

the obligations performance of which is thereby delayed or prevented, within seven days of the 

occurrence of the circumstances.  

14.  -Should the Parties be prevented from fulfillment of their contractual obligation by reasons as per  

Article 14.1 lasting for a period of fifteen days, the Parties shall consult each other, in the presence of  

the consultant to decide the course of action to be followed.  
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SECTION V :  SPECIAL CONDITIONS OF CONTRACT.  

 

-GENERAL  

1.1-These special conditions of Contract supplement the Instructions to Tenderers and General 

Conditions of Contract. Where provisions of these Special Conditions are at variance with General 

Conditions, these special conditions shall prevail.  

2.0 -CONSTRUCTION PROGRAM  

2.1 -Contractor   shall   strictly  adhere   to   the   Construction   Schedule   furnished   by  the  

Employer/Consultant. Prior to the commencement of work, the Contractor shall discuss with the  

Consultant the Construction sequence and program to achieve completion of work as scheduled.  

To contact Consultants office: The Consultants office contact hours are strictly restricted to 5 pm to  

6:30 pm only. All telephonic / mobile / personal contact etc. should be done during these time hours  

only. All required drawings etc. / clarity / further details in drawings / discrepancies in site & drawing  

conditions should be brought to the notice during the contact hours only. All day time inquiries will not  

be entertained.   The written confirmations of decisions are mandatory prior to execution. It will be  

entirely contractor’s duty to collect the drawings from the consultant’s office.  

3.0 -SITE ESTABLISHMENT  

3.1 -Contractor shall provide all huts, stores, tarpaulins and other covers for accommodation of his  

staff, workmen and materials. All materials likely to deteriorate in the open shall be stored under  

suitable cover.  

3.2 -Contractor will not be provided with any residential accommodation for his staff and workmen.  

The Contractor is required to make his own arrangement for the same, inside the Employer's land.  

3.3 -The Security of the Contractor's equipment and materials is his own responsibility. Contractor shall 

record all materials brought to site, with Employer.  

3.4 -Contractor shall erect one temporary godown before starting the work, having a minimum capacity of 

one week's cement requirement.  

3.5 -Contractor to provide temporary free site office to clients/Consultants representative. Approximate size 

shall be taken as 10 to 15 sq. mt.  

4.0 -SERVICE AVAILABLE FROM EMPLOYER  

4.1 -Water for construction purpose will not be supplied. Further supply of water at various locations will 

be the responsibility of the Contractor, however if water is freely available at the site by the builder it will be 

allowed to use.  

4.2 deleted  

4.3 -Recommendations  to  authorities  where  required  will  be  made  by  the  Employer  but  the 

responsibility for the supply of the material shall be that of the contractor. The surplus material thus 

obtained, by the recommendations of the Employer, if in the opinion of the Consultant/Engineer are 

likely to be useful to the Employer, shall be returned to the employer in good conditions at the original cost 

paid for if so desired by the Employer.  

5.0 -DRAWINGS AND SPECIFICATIONS  
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5.1 -The drawings and specifications are to be considered complimentary to each other. Should any 

discrepancy appear or should any misunderstanding arise as to the meaning and interpretation of the 

specification or drawings or quality of materials or workmanship, the same shall be referred to the 

Engineer whose decision shall be final. Interpretation involving financial liabilities will be subject to 

prior approval of the Employer/Consultant. 

5.2 -The list of bid drawings is given in this tender document. These drawings are meant for Tenderer's guidance 

only. Other supplement drawings will be furnished to the Contractor during the progress of the work to supplement 

the bid drawings. 

6.0 -SECURITY RULES 

6.1 -Contractor shall strictly follow and adhere to Security Rules prescribed by the Employer. 

7.0 -USE OF EXCAVATION MATERIAL 

7.1 -Contractor shall not sell, consume or otherwise dispose of from site any excavated material. All such materials 

shall be disposed of in the manner directed by the Engineer/Employer. 

7.2 -All objects of value or antiquity found on site shall remain the property of the Employer and such findings 

shall immediately be reported to the Employer. 

8.0-LABOUR RELATIONS 

8.1 -Contractor is to keep advised the Employer of any labor disputes arising on this project. 

9.0 -USE OF WORKS PENDING COMPLETION 

9.1 -Employer shall be at liberty at any time to put into beneficial use the whole or any part of the work, he may 

desire to use, pending completion and taking over the same. If the Engineer certifies that items to be completed are 

important notwithstanding anything contained in this Contract, taking over certificates shall not be issued. Such 

possession or use shall not be deemed as acceptance of any contract. 

10.0 -INSPECTION AND TEST ON COMPLETION 

10.1 -Contractor shall furnish without additional charge promptly all facility, labor and material necessary for safe 

and convenient inspection of material/work during the progress of work. All inspection by Engineer shall be 

performed in such a manner as not to unnecessarily delay the work. 

10.2 -On completion of work and not later than expiry of the maintenance period thereafter, Engineer shall make 

such examination and tests of the work as may seem to him possible, necessary or desirable. Contractor shall 

furnish cost of any material, labor which may be required therefore and shall facilitate in every respect all 

operations required by Engineer in making such examination and tests. 

11.0 -PLAN OF OPERATIONS 

-Before commencing the works the Contractor shall apply to the Engineer for his approval. 

-  General information of all constructional, pumping, washing of sand and aggregate, excavating, piling, 

haulage, erection and other plant and equipment. 

-  Order in which the Contractor proposes to execute the temporary and permanent works to be indicated by 

diagrams and descriptions. This will be subject to adjustment and approval by the Engineer. 

-  Any other item of specific relevance to the Contract if requested by the Engineer. 

The Contractor shall depute a technically qualified supervisor. The contractors’ labor should not directly talk to the 

owner / Architect / Engineer at the site or at the office. They can only interact in presence of contractor and / or 

supervisor, if needed. The Contractor shall submit a weekly site status report compulsory on every Monday 

between the dates of start till the certified date of competition. The report shall be submitted to the owner 

personally. One copy should be sent to the consultant engineer / architect’ office. The report should reach at both 

offices on Monday itself positively. Failing in submission of report will be taken seriously and will be treated as 

violation of contract terms. A penalty equivalent to the delay in work will be imposed. Further delay in report 
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submission will attract termination of contract and all the losses will be recovered from the contractor. The 

contractor shall submit as built drawings along with the completion certificate. The as built drawings shall reflect the 

General electrical layout, reflected ceiling /UPS/ Epbax / LAN wiring layout.  

Remaining special conditions:  

1. Dimension and levels  

All dimensions and levels shown on the drawings shall be verified by the contractor on the site and he 

will be held responsible for the accuracy and maintenance on the site and he will be held  

responsible for the accuracy and maintenance of all the dimensions and the levels. Figured  

dimensions are in all cases to be accepted and no dimension shall be scaled. Large-scale details shall 

take precedence over small-scale drawings. In case of discrepancy the contractor shall ask for 

clarification from the Architect/ Consultant before proceeding with the work.  

2. Notice of Operation  

The contractor shall not carry out any important operation without the consent writing from the 

Architect/ Consultant.  

3. Construction Records  

The contractor shall keep and provide to the Architect/ Consultant full and accurate records of the 

dimensions and positions of all new work and any other information necessary to prepare complete 

drawings recording details of the work as constructed.  

4. Safety of adjacent structures and trees  

The contractor shall provide and erect to the approval of the Architect/ Consultant such supports as 
may as required to project effectively all structures and protective guards to trees which may be 
endangered by the execution of the works or otherwise take such permanent measures as may be 
required by the Architect to protect the trees and structure.  

5. Temporary works  

Before any temporary works are commenced the contractor shall submit at least 7days in advance  

to the Architect/ Consultant for approval complete drawings of all temporary works he may require  

for the execution of the works. The contractor shall carry out the modifications relating to strength,  

if required by the Architect/ Consultant may require may require in accordance with the conditions  

of contract at his own cost. The contractor shall be solely responsible for the quality of the  

permanent works resulting from the arrangement eventually adopted for their execution.  

6. Temporary Roads  

The contractor shall provide access roads  to the site from nearest main road at no extra cost and as 

directed by the Architect/ Consultant. The contractor shall also responsible for proper maintenance of 

this access road and would take all care to see that existing services, if any, are maintained in working 

order at his own cost. The laying and maintaining the temporary roads within the area shall be the 

contractor’s responsibility and the contractor shall take such measures that are  

necessary and as directed by the Architect/ Consultant.  

7. Water, Power & Other Facilities  

The rate quoted by the contractor shall include all expenses that are required for proving all the water 
required for the work and the contractor shall make his own arrangements for the supply of good quality 

water suitable for his contraction and good quality drinking water for their workers. If necessary the 

contractor has to sink tube well/ open well and bring water by means of tankers at his own cost for the 

purpose. THE ORIENTAL INSURANCE COMPANY LIMITED will not be liable to pay any charges 

in connection with the above.  
 

8. The rate quoted in the tender shall include the expenses for obtaining and maintaining power 
connections and shall pay for the consumption charges.  

 

The contractors for other trades directly appointed by THE ORIENTAL INSURANCE  

COMPANY LIMITED shall be entitled to take power and water connections from the temporary  

water and power supply obtained by the contractor. However the concerned contractor shall make  

their own arrangements to draw the supply and pay directly the actual consumption charges at  

mutually agreed rates between them. All municipal charges for drainage and water connection for  

construction purpose shall be borne by the contractor and charges payable for permanent  
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connection, if any, shall be initially paid by the contractor and THE ORIENTAL INSURANCE 

COMPANY LIMITED will reimburse the amount on production of receipts.  

THE ORIENTAL INSURANCE COMPANY LIMITED as well as the Architect/ Consultant shall 

give all possible assistance to the contractors to obtain the requisite.  

Permission from the various authorities, but responsibility for obtaining the same in time shall be of 

he contractor.  

9. Office Accommodation  

The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary  

facilities, canteens and other temporary structures for themselves in connection with the work at the site at 

their own cost after getting the getting the approval from the Architect/ Consultant.  

A site office for the use of THE ORIENTAL INSURANCE COMPANY LIMITED/ Architect/  

Consultant shall be provided by the contractor at his own expenses.  

All temporary building and facilities as mentioned above shall be removed on completion of the work or 
at any other earlier date as directed by the Architect/ Consultant.  

 

10. Facilities for contractor’s employees  

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen  

including adequate drinking water facilities. The contractor shall also make him arrangements at his  

own cost for transport where necessary for his staff and workmen to and from site of work at his own  

cost.  

11. Lighting of works  

The contractor shall at all times provide adequate and approved lighting as required for the proper 

execution and supervision and inspection of work.  
12. Fire Fighting Arrangements  

The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall 

provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be 
always kept filled with sand and some with water. These equipments shall be provided at suitable prominent 
and easily accessible places and shall be properly maintained.  

Any deficiency in the fire safety or unsafe condition shall be corrected by the contractor at his own cost and 

to the approval of the relevant authorities. The contractor shall make the following arrangements at his own 

cost but not limited to the following :  

a)  Proper handling, storage and disposal of combustible materials & waste.  
b)  Work operations which can create fire hazards.  

c)  Access for fire fighting equipments.  
d)  Type, number and location of containers for the removal of surplus materials and rubbish.  

e)  Type, size, number and location of fire extinguishers or other fire fighting equipments.  
f)   General house keeping.  

13. Site Order Book  
A site order book shall be maintained at site for the purpose of quick communication between the  

Architect/ Consultant. Any communication relating to the works may be conveyed through. Record in  

the site order book. Such a communication form one party to the other shall be deemed to have been  

adequately served in terms of contract. Each site order book shall have machine numbered pages in  

triplicate and shall carefully maintained and preserved by the contractor and shall be made available to  

the Architect/ Consultant as and when demanded. Any instruction which the Architect/ Consultant may  

like to issue to the contractor or the contractor may like to bring to the Architect/ Consultant two copies  

of such instructions shall be taken from the site order book & one copy will be handed over to the party  

against proper acknowledgement & second copy will be retained for their record.  

 

14. Temporary Fencing/ Barricading  

The contractor shall provide & maintain a suitable temporary fencing/ barricading & gates at his cost to 

adequately enclose all boundaries of the site for the protection of the public & for the proper execution & 

security of the work & in accordance with the requirement of the Architect/ Consultant and  

regulation of local authorities. These shall be altered, relocated & adopted from time to time as  

necessary & removed on completion of the work.  

15. Site Meetings  

 

 

- 42 - SIGNATURE OF BIDDER with SEAL 



 
 
 
 
 
 
Site meeting will be held to review the progress & quality evaluation. The contractor shall depute a 

senior representative along with the site representative and other staff of approved of sub contractors 

and suppliers as required to the site meetings & ensure all follow up actions. Any additional review 

meeting shall be held if required by the Architect/ Consultant.  

16. Disposal of Refuse  

The contractor shall cart away all debris, refuse etc. arising from the work from the site & deposit the same as 

directed by the Architect/ Consultant at his own cost. It is the responsibility of the contractor to obtain from 

the local authorities concerned to the effect that all rubbish arising out of contractor’s  

activities at the contraction site or any off-site activities borrow pit has been disposed off.  

17. Contractor to verify site measurements  

The contractor shall check & verify all site measurements whenever requested by other specialist’s 

contractor or other sub-contractors to enable them to prepare their own shop drawings & pass on the 

information with sufficient promptness as will not in any way delay the works.  

18. Displaying the name of the work  

The contractor shall put up a name board of suitable size as directed by the Architect/ Consultant  

indicating their in the name of project & other details as given by the Architect/ Consultant at his own cost 

& remove the same on the completion of work.  

19. Bar Bending schedule  

The contractor shall prepare a detailed bar bending schedule of all reinforced concrete works and got them 
approved by the Architect/ Consultant well in advance.  

 

20. As built drawings  

For the drawings issued to the contractor by the Architect/ Consultant. The Architect/ Consultant will issue 

two sets of drawings to contractor for the item for with same changes have been made. From the approved 

drawings as instructed by THE ORIENTAL INSURANCE COMPANY LIMITED /  

Architect/ Consultant. The contractor will make the changes made on these copies and return these  

copies to the Architect/ Consultant for their approval. In case any revision is required for the  

corrections are not properly marked the Architect/ Consultant will point out the discrepancies to the  

contractor. The contractor will have to incorporate these corrections &/or attend to discrepancies either on 

the copies as directed by the Architect/ Consultant & resubmit to him for approval. The Architect/ 

Consultant will return duly approved by him.  

21. For the drawings prepared by the contractor.  
The contractor will modify the drawings prepared by him wherever the changes are made by THE  

ORIENTAL INSURANCE COMPANY LIMITED/ Architect/ Consultant. And submit to copies of  

such modified drawings to the Architect/ Consultant for approval. The Architect/ Consultant will return one 

copy of the approved drawing to the contractor.  

22. Approved make  
The contractor shall provide all materials from the list of approved makes at his own cost & also  

appoint the specialized agency for the water proofing, anti-termite, Aluminum doors & windows & any  
make/agency within the approved list as given in the tender after inspection of the sample/ Mock up.  

 

23. Procurement of Materials  

The contractor shall make his own arrangements to procure all the required materials for the work. All 
wastages and losses in weight shall be to the Contractor’s account.  
 

24. Excise Duty, Taxes, Levies etc.  

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cuss  

or charges in respect of the works including but not limited to sales tax, tax on works contract excise  

duty, and octopi, payable in respect of materials, equipment plant and other things required for the  

contract. All the aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and  

THE ORIENTAL INSURANCE COMPANY LIMITED shall not be required to pay any additional or  

extra amount on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work  

shall be deemed to be included in the quoted rates and no extra amount on this account. Variation of  

 

 

- 43 - SIGNATURE OF BIDDER with SEAL 



 
 
 
 
 
 
taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to be included in the  

quoted rates and no extra claim no this account will in any case be entertained. If a new tax or duty or 

levy or cuss or royalty or octopi is imposed under as statue or law during the currency or contract the 

same shall borne by the contractor.  

25. Acceptance of tender  

THE ORIENTAL INSURANCE COMPANY LIMITED shall have the right to reject any or all tenders  

without assigning any reason. They are not to bound to accept the lowest or any tender & the tenderer  

or tenderers shall have no right to question the acts of THE ORIENTAL INSURANCE COMPANY  

LIMITED. However,  adequate transparency would be maintained by THE ORIENTAL INSURANCE  

COMPANY LIMITED.  
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SAFETY CODE  

1.  First aid appliance including adequate supply of sterilized dressing and cotton  

 wool shall be kept in a readily accessible place.  

2.  an injured person shall be taken to a public hospital without loss of time, in  
 cases where the injury necessitates hospitalization.  

3.  suitable and strong scaffolds should be provided for workmen for all works  

 that cannot safety be done from the ground.  

4.  no portable single ladder shall be over 8 meters in length. The width between  
 the side rails shall not be less than 30cm. when a ladder is used an extra  
 mazdoor shall be engaged for holding ladder.  

5.  the excavated material shall not be placed within 1.5meters of the edge or the  

 trench or half of the depth of trench whichever is more. All trenches and  

 excavations shall be provided with necessary fencing and lighting.  

6.  Every opening in the floor of a building or in a working platform be provided  
 with suitable means to prevent the fall of persons or materials by providing  
 suitable fencing or railing whose minimum height shall be one meter.  

7.  No floor, roof or other part of structure shall be show over loaded with debris  

 of materials as to tender it unsafe.  

8.  Workers employed on mixing and handling material such as asphalt, cement  
 mortar or concrete and lime mortar shall be provided with protective footwear  
 & rubber hand-gloves.  

9.  Those engaged in welding work shall be provided with welder’s protective eye  

 shields and gloves.  

10. (I) No paint containing lead or lead products shall be used except in the form  
 of paste or readymade paint.  

(ii) Suitable facemasks should be supplied for use by the workers when the paint 

is applied in the form of spray or surface having lead paint dry rubbed and 

scrapped.  

11. Overalls shall be supplied by the contractor to the painters and adequate  

facilities shall be provided to enable the working painters to wash during the 

periods of cessation of work.  

12. Hoisting machines and tackle used in the works, including their attachments,  

 anchorage and supports shall be in perfect condition.  
The ropes used in hoisting or lowering material or as a means of suspension shall be of  

durable quality and adequate strength and free from defects. These instructions mentioned 

above should be compliance in addition to the standard safety codes.  
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PROFORMA OF SITE ORDER BOOK  

 

Name of the work  …………………………………………………………………..  

Date of commencement …………………………………………………………….  

Sr. No. Remarks/ Dated Initial of Actions Dated Remarks 

instructions initials of the taken initial of of the 

of the site Site contractor with date the Site Architect 

engineer/ engineer/ for having Engineer PMC/ CC 

Architect Architect received officials 
the  

instructions  

1 2 3 4 5 6 7 

 

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF  

TIME  

1.  Name of the contractor  

2.  Name of the work as given in the agreement  

3.  Agreement WO  

4.  Tender amount  
5.  Date of commencement of work  

6.  Period allowed for completion as per agreement  

7.  Date of completion as per agreement  

8.  Period for which extension of time has been given  

 

 

Dated Month Year 

1st extension vide THE ORIENTAL INSURANCE COMPANY LIMITED’s 

Letter No.  

2nd extension vide THE ORIENTAL INSURANCE COMPANY LIMITED’s 

Letter No.  

3rd extension vide THE ORIENTAL INSURANCE COMPANY LIMITED’s 

Letter No.  

Reasons for which extensions have been previously given (copies of the previous 

application should be attached )  

Period for which extension is applied for the reasons thereof including hindrances, 

time for extra work assigned, if any etc.  

 

 

Signature of contractor  
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SECTION VI :  

All the ‘technical specifications’  refers to the general specification for CIVIL / electrical works  

issued by the CPWD, Government of India. However some guiding technical specifications are  

described below.  But the CPWD specifications will be given preference any other  

specification(s).  
PART I  

TECHNICAL SPECIFICATION FOR INTERIOR WORKS  

GENERAL  

This specification is for work to be done, item to be supplied and materials to be used in the works as 

shown and defined on the drawings and described herein, all under the supervision and to the 

satisfaction of the Consultants.  

The workmanship is to be the best available and of a high standard, use must be made of special  

tradesmen in all aspects of the work and allowance must be made in the rates for so doing.  

The material and items to be provided by the Contractor shall be approved by the Consultants in  

accordance with any samples which will be submitted for approval by Contractor and generally in  

accordance with the Specifications of Indian   Standards.   Also if products are specified in the  

Specifications and /or bill of Quantities with brand, trade name or catalogue  reference, the Contractor  

will be required to obtain the approval of the Consultants before using alternative   brands.   The  

Contractor shall produce all invoices, Vouchers or receipts for any material if called upon to do so by  

the Consultants.  

Samples of all materials are to be   submitted to the Consultants for approval before the Contractor 

orders or deliver the materials at site.  Samples together with  their packing are to be provided  free of 

charge by the Contractor and should any materials be rejected, they will be removed    from the site at the 

Contractor’s expense.  All samples will be  retained by the Client/Consultants  for comparison with 

materials which will be delivered at the  site.  Also, the  Contractor will be required to submit specimen 

finishes of colours, fabrics etc. for the approval  of the Consultants  before proceeding with the work. The 

Contractor   shall be responsible   for providing and maintaining and boxing   required for the protection 

of dresses of finished work if left unprotected.  He is also to clean out all shelvings, out ends and other 

waste  from all parts of the works before in-fillings are done.  

Templates, boxes and moulds shall be accurately set out and rigidly constructed so as to remain 

accurate during the time they are in use  
All unexposed surface of timber   e.g. false ceiling, backing fillets, backs of door frames, cupboard  
framing, grounds, etc, are to be treated with two coats of approved timber preservative before fixing or 
converging.  

Only first class workmanship will be accepted. The   contractor shall maintain uniform quality and 
consistency in workmanship throughout.  

Any discrepancy in the specifications mentioned herewith and in the schedule of quantities and the 
drawings must be brought to the Architects notice immediately.  

2. Joinery :  

2.1.1 Joinery is to prepared immediately after the placing of the Contract framed up, bonded and waged  

up. Any portions that are warped or found with other defects are to be replaced before wedging up. The  

whole of the work is to be framed and finished in a workman-like manner in accordance with the  

detailed drawings wrought and where ever required, fitted with all necessary metal ties, straps, belts,  

screws, glue etc. Running beaded joints are to be cross-tongued. Joiners work generally to be finished  

with fine sand / glass paper.  

2.1.2 Joints : All joints shall be standard mortise and tenon, dowel, dovetail, and cross halved. Nailed or 

glued butt joints will not be permitted. Screws, nails etc. will be standard iron or wire of oxidized nettle 

fold tendons should fit the mortises exactly.  
2.3 Nailed or glued butt joints will not be permitted, except exceptional cases with approval of 
Consultants.  

Where screws shown on a finished surface, those will be sunk and the whole plugged with a MDF 

board/ plug of the same MDF board/ matching wood and grain of the finished surfaces will be neatly 

punched and the hole filled with MDF board filler to match the colour.  

Should  joints in joiner’s work open, or other defects arise within the period stated for defect  liability inch  

contract and the clause thereof be deemed  by the Consultants to be due to such defective joinery shall be 

taken down, and refilled, redecorated and/or replaced if necessary and any work disturbed shall be made 

good at the Contractor’s expense.  
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Nails, spikes and bolts shall be of lengths and weights approved by the Consultants. Nails shall comply 

with IS 1959-60 or equivalent approved quantity sample.  Brass headed nails are to comply with B.S. 

1210.  Wire  staples shall comply with B.S.1494 or equivalent  
The contact surface of dowels tenons, wedges et c; shall be glued with an approved adhesive.  

Where glued, joinery and carpentry work is likely to come into contact with moisture,  the glue shall be 

waterproof.  
HARDWARE & METALS :  

The hardware through out shall be of approved manufacture or supplier   well made   and   equal to in 
every respect to the samples to be deposited with the Consultants.  The Contractor may be required to 
produce and provide samples from many different source before the Client/Consultants taken decision 

and he should allow his rates for doing so.  

Fittings generally shall be brass oxidized, unless otherwise specified and shall be suitable for their 

intended purpose.   In any case, it will have to be approved by client and Consultants before the 

Contractor procures it at site of work.  

Screws are to match the finish  of the article to   be fixed, and to be round or flat   headed or counter 
sunk as required.  

The Contractor should cover up and protect the brass and bronze surfaces with a thick grease or other 

suitable  protective material, renew as necessary and subsequently clean off away on connection.  

Aluminum    and stainless steel shall be    approved manufacture and suitable for its particular 

application.  Generally, the surface of aluminum  shall have an anodized finish and both shall comply 

with samples approved by the Consultants.   All stainless steel   sheets shall be 304 s.s. Japan or 

equivalent with gauge  as specified but not thinner than 16 G.  

All steel, brass, bronze, aluminum and stainless steel articles shall be subjected to a reasonable test for 

strength, if so, required by the Client/Consultants at the Contractor’s expense.  

All brazing and welds are to  be executed in a clean and smooth manner  rubbed  down and  left in the 

flattest and tidiest way , particularly where exposed.  

Chromium plating shall be in accordance with relevant I.S. Standard or as per approved specification for 

normal outdoor conditions and shall be on a base material of copper or brass.  
GLAZING  

All glass to be approved manufacturer complying with IS-3548-1996 as per approved  specification for 

normal outdoor conditions and shall be on a base material of copper or brass or as specified in the 

schedule of  guarantee.  

Polished   plate glass shall be “glazing glass” (G.G) quality and that for mirrors shall be “silvering” 

quality (S.G.) conforming  to IS 3438-1965 or as per approved sample and quality.  

The compound for glazing to metal is to be a special non hardening compound manufactured  for the 

purpose and of a brand and quality approved by the Client/Consultants.  

While   cutting glass, proper allowance be made for expansion.   Each square of glazing to be in   one 

whole sheet.  On completion of work clean, all glass inside and cut, replace all  cracked  scratched and 

broken panes and leave in good condition.  

5.0 PAINT AND POLISHERS : 

5.1 All material required for the works shall be of specified   and approved manufacturer, delivered to the 

site in the manufacturer’s containers with the seals etc., unbroken and   clearly marked with the 

manufacturer’s name   or trade marks with   a description of the contents and colour.   All 

materials are to be stored on the  site of the work.  

Spray painting with approved machines will be permitted only if   written approval has been obtained  

from the Client/Consultants prior to painting.  No spraying will be  permitted  in the case of  coats not  

where  the soiling of adjacent  surface is likely to  occur. The nozzle and pressure to be so operated as  

to give an even coating through to the satisfaction of the Client Consultants.  The  used for spraying is  

to comply paint generally with the specification concerned   and is to be specially prepared by the  

manufacturer for  spraying.  Thinning  of paint made for  brushing will not be allowed.  

Wood preservative   shall be So lignum or   other equal and approved impregnating wood preservative and 

all concealed MDF board work shall be treated with wood preservative.  
All brushes tools, pots, kettles etc. used in carrying out  the work shall be clean and free  from foreign  
matter and are to be thoroughly cleaned out before being used with a different type or before applying the 
primary  coat.  

All iron or steel surfaces be thoroughly scraped and rubbed with wire brushes and shall be entirely free from 
rust, mill scale etc. before applying the    primary coat.  

Surfaces of new MDF board/ plywood work to be painted are to be rubbed down, cleaned to the 
approval of the Consultants.  
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Surfaces of previously painted woodwork which are to be painted are to be cleaned down with soap  

and water, detergent solution or approved solvent to remove dirt, grease, etc.. Whilst wet the surface  

shall be flattened down with suitable abrasive and then rinsed down and allowed to dry. Minor areas of  

defective paint shall be removed by scraping back to a firm edge and the exposed surface touched in  

with a primer and stopped with putty. Where MDF board work has been previously painted or polished  

and is to be newly polished or painted, scrapping, burning off or rubbing down is to be done to a firm  

edge and the base surface is to be touched in with primer & stopped with a suitable putty.  

Surfaces of previously painted metal which is to be painted shall be cleaned down and flattened down  
as described in 5.7 above. Any rust and loose scale shall be removed completely by chipping, scraping,  
wire brushing, or rubbing with abrasive paper to the bare metal and touched in with primer as  
described.  
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SECTION VI :  PART II - A - TECHNICAL SPECIFICATION  
 { MISCELLANEOUS }  

 

I.1 -DEMOLITION AND DISMANTLING 

I.1.1 -General 

-The specification provides for the complete removal of  the existing structure except such portions as  

may be  required for, permitted to be left in place as shown on the  drawing  or  as directed by the  

Engineer clearing the site,  sorting  out useful materials and stacking them neatly within a lead  of 100  

m.  
I.1.2 -Preliminaries  

-If  necessary and directed by the Engineer  the  contractor  shall  have  to erect screens of canvas or  

other  suitable  materials  and/or to water the structure and area to  avoid  the  nuisance of dust before  

and during dismantling.  Care  shall  be  taken to see that dismantling is done in such sequence  and  

manner as to prevent all avoidable damage  to  usable materials  and  any damage to  nearby  property  

or  injury to life.    In case of  structures  which  are  to  be  removed    for re-erection all members shall  

be properly match-marked  with  paint.  The pins, nuts, plates, structural steel  members,  timbers, etc.  

shall be similarly marked for identification  of  their position in the entire assembly.   All   machined  

surfaces, pin holes, pins etc shall be coated with grease.    An inventory of all possible serviceable  

materials shall be  kept on record and signature of the contractor obtained  in  token  of his acceptance.  

Any doubt or non-agreement  with  the same  shall  be  reported  by  the  contractor before  starting the  

removal.    Portions required to be kept intact shall be clearly marked  before starting dismantling.    The  

contractor shall be responsible for   the   construction   and   maintenance   of   adequate barriers, 

watchmen  and/or lights  at  the  ends of portions of the  road,  closed  by construction    and  provide 

necessary diversion  to    the  satisfaction of the Engineer at his (Contractor's) cost.  
I.1.3  -Dismantling and removal  

-The  structure  shall  be  dismantled  carefully  and    the materials removed without causing damage  

to the serviceable  materials  to be salvaged, the part of the structure to  be retained and any properties  
or structures nearby.    Any avoidable damage to articles to be salvaged and part of the structure  to be  
retained and, any   damage   to   nearby   property or structure shall be made good by the   contractor  

without extra claims. The contractor shall be  responsible  for any injury to the workers or the public.  
Where  existing  building is to be  extended  or  otherwise incorporated  in the new work, only such  
part or   parts   of   the existing structure shall be removed as are necessary to   provide   a   proper  
connection to the new.  The  connecting  edges  shall  be cut, chipped and trimmed to  the  required  

lines and grades without weakening or damaging the part   of   the structure to be retained. Gas  
cutting, if required, may be resorted  to  with  the written permission  of the Engineer. In such a  case  

gas  cutting  shall be carried out as directed and specified  by  the Engineer. All gas cutting operations  

shall be finished before the new construction is commenced.    Equipment   or methods which might  

damage members,  portions  of  the structure to be preserved or adjacent  construction  or structure shall  

not be used.    If    sewers  or drains  are  removed  or  disturbed,    the  contractor shall at once remove  

the foul matter. If sewers   or   drains have to be temporarily removed,   the contractor   shall provide  

temporary passage for the flow and re-do  the sewer or drain without extra claims.  

I.1.4 -Disposal  

-All  the  materials  obtained  from  the  removal  of    the  structure  shall  be the property of employer  

and  useful  materials  shall be stacked neatly in such a manner  as  to  avoid deterioration and in places  

directed by the Engineers  within  a lead of 100m. Different categories of  materials  shall be stacked  

separately. Unless   otherwise   provided, excavated materials shall be used in backfilling excavation  

made in removing the structure, in constructing   embankment or otherwise disposed of as directed 

within 100m free  of  cost.    Non-useful  materials  shall be wasted by the contractor  without causing any 

damage or inconvenience.  
I.1.5 -Final Clearance  

-All  rubbish shall be cleared off the site and  the  ground left  clean  and clear.  Any  damage caused 

during  the operation shall be made good.  
I.1.6 -Responsibilities  

-The contractor shall be responsible for:  

i -Maintaining a register of the salvaged materials.  

ii -Keeping intact the portion not to be removed.  
iii -Avoidable damage to serviceable articles to be salvaged during dismantling, conveyance and 

stacking. 

iv -Stacking   neatly   and   safe   custody   of   the   salvaged   materials   till   handing  

over to the employer. 
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v -Disposal of unserviceable materials and its consequences.  

vi -Damages to nearby property and injury to workers and public due to his operations.  

I.1.7 -Item to include  

1 -All labor, materials, use of equipment, tools and plant required for completing the job satisfactorily. 2 -

Erecting and removing screens and watering when    necessary and directed.  

3 -Marking the structure suitably.  
4 -Opening register of salvaged materials.  

5 -Providing adequate barricades, signs, lights etc.  

6 -Removal of the structures.  
7 -Diverting the existing drains, road, etc. temporarily and redoing the same. 8 
-Stacking serviceable materials.  

9 -Wasting unserviceable materials.  
10 -Clearing site on completion.  

11 -Compensation for damaged properties or injuries    to persons.  

I.2 -GLAZE WORK  
I.2.1 -General  

-The   specification covers glaze work including the type   of  glasses,   putty, method of fixing the 

glass in  wooden  or  steel frames, partitions etc.  
I.2.2 -Glass  

-All glasses shall be of the best quality, free from specks,  bubble  smokes, veins, air  holes, blisters and  

other  defects. The kind of glass shall be as mentioned  in  the  item  and  or  as shown in  the detailed  

drawings. The thickness of glass panes shall be uniform.  
I.2.3 -Workmanship  

-All glasses shall be cut accurately to fit easily in to the rebates and to be well puttied and  

as directed. Glazier's  putty  shall  be  made of pure whiting and raw linseed oil and to be used fresh  

except to metal windows and doors where metal beading hardening agent like litharge shall be used.  
I.2.4  -Items to include  

i -Providing and fixing the type of glass as specified including cutting and waste. ii -
Cleaning the glazed work.  

iii -Repairing of any work damaged during glazing.  
iv -All labor, material, scaffolding and equipments required to carryout the item.  

I.3 -STONEWARE PIPES  

I.3.1 -General 

-Stoneware  pipes  shall be of best quality  stoneware  free  from air blows, fire  blisters, cracks and 

other imperfections and  the  surface  external  and  internal shall be smooth  and  perfectly  glazed. 

Thickness of the pipes shall be uniform throughout.  
I.3.2 -Socket  

-The  depth of socket should not be less than 1.1/2  inches for all pipes under 9 inches in diameter, 2 

inches for 9 inch and 12 inch pipes and 2.1/2 inches for all sizes  over  12 inches. The internal diameter of 
the socket should be sufficiently large to allow a joint of 1/4 inch all around the outside  of  the  pipe 
intended to enter it, so that a  caulking of tarred gasket may be inserted.  

I.4 -WOODEN PLANKS 

I.4.1 -General 

-Wooden planks should be of best teak wood boards thoroughly seasoned and of the greatest length 

procurable. Planks should be 32mm thick and from 100mm to 150mm in width. 

I.4.2 -Workmanship 

-All  planks should be tongued and grooved or tongued and ploughed as specified and directed. The  

planks should be jammed together, as they are being laid by flooring cramps. No gaps and cracks  

should be present. All wood work should be coated with two coats of bitumen paint over a coat of  

wood primer.  
I.5  -FALSE CEILING  

I.5.1 -False   ceiling should be either with 4mm thick AC.   sheets  12mm   thick thermo Cole or 16  
gauge aluminum sheets  or  12  thick  Nova teak perforated sheet as per specification  and/or  as  per  

detailed drawing. Materials should be uniform  and  free from cracks.  
I.5.2  -Workmanship  

-False ceiling material should be clipped with pins in block  grid  pattern. Frame  work should  be of  

aluminum  tee  sections  of  specified  size.  All M.S.  Suspenders of specified size should be painted  

with one coat of approved  oil  paint.  Openings  should be  provided  in  the  false  ceiling or lighting  

fixtures with aluminum frames as   per   detailed   drawing. Opening should also be provided   with  

teakwood  frames for air conditioning ducts. All  joints  should be sealed to ensure no leakages.  
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SECTION VI :  PART II  

TECHNICAL SPECIFICATION  

{ P LAIN & REINFORCED CONCRETE }  

 

 

-GENERAL SCOPE :  

-This specification deals with cement concrete, plain or reinforced, for general use, and covers the 

requirements for concrete materials, their storage, handling, grading, mix design, strength and quality 

requirements, pouring at all levels, protection, curing, finishing and other misc. work. The Contractor 

shall furnish all labor, materials and equipments, and plan and finish all structural concrete and 

miscellaneous items complete as indicated in the drawings. The provision of IS:456-2000 shall be 

complied with unless permitted otherwise by engineer in charge in writing. For liquid retaining 

structures the relevant clauses of IS:3370 shall be complied with. 

- MATERIALS : 

- Water : 

-Water, fit for drinking is fit for concreting. Before commencing the trial mix design, and in course 

of the work whenever the source of water changes, or whenever there is in the opinion of the Engineer 

reason to suspect a change in water quality, the contractor shall get the water to be used for mixing, 

tested in an approved laboratory. The water in general shall comply with the following requirements : 

-Water to be used for mixing and curing concrete shall be clean, fresh and free from organic or 

inorganic matter in solution or suspension in such amount as may impair the strength or durability of 

concrete or steel. Water which is potable is normally considered satisfactory for concrete mixing. Sea 

water or water from excavations shall not be used. In case of doubt suitable checks shall be made using 

distilled water as the basis for comparison. 

-Where water can be shown to contain an excess of acid, alkali, sugar or salts, the Engineer may 

refuse to permit its use. As a guide the following concentrations represent the maximum permissible 

values : 

-  To neutralize 200 ml sample of water, using phenolphthalein as an indicator, it should not 

require more than 2 ml of 0.1 Normal NaOH. The details of test shall be as given in Part 13 of 

IS:3025. 

To neutralize 200 ml sample of water, using methyl orange as an indicator; it should not require 

more than 10 ml of 0.1 HCL, the details of test shall be as given in Part 19 of IS:3025. 

Percentage of solids when tested in accordance with IS:3025 shall not       exceed the following : 

MAXIMUM PERMISSIBLE LIMITS OF SOLIDS 

SOLIDS-LIMIT  

Organic -200 mg/l  

Inorganic -3000 mg/l  

Soleplate (as SO4) -500 mg/l  

Chlorides (as CL) -1000 mg/l  

Suspended matter  -2000 mg/l  
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The pH value of water shall be between 6-10. 

- Cement : 

-The cement shall be ordinary Portland cement with 7 days strength not less than 220 kg/cm2 and 28 

days strength of 430 Kgs/cm2 { M43 GRADE } unless otherwise specified, conforming to IS 8112- 

1989. It shall be delivered at site in sealed bags or cement tankers marked with manufacturer's name 

and trade brand. The concrete mix proportions shall be used on the weight of cement bags as delivered 

at the Mixer and not on their theoretical weight. The contractor should allow in his rates for losses in 

weight of cement bags in transit and handling. Fly ash conforming to Grade 1 of IS:3812 may be used 

as part replacement of ordinary Portland cement provided uniform blending of cement is ensured. In 

general following types of cements may be used on works if required. 

CEMENT TYPE-CONFORMING TO: 

M43 GRADE OPC-IS: 8112 

M53 GRADE OPC-IS: 12269 

PORTLAND SLAG CEMENT-IS: 455 

PORTLAND POZZOLANA CEMENT-IS: 1489 

SULPHATE RESISTING CEMENT-IS: 12330 

 

 

-Storage : 

-The contractor shall follow accepted good practice in handling and storing cement. Cement may be 

stored on site in moisture proof bulk containers which shall be equipped with venting arrangements. 

Cement delivered in bags shall be stored off the ground by at least 15 cm in dry, well ventilated, 

weather-proof/water proof sheds, arranged in separate consignments as received from the manufacturer 

so that consumption of cement is ensured in the order of receipt. i.e. "First in First out" { FIFO }  Rule. 

The stacks of cement shall be such that there is easy access for proper inspection and identification. 

The bags shall be piled not more than 15 bags per pile. Each stock of cement shall be covered with 

tarpaulin or thick polyethylene sheets. Cement bags in storage for more than 3 months shall be retested 

before use. 

-Testing : 

-Tests shall be carried out on cement delivered to the site for fineness, initial and final setting time 

and compressive strength (IS 4031) and the results should be approved by the Engineer before use. 

Samples shall be taken immediately on receipt of cement at site. Engineer may specify other forms of 

sampling and tests, if in his opinion the cement is of doubtful quality. The cost of such additional tests 

shall be borne by the Contractor, if cement is supplied by him. 

-FINE AGGREGATES (SAND) : 

-Fine aggregate except as noted above, and for other than light weight concrete shall consist of 

natural or crushed sand conforming to IS:383. The sand shall be chemically inert, clean, sharp, hard, 

strong and durable and shall be free from dust, vegetable substances, adherent coating, clay, alkali, 

organic matter, mica, salt or other deleterious substances, which can be injurious to the setting 

qualities,  strength & durability of concrete. Fine aggregates shall be chemically inert. Beach sand shall 
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not be used. Machine made sand will be acceptable, provided the constituent rock / gravel composition 

shall be sound/hard, dense, non organic, uncoated and durable against weathering and approved by 

Engineer. Sand shall be prepared for use by screening & washing to remove all objectionable foreign 

matter while separating the sand grains to the required size fractions. Washing shall be done at least 

one day before using it in concrete. The percentage limits of impurities in Fine Aggregate shall not 

exceed the limits given in IS:383-1970. Silt % in fine aggregates shall not exceed 5%. Unless otherwise 

directed or approved, the grading of fine aggregate shall be within the limits indicated in IS:383-1970. 

The sand shall have a fineness modulus neither less than 2.2 nor more than 3.2 (the fineness modulus is 

determined by sum, divided by 100, of the cumulative percentage mass which is retained on each of the 

following sieve. 

4.75 mm -1.18 mm -600 micron -300 micron -150 micron 

 

 

Fly ash conforming to Grade 1 of IS:3812 may be used as part replacement of fine aggregates provided 

uniform blending of fly ash is ensured. 

-COARSE AGGREGATES : 

-Coarse aggregate for concrete, except as noted above and for other than light weight concrete shall 

conform to IS:383-1970. This shall consist of natural or crushed stone and gravel, and shall be clean, 

free from elongated, flaky or laminated pieces, adhering coatings, clay lumps, coal residue, clinkers, 

slag, alkali, mica, organic matter or other deleterious matter. The specific gravity of aggregates shall 

not be less than 2.6. The aggregates retained on 4.75 mm ARE sieve shall be termed as coarse 

aggregates. Coarse aggregates shall be chemically inert. Coarse aggregate shall be either in single size 

or graded. In both cases, though grading shall be within the limits specified in table 1 of IS:383-1970. 

The nominal maximum size of coarse aggregate should be as large as possible within the limits 

specified but in no case greater than 1/4 th of the minimum thickness of member, provided that the 

concrete can be placed without difficulty so as surround all reinforcement thoroughly & fill the corners 

of the form. For most work 20 mm aggregate is suitable. For heavily reinforced concrete members as in 

the case of ribs of main beams, the nominal maximum size of aggregate should usually be restricted to 

5 mm less than the minimum clear distance between the main bars or 5 mm less than the minimum 

cover to the reinforcement whichever is smaller. Sampling & testing of aggregates shall be as per 

IS:516 & IS:2386 (Part 1 to 8). The contractor shall follow accepted good practice for the storage of 

aggregates. The aggregates before stacking shall be free from earth & foreign matter. The aggregates 

shall be stacked on clean level ground. 

-CONCRETE GRADES : 

-GRADES OF CONCRETE 

GROUP-GRADE DESIGNATION-F C K {N/MM2} 

ORDINARY-M 10-10 

-M 15-15 

-M 20-20 

FCK   is   characteristic compressive   strength   of 150 mm   concrete cube @ 

28 days. 
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-NOMINAL MIX CONCRETE  : 

-Nominal mix concrete may be used for concrete of M 20 or lower. The following proportion of 

materials can be used on weight basis. 

PROPORTION FOR NOMINA L CONCRETE  

GRADE-MIX-W/C RATIO  

M 5-1:5:10-1.2  

M 7.5-1:4:8-0.90  

M 10-1:3:6-0.70  

M 15-1:2:4-0.65  

M 20-1:1.5:3-0.60  

 

 

-MIX DESIGN :  

-Concrete Mix Design shall conform to IS:10262, IS: 383, SP 23 & IS: 456-2000. The contractor 

shall be entirely responsible for the design of the concrete mixes. The design is however to be approved 

by the Engineer before commencing any concreting in the works. The contractor shall make trial mixes 

using samples of coarse aggregates; sand, water and cement, typical of those to be used in the 

laboratory. The mix shall be designed to produce the grade of concrete having the required workability 

& the characteristic strength not less than desired grade. The target mean strength of concrete mix 

should be equal to the characteristic strength + 1.65 x standard deviation. Mix design done earlier not 

prior to one year may be considered adequate for later work, provided there is no change in source & 

the quality of the materials. The standard deviation for each grade of concrete shall be calculated, 

separately. The total number of samples required for calculation of standard deviation shall not be less 

than 30. Each sample consists of average of 3 cube tests. The individual variations should not be more 

than ± 15%  of the average. If more, the test results of the sample are invalid. Where sufficient test 

results for a particular grade of concrete are not available, the value of initial standard deviation given 

in the following table may be assumed. As soon as the results of samples are available, actual 

calculated standard deviation shall be used in mix design. 

ASSUMED STANDARD DEVIATION {N/MM2} 

STANDARD DEVIATION-GRADE DESIGNATION 

3.5-M 10 

-M 15 

4.0-M 20 

The values of assumed standard deviation are valid for good concrete quality control at site, in case of 

average quality control the above values of standard deviations shall be increased by 1 N/MM2. In case 

Portland Pozzolana Cement is supplied in place of OPC, no deviation either in rate or Schedule of 

Work will be entertained on this account. The mix design should be based on the use of Portland 

Pozzolana Cement.   Contractor shall furnish the cement content assumed for various mixes for 

approval by the engineer within one (1) week after award of contract. In all cases the contractor shall 

make trial cubes from each consignment of cement and test the same before actually using in the work. 

Whenever there is a significant change in the quality of any of the ingredients of concrete, the Engineer 
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may at his discretion order the carrying out of fresh trial mixes. All costs for trial mixes and tests shall be 

to the Contractor's account and held to be included in the contract rates.  When the proportions of a 

concrete mix have been approved by the Engineer, the Contractor shall not vary the quality or source of 

the materials or the mix without the written approval of the Engineer. If the water quantity has to be 

increased in special cases, cement also is increased proportionately to keep the ratio of water to cement 

same as adopted in trial mix design for each grade of concrete. No extra payment for the additional 

cement will be made. To keep the water-cement ratio to the designed value, allowance shall be made for 

the moisture contents in both fine and coarse aggregates and determination of the same shall be made 

as frequently as directed by the Engineer-in-Charge. The determination of moisture contents shall be 

according to IS:2386 (Part 3). Contractor shall exert proper quality control at the various stages of 

concrete production and placement, as frequently as the  
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SECTION VI :  

TECHNICAL SPECIFICATION { MASONRY WORK }  

-D.1 -BURNT BRICK MASONRY FIRST CLASS IN LIME/CEMENT MORTAR  

-D.1.1 -Materials: Bricks shall be first class, of uniform size, shape and color conforming to IS:1077 and 

must be well burnt so as to give a clear ringing sound when struck. They shall be clean, whole and free 

from flaws, cracks, stones or lumps of any kind, especially lime. They shall have sharp edges and angles 

and even surfaces and shall be round and hard to resist compression. They shall be from a source to 

be approved by the Engineer. No brick after immersion in water for 24 hours shall absorb water more 

than 15 percent of its weight. The bricks shall be homogenous in texture and shall not show any signs of 

efflorescence. First class bricks shall have a minimum compressive strength of 35 kg/cm2. Bricks having 

crushing strength less than 25 kg/ sq cm will not be accepted.  

- -Cement Mortar  

- -Cement and sand shall be mixed in specified proportions, sand being measured in measuring boxes.  

The proportions will be by volume on the basis of 50 kg. bag of cement being equal to 35 liters (about  

1.2 CFT). The mortar may be hand mixed or machine mixed. The mortar so prepared shall be used 

within 30 minutes. Only such quantity of mortar shall be prepared as can be used within 30 minutes. 

The mortar remaining unused after that period or mortar which has partially hardened or other-wise 

damaged shall not be re-tampered or remixed. It shall be destroyed or thrown away.  

-D.2  -CONSTRUCTION DETAILS  

- -Soaking - All bricks shall be immersed in water for two hours before being put in to the work so that 

they will be saturated and will not absorb water from the mortar. The surfaces should be just moist but 

not too wet at the time of laying.  

- -Bats - No bats or cut bricks shall be used in the work unless absolutely necessary around irregular 

openings or for adjusting the dimensions of different courses and foreclosures.  

- -Laying - The bricks shall be laid in mortar to line level and shapes on the plans, slightly pressed, 

thoroughly bedded in mortar and all joints shall be properly flushed and packed with mortar so that 

they will be completely filled with mortar and no hollows left anywhere. All courses shall be laid truly 

horizontal and all vertical made truly vertical. Vertical joints in one course and the next below shall be 

staggered. Fixtures, plugs, frames, etc. if any, shall be built in at places shown in the plans while laying the 

course only and not later by removal of bricks already laid.  

- -Joints - Joints shall not exceed 10mm (about 3/8") in thickness and this thickness shall be uniform  

throughout. The joints shall be raked out not less than 10mm (about3/8") deep when the mortar is green  

where pointing plaster is to be done. Otherwise joints shall be struck flush with the face at the time of  

laying.  

- -Uniform raising - Brickwork shall be carried out regularly in all cases where the nature of work will  

admit, not leaving any part 60 mm (about 2 ft.) lower than another, but where building at different  

levels is necessary, the brickwork shall be stopped so as to give later a uniform level and effectual  

bond.  

-D.2.1 -Scaffolding  
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- -The contractor shall take all measures to ensure the safety of the work and working people. Proper 

scaffolding shall be provided to allow easy approach to every part of the work.  

-D.2.2  -Watering  

- -The brick work shall continuously be kept well watered for 10 days after laying. Brick work when laid 

shall be initially protected against hot sun if necessary by wet sacking or straw of similar absorbent 

material. At no time during the curing period shall the mortar be allowed to dry.  

-D.2.3  -Final finish  

- -If the brick work is not be plastered, the face, after pointing is properly cured, shall be washed down 

and all stains and adhering mortar lumps removed. Put long holes, etc. shall be solidly filled in the 

interior with cement concrete 1:4:8 and the face with bricks to match adjoining work.  

-D.2.4 -Bad work - Should be mortar perishes i.e. become dry or powdery through neglect of watering or 

masonry be hollow or the work not done according to plan and specification, the work shall be 

pulled down and rebuilt at contractor's expense.  

-D.2.5 -Item to include - (a) All labor, materials, scaffolding use of tools, equipment curing and other 

items incidental to the satisfactory completion of brick masonry.  

-D.2.6  -Measurement and payment - The contract rate shall be for a unit of one M3 of brick masonry  

fully completed, battered, tapered and curved portions shall be measured net. Dimensions shall be  

measured and quantity of individual items worked out correct to two places of decimals of a meter and a 

M3 respective. No deduction shall be made for (1) end of dissimilar materials like girders, beams, 

lintels, rafters etc. up to 1000sq.cm. (about 1 sqft) in section and (2) opening up to 0.1 M2 . (about 1 

sqft) in face area. When the brick work is to be plastered, measurements will be exclusive of plaster. 

Half bricks wall shall be measured in M2.  
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TECHNICAL SPECIFICATION  
{ PLASTERING & POINTING }  

-E.1 -Plastering  

- -Plastering concrete, stone, or brick masonry surface in cement mortar of specified proportion and 

specified thickness including scaffolding, curing etc. complete as directed. 

-E.1.1 -Materials - Cement Mortar - Cement mortar shall have the proportion of cement to sand as 

mentioned in the drawings or in the schedule of quantities. 

-E.1.2 -Scaffolding - shall be as per D.2.1. E.1.3 Preparatory work - All joints in the face work that 

are to be plastered shall be raked out to depth equal to not less than the width of the joints or as 

directed, when the mortar in the joints is still green. All direct, soot, oil, paint or any other material that 

might interfere with satisfactory bond shall be removed. The surface to be plastered shall be scrubbed 

with fresh water and kept wet for 6 hours prior to plastering. 

-E.1.4 -Plastering - Long straight edges shall be freely used to ensure a perfectly plain and even 

surface. All corners must be finished to their true angle or rounded as directed. 

-E.1.5 - 

-a-  Plaster in one coat - Plaster shall be laid on with some what more than the required thickness and 

pressed and leveled with a flat wooden rule or float to required thickness. The average finished 

thickness of plaster shall be rubbed smooth after floating it with a thick coat of pure Portland cement 

slurry while the base coatis still fresh. If NEERU finish is specified, floating with neat cement will not 

be required. 

-b-  Cement plaster in two coats - When plaster is to be laid in two coats, the average thickness of first 

coat of plaster is generally 10mm (about 1/2") on brick work and20mm (about 3/4") on rubble 

masonry. The first coat is applied as per E.1.5a but the surface is not floated or polished but roughened 

to give a key to the second coat of plaster. Before the first coat hardens, it shall be combed in wavy 

lines about 12mm (about 1/2") apart and3mm (about 1/8") deep. The first coat shall be kept damp for at 

least 2 days immediately following its applications. It shall then be allowed to become thoroughly dry. 

Before starting to apply the second coat, the surface of the first coat shall be damped evenly. The 

finishing coat shall be of such thickness as to make the total average finished thickness equal to the 

required plaster thickness as per item. The finished surface shall be true and even and present a uniform 

texture throughout and all joining marks shall be eliminated. 

-E.1.6 -Watering and Curing - All plaster work shall be kept damp continuously for a period of 10 

days. 

-E.1.7-Bad work - should the mortar of the plaster perish through neglect of watering or for any 

other default and if the work is not done as specified above, the plaster shall be removed and redone at 

the Contractor's expense. 

-E.1.8 -Item to include - Erecting, dismantling and removing the scaffolding, all labor materials and 

equipment incidental to complete the plastering dewatering if necessary, raking out joints, cleaning, 

wetting, providing mortar, toweling and watering. 

-E.1.9 -Mode of Measurement and Payment - The contract rate shall be per square meter of 

plastering of specified thickness. All work shall be measured in square meter. Dimensions shall be 
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measured and quantity worked out correct up to two places of decimals in meter and square meter 

respectively. For further mode of measurement of plaster, refer Addendum-I. 

-E.2  -Cement Pointing 

- -Cement pointing with mortar of specified proportion to stone masonry or brickwork including 

raking out joints, watering etc. complete. 

-E.2.1 -Materials - Mortar for pointing shall be of the specified mix and be as per specification No. 

E.1.1. 

-E.2.2 -Scaffolding - Scaffolding to be as per specification No. D.2.1. For mode of measurement, 

refer Clause under "Plaster". 

-E.2.3 -Construction details 

-a-  The joints in the masonry shall be raked out to a depth not less than the width of the joint or as 

directed, when the mortar is green. The joints are to be brushed clean of dust and loose particles with a 

stiff brush. The area shall then be washed and the joints thoroughly wetted before pointing is 

commenced. 

-b-  The raked out joints shall be filled with mortar of the specified mix and required consistency and 

well pressed and rubbed smooth and pointing shall be done as specified on the drawing. 

-E.2.4 -Water - The pointed face shall be kept continuously wet for 10 days after initial set. 

-E.2.5 -Bad work - should the mortar perish or deteriorate through neglect of watering or any other 

default and if the work is not done neatly and as specified above, the pointing shall be removed and 

redone at the expense of the contractor. 

-E.2.6 -Items to include - Cement pointing shall include erecting and removal of scaffolding, all 

labor materials and equipment incidental to complete the pointing, dewatering if necessary, raking out 

joints, cleaning, wetting, filling with mortar, toweling, pointing and watering. 

-E.2.7 -Measurement and Payment - The contract rate shall be for a unit of one square meter of 

cement pointing. The dimensions of individual measurement shall be correct up to a centimeter and 

quantity calculated correct to two places of decimals of a square meter. 
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TECHNICAL SPECIFICATION  

{ STRUCTURAL & TUBULAR STEEL }  

L.1 GENERAL 

This specification covers the supply, fabrication, transportation to site & erection of  

structural steel work & tubular structures for the structures consisting of columns, beams, trusses, 

bracings, runners, gantry girders, monorail  lifting  beams, rails, anchor bolts, brackets, hangers, 

gussets, staircases, ladders, hand railings, chequered plates, M.S. gratings etc.  

Structural Steel Work & Tubular Structures:  

Structural steel work shall be in accordance with IS:  800, IS:  806 unless    specifically 

mentioned otherwise in the specification.  

SCOPE:  

The supply, fabrication and erection of the structural  and  tubular  steel structure consists of  

accomplishing  of  all  jobs  herein enumerated including furnishing  nuts, oxygen  and  

acetylene gases,  oil  for  cleaning, supply of supervisory  personnel  for  fabrication, erection work 

including skilled, semi-skilled and unskilled labor force, equipment  for arc welding, gas cutting etc. 

and all types of erection tools and appliances such as lifting    tackles,  

cranes, derricks, transportation equipment & other  materials & equipment adjunct to the work of 

such quantity and quality as specified to  execute  the work according  to the drawings,  

specifications, relevant codes etc. in an expeditious and workman-like manner. X-Ray  

and  Radiography testing of structural steel is not envisaged.  

L.2 Materials 

All structural and tubular steel shall conform to IS 2062  grade A and IS 1161 YST-24  
respectively. The  use  of  equivalent  or  higher  grade  materials  will be  considered in very  

special cases, subject to prior approval  in writing. Mild steel nuts and bolts shall be made from steel 
of round  bar quality and not from rivet bars. All bolts and nuts shall be made in accordance with 

relevant IS specification  and unless shown or specified  otherwise  are  to be hexagonal. Maker's 

Test certificate  shall  be made available to the Engineer's representative when called for. Welding 

electrodes shall conform to IS: 814 and IS:815.Washers shall be made of steel to  

IS:2062 tapered and  square or plain and round, to suit the section.  

L.3 Deleted. 

 

 

L.4 Fabrication and Workmanship 

Fabrication    shall  be  in  accordance  with    IS:800, IS:816 and IS: 806. All smithy  work shall be 

clean and sound  and  the  metal  shall not be burnt or injured in any way.  

Flattened Ends:  

In  tubular  construction,  the ends of  the  tube  may  be flattened or otherwise formed to provide 

for welded or  bolted  connections, provided that the methods adopted  for such flattening do not 

injure the material. The change  of the section shall be gradual.  

Sealing of Tubes:  

When  the  end  of a tube is not  automatically  sealed  by  virtue of its connections by welding to  
another member, the    end  shall  be  properly  and completely  sealed. Before sealing, the inside  
of the tube should be dry and free from loose scale. No  drifting shall be allowed except for  
bringing together several  parts forming a member but the drifts must not  be  driven with such  
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force as to disturb or damage  the  metal    about  the holes. All nuts are to fit tight  and  washers 

shall be used where necessary.  

Particular care must be taken to ensure free expansion  and  contraction wherever provided for in  
drawings & specifications. The  method of fabrication and assembly shall be in accordance with  
the  best accepted  practice. Unless otherwise specified or noted, all work shall be installed  
and/or erected true to lines and planes with vertical lines plumb & horizontal lines level.  

Items embedded in Concrete or Masonry:  

Structural  steel items such as shear channels, plates  and similar installations shall be fabricated 

and installed  as shown on the drawings and field measurement shall be taken  before embedding in 

concrete/masonry wherever required.  

Steel plates:  

Steel  plate  items shall be fabricated  of  the  materials sizes and thickness and installed at  

locations as indicated on the  drawings  and shall  be furnished complete  with anchors and  

fastenings.  

Marking and Dispatching:  

The  work  shall be dispatched in such portions as may be  found convenient for erection or as 

ordered by the Engineer and  shall  be unloaded and stacked only in the allotted space.  All  the 
delivered items shall be suitably  packed to be protected    from  any  damage  during  
transportation and    handling.  

Painting:  

a Primer Coat of painting on steel work: 

The  whole of steel work except where encased  in  concrete & excepting edges and adjacent  

surface areas to be  field welded before being dispatched from Contractor's shop shall  be  dry  

and after being thoroughly cleaned free from  rust, mill scale dust etc. to the satisfaction of  the  
Engineer & shall  be given one coat of red  oxide  zinc  chromate paint. Paint  shall be applied  

by brush and not by cloth or  rags. Surfaces  which are to be held in contact by riveting or bolting 

shall  be painted before assembly  and  the parts brought together  while  still  wet. Unless  

specified otherwise,  all  surfaces inaccessible after  riveting  or  intermittent welding shall be given 

two coats of red  oxide zinc chromate paint. The first coat shall be dry and  hard  before the second 

coat is applied. Galvanized iron or steel work shall not be painted.  

b Field Painting 

Field  painting  shall  be limited to touching  up  after  erection. After assembly and  erection all  
surfaces requiring 'touch up' shall receive a coat of brush applied  red oxide zinc chromate paint.  

L.5 Erection & Setting up: 

Erection shall be started only after permission is obtained from the Employer/ Consultant. The  

contractor shall satisfy himself about the levels, alignment, etc. of the foundation well   in  

advance,  before starting  his  erection. Minor chipping etc will be carried out by the contractor  

at his cost. The   positioning and leveling of the   frame   work, aligning   and plumbing of the  

stanchions and fixing   every member of the structure shall be in accordance   with  relevant  

drawings. The  contractor shall be responsible for the suitability, safety and capability of all plant  

and equipment used  for erection. The contractor shall, as  contingency  of  the contract,  provide  

all   necessary   assistance   which the Engineer   may   require for checking the setting   out.  

The contractor   shall take   care to see   component   parts   fit correctly and according to the  

distinguishing match   marks. All   members must be so formed that they may be accurately  

assembled  without being unduly packed, strained or  forced  into  position and when built, shall  

be true and free  from any  twist, kink, buckle or open joints  between component pieces. Failure  

in this respect involves the rejection of the defective members. Greatest accuracy is to be  

observed to facilitate erection at site and all corresponding  parts must be made interchangeable.  

Screwed end of the tie  rods and anchor bolts or machined surfaces shall be  efficiently protected  

from injury during transit.  

Welding:  
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a Qualifications for Welders: 

All   welding   operations shall be carried   out   by   skilled  welders who shall satisfy the 

requirements of  IS:7318  (Part  I & Part II). Qualifying test for metal arc  welders  engaged in 

welding structure other than pipes.  

b Electrodes: 

Electrodes  complying with IS:814. Covered  electrodes  for metal arc welding of mild steel of  
British Standard 639  "Covered Electrodes for Metal Arc Welding" shall be used.  

c Workmanship: 

Welding  of mild steel shall be in accordance with  IS:816 'Code  of  Practice for use of  Metal  

welding   under  General  Construction  in  Mild  Steel.  'Welders  shall  work  under  constant  

competent supervision in  a   properly  organized manner    with  quality  welding  sets and with  

suitable electrodes  all  to  the approval of Engineer  and  to  his satisfaction. Special  attention  

should be given   to   a  suitable sequence of welding to keep the internal   stresses within  

admissible limits.  

Inspection:  

The Engineer and his authorized representatives shall  have free access at all reasonable times to  

all places where the work is being carried out and shall be provided by the Contractor at the  

contractor's expense with all  the necessary facilities and labor  for  inspection during fabrication  

and erection. The Engineer and his   authorized  representative   shall be at liberty to reject in  

whole   or  part   of any work or  material that does not conform to   the  terms of these  

specifications, and may order the same to be  removed,  replaced  or altered  at  the  expense  of  

the  contractor.  

Painting  of Structural and Tubular steel  structure  after  Erection:  

All  structural  & tubular structures to receive one coat of red oxide zinc chromate before erection 

and two coats of synthetic  enamel  of  approved quality  and  shade after erection. The  job shall be 

carried out   in workman-like manner. All corners shall be painted   carefully.   The  painting 

operation shall conform to IS:1477 (Part  I & Part II). Before painting, all the loose  scales and 

dust shall  be removed. The color coat shall  be  laid evenly, properly with brushes of approved 

quality and make. Each  coat  of color shall be allowed  to  dry  thoroughly  before  the next is 

laid on. No hair marks from the  brush  shall be left on the work.  

L.6 Measurement 

The  rate for structural and tubular steel structure  shall  allow for use of steel solid sections or 

built  up  sections out of rolled  steel sections  as per the  designs   & details.  The  rate  also 

includes the preparation of fabrication drawings by the contractor for review  by  the Employer/ 

Consultant.  Actual structural  steel work going in the  job  shall  be  measured and paid for with 

following points considered:  

1 No allowance shall be made for rolling margins for rolled sections. 

2 No deductions will be made for bolt holes in the    members. 

3 No extras of any nature shall be paid for welding rods or site bolt connections and bolts & nuts. 

The contractor's rate should include for the above.  

4  Weight of steel plates for each thickness shall be  calculated separately on the basis of smallest  

rectangle enclosing the shape provided. No deductions shall be made for skew cuts in rolled 
steel sections.  

L.7 GALVANIZING OF STRUCTURAL STEEL: 

General: 

This specification  covers the supply of  zinc  and  other  materials,  labor, tools, plant, equipment  

and   everything  necessary  to   hot dip galvanize the steel   structural items in accordance   with  

IS:2629, IS 4736 and IS 4759.   The bolts & nuts shall be galvanized in accordance with IS:  

5358. All  materials after fabrication has  been  completed  and accepted, shall be clear of rust,  

loose scales, dirt,   oil, grease   and other foreign substances, which are likely to interfere with  
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galvanizing process or with the quality  and durability of zinc coating. Galvanizing work shall 

not be sublet without prior approval of Owner. Contractor shall furnish sufficient quantity of 

appropriate paint,  free  of cost, for  repairing  galvanized surfaces  damaged in transit.  

Workmanship:  

The   galvanized surface shall consist of a   continuous   and uniformly   thick coating of zinc,  

firmly adhering to the surface of steel. The finished surface shall be clean  and  smooth and shall  

be free from  defects  like discolored patches, bare spots, un-evening of coating, loosely attached  

globules,  spiky deposits,  blistered  surfaces, flaking  or peeling off etc. The presence of any of  

these defects   noticed on visual or microscopic inspection   shall  render the material liable for  

rejection. The weight of zinc coating shall be minimum 610 grams/M2  for structural members  

and 400 grams/M2 for bolts, nuts, washers etc. The uniformity for coating shall be tested  

in  accordance with IS 2633. The minimum numbers of one-minute dips for uniformity test shall  

be as follows:  

Steel shapes and plate : 6  

Bolts, nuts and similar hardware: 4  

All  material which has been warped by galvanizing  process  shall be straightened by rolling or  

pressing. Material shall  not be hammered or otherwise straightened in a manner  that  will  injure  

the protective coating. If in the opinion  of  Owner/Consultant  the material has been harmfully  

bent or warped   in the process of galvanizing or fabrication,   such    defects shall be cause for  

rejection. Finished   materials   shall be dipped into the   solution of dichromate or approved  

equivalent after galvanizing so  as to prevent formation of patches of  `white  rust' during storage  

or transport.  

Repair of Galvanizing:  

Materials on which galvanizing has been damaged   shall   be stripped with acid and re- 

galvanized,  unless,  in  the  opinion of   owner/consultant,   the   damage  is   local   and   can  

be repaired  by  zinc spraying or by applying  a  coating  of galvanizing repair compound, where  

re-galvanizing is required, any member which becomes damaged   after   having been dipped  

twice shall be rejected. Contractor shall furnish four copies of all  test reports  carried  out  in  

shop to the owner. The cost of  all  such  test and reports shall be borne by the contractor.  

Payment:  

The   weight of actual, completed structure shall  be calculated from the approved drawings for  

different items of work. No allowance in weight will be made for weight of zinc added due to  

galvanizing. Contractor shall   submit to  the owner relevant material list containing   weight of  

each item. Weight of member made out of standard rolled sections  such as  joists,  channels,  

angles,  etc.   shall   be   based   on  standard   IS   book   weight,  without   deducting  for  

holes, notches, bevel cuts etc. Where a component consists of cut joist  or channel, full weight of 

rolled section   shall   be considered only if more than half the depth of the   section is   used 

otherwise only half the sectional weight shall   be considered for calculation of weight of 

component. Full  weight of bolts, nuts, washers, spring washers,  step  bolts and other accessories 

shall be taken into account  in calculating the weight of completed structure.  
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Format of Request of Contractor for issue of virtual completion letter:  
 Undertaking by the contractor:  

We hereby certify that we have completed the Civil/Interior/Electrical work as per the 

tender submitted by us and strictly obeying and adhering drawings and specification and 

other conditions / notes for the site.  

We solemnly swear  that the information given by us is true to best of our knowledge and 

belief and we have not hide / concealed any fact regarding the work.  We are  

solely responsible for any in fault / misleading /hide of any fact and information if  

found in the future.  
 

Signature of the Contractor 
Seal of the firm  

Date  

 

To, Date: 

The Office In charge,  
THE ORIENTAL INSURANCE COMPANY LIMITED, Indore  
 

 

Sub: Issue of satisfaction report for virtual completion certificate  

Sir;  

We have completed the Civil/Interior/Electrical work as per the tender submitted by us and 

strictly obeying and adhering drawings and specification and other conditions / notes. We 

request you to kindly check at you and by your staff for the completion of the work at your 

end.  
Thanking you.  

 

Seal and signature of the contractor  

Office In charge Report for completion of the work:  

Name of the Contractor………………………  
Work of Civil / Interior / Electrical …………..  

Date of Start of Work ………………………..  
Date of Finish of work ……………………..  

Comments   of   the   Branch   Manager  /  authority   regarding   the   work  

…………………………………….……………………………………………………  

……………….………………………………………………………………………..  

 

….  

We state that the above mentioned contractor has virtually completed the work and in my 

opinion the virtual completion certificate can issued to them.   The works of defects 

list have been also completed at the site.  

Signature of Official  
THE ORIENTAL INSURANCE CO. LTD  

Date :  
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NOTE. BIDDER TO QUOTE THEIR TENDER ON THIS SHEET CAREFULLY. 

THERE MUST BE NO OVERWRITING/ USE OF WHITENER ETC.  

-------------------------------Financial Bid---------------------- 
 

TENDER FOR WORKS  
I/We do hereby tender for the execution for THE ORIENTAL INSURANCE  

COMPANY LIMITED of the work specified in the under written memorandum 

within the time specified in such memorandum at  

 

………………………% (in figures)  

 

………………………………………… (in WORDS)  

percent above/ below the rates of estimates prepared mostly on basis of CPWD 

CIVIL WORKS DSR 2014 and ELECTRICAL DSR 2014 (including cost index & 

service tax) both updated till date and in accordance in all respects with the  

specification, designs, drawings and instructions including NIT and with such  

materials as are provided for, by and in all other respects in accordance with such  

conditions so far as applicable.  

 

MEMORANDUM  

a)  General Description:- TENDER Renovation work of Flats at  

 Katinga,Jabalpur.,  
b)  Estimated Cost: - Rs. 23.07 LACS approx.  
c)  Earnest Money :- RUPEES THIRTY EIGHT THOUSAND  ONLY  

d)  Security Deposit: 5% of Project cost  

e)  Percentage if any to be deducted from running bills for security deposit:  

 10% of running bills.  

f)  Time allowed for completion of the work from the date of issue of written  
 order to commence Six months including rainy season.  

Should this tender be accepted  I/We hereby agree to abide by and fulfill all the terms and  

 provisions of the said conditions of contract annexed hereto, so for as applicable or in  

 default thereof to forfeit and pay to THE ORIENTAL INSURANCE COMPANY  

 LIMITED or his successors in office the sums of money mentioned, in the said  

 conditions.  

 

 

Signature and Seal of firm of bidder 

Date: 

Place: 
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OICL, Flats at  Jabalpur  

Oriental insurance corporation ltd.  

Schedul of Rates for Renovation/ Misc. works of flat at Katanga, JABALPUR  
The quantities shown in The BOQ/ Estimates are very tentative, indicative and approximate however, the final quantities shall be measured from the actual  site 

measurements. 

SN Item No Items 

1 15.56 Dismantling old plaster or skirting raking out joints and 

cleaning the  surface  for  plaster  including  disposal  of 

rubbish to the dumping ground within 50 metres lead. 

2 13.6 Wall painting with plastic emulsion paint of approved 

brand and manufacture to give an even shade: Two or 

more coats on new work 

3 204 / 13.40 Distempering with dry distemper of approved brand and 

manufacture ( two or more coats ) and of required shade on 

new work, over and including priming coat of whiting to 

give an even shade. 

4 13.46 finishing walls Acrylic Smooth exterior paint of required 

shade: 

13.46.1 New work ( two or more coat applied @ 1.67 ltr/10 sqm 

over and including base coat of water proofing cement 

paint applied @ 2.2 kg/ 10 sqm ) 

5 18.9 Providing  and  fixing  Chlorinated  polyvinyl  chloride 

(CPVC) pipes, having thermal stability for hot & cold 

water supply including all CPVC plain & brass threaded 

fitings this includes jointing of pipes & fittings with one 

step CPVC solvent cement trenching, refilling & testing of 

joints complete as per direction of Engineer in-charge. 

External work 

18.9.1 18.9.1 15 mm nominal outer dia pipes 

6 18.10 Providing and fixing G. I. pipe complete with G.I. fittings 

and clamps, including cutting and making good the walls 

etc. 

18.10.3 25 mm dia. Nominal bore 

7 15.12 Dismantling,  door,  winow  and  clerestory  window 

(steel or woob) shutter including chowkhats, architrave, 

holdfasts etc. complete and stacking within 50 metres lead 

: 

15.12.1 Of area 3 sq metres and below 

8 14.5 renewing  glass  panes,  with  putty and  nails  wherever 

necessary 

14.5.1 Float glass panes of thockness 4 mm 

Unit Qty Rates Amount 

sqm 314.00 21.04 
 
 

Sqm. 1220.00 84.48 
 
 

sqm 350.00 71.99 
 
 
 
 
 

sqm 744.00 94.45 
 
 
 
 
 
 
 
 
 
 

meter 60.00 150.75 
 
 
 

meter 80.00 319.19 
 
 
 
 

each 101.00 148.23 
 
 

sqm 43.00 724.85  

©DVA 1 of 9 Seal Signature of Bidder 



 
 
OICL, Flats at  Jabalpur 

SN Item No Items 

9 21.1 Providing and fixing aluminium work for doors, windows, 

ventilators and partitions with extruded built up standard 

tubular sections/ appropriate Z sections and other sections 

of approved make conforming to IS: 733 and IS: 1285, 

fixing  with  dash  fasteners  of  required  dia  and  size, 

including necessary filling up the gaps at junctions, i.e. at 

top,  bottom  and  sides  with  required  EPDM  rubber/ 

neoprene gasket etc. Aluminium sections shall be smooth, 

rust  free,  straight,  mitred  and  jointed  mechanically 

wherever required including cleat angle, Aluminium snap 

beading for glazing / paneling, C.P. brass / stainless steel 

screws, all complete as per architectural drawings and the 

directions of Engineer-in-charge. (Glazing, paneling and 

dash fasteners to be paid for separately) : 

21.1.1 For fixed portion 

21.1.2.2 Powder coated aluminium ( minimum thickness of powder 

coating 50 micron ) 

10 12.41 Providing and fixing on wall face un plasticised Rigid PVC 

Rain water pipes conforming to IS : 13592 Type A 

including jointing with seal ring conforming to IS : 5382 

leaving 10 mm gap for thermal expansion ( i ) single 

socketed pipes 

12.41.2 110 mm diameter 

11 12.42 providing and fixing on wall face unplasticised Rigid - 

PVC moulded fittings / accessories for unplasticised Rigid 

PVC Rain water pipes conforming to IS : 13592 Type A 

including jointing with with seal ring conforming to IS : 

3582 leaving 10 mm gap for thermal expansion 

12.42.5 Bend 87.5° 

a 12.42.5.2 110mm bend 

12.42.6 Shoe (Plain) 

b 12.42.6.2 110 mm shoe 

12.42.4 Single tee without door 

c 12.42.4.2 110x110x110 mm single tee with door 

d 12.42.4.1 75 x 75 x 75 

12A 15.1 Demolishing  lime  concrete  manually/  by  mechanical 

means and disposal of material within 50 metres lead as 

per direction of Engineerin-charge. 

12 15.2 Demolishing cement concrete manually/ by mechanical 

means including disposal of material within 50 metres lead 

as per direction of Engineer - in charge. 

15.2.1 Nominal concrete 1:3:6 or richer mix (i/c equivalent design 

mix) 

Unit Qty Rates Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

kg 450.00 457.29 
 
 
 
 
 
 

meter 80.00 243.10 
 
 
 
 
 
 

each 4.00 169.54 
 

each 4.00 309.69 
 

each 12.00 260.84 

each 5.00 204.96 

cum 21.62 327.06 
 
 
 
 
 

cum 27.00 936.84  
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13 15.3 demolishing R.C.C.Work manually by mechanical means cum 5.00 1366.69 

Including  stacking  of  steel  bars  and  disposal  of 

unserviceable  material  within 50 metres  lead  as  per 

directionof Engineer - in - charge. 

14 Providing & fixing chicken mesh as per ISI specofication sqm 250.00 164.76 

and in the required with 50mm long bombay nails on 

vertical and horizontal junctions of RCC and brick wall 

including scaffolding and all lead and lift etc. complete 

before plastering upt 10meter height  

15 13.6 20 mm cement plaster of mix : 

13.6.1 1:4 (1 cement: 4 coarse sand) sqm 989.00 254.02 

16 13.16 6 mm cement plaster of mix : 

13.6.1 13.16.1 1:3 (1 cement : 3 fine sand) sqm 70.00 141.36 

17 15.23 dismantling tile work in floor and roof laid in cement 

mortar including stacking material within 50 metres lead. 

15.23.1 For thickness of tiles 10 mm to 25 mm sqm 6.00 29.59 

18 17.1 providing and fixing water closet squatting pan (indian 

type W.C. pan ) with 100 mm sand cast iron P or S , 10  

litre low level white P.V.C. flushing cistern with manully  

controlled device ( handle lever ) conforming to IS : 7231  

with all fittings and fixtures complete including cutting and  

making good the walls and floors wherever required  

17.1.1 White Vitreous china Orissa pattern W.C. pan of size each 4.00 3560.54 

580x440 mm with integral type foot rests. 

19 9.1 Providing  wood  work  in  frames  of  doors,  window, 

clerestory windows and other frames, wrought framed and 

fixed position : 

9.1.2 Sal Wood cum 1.05 79294.22 
 

20 9.21 Providing  and  fixing  ISI  marked  flush  door  shutters 

conforming to IS: 2202 (Part I) non-decorative type, core of 

block board construction with frame of 1st class hard wood 

and well matched commercial 3 ply veneering with vertical 

grains or cross bands  

and face veneers on both faces of shutters :  

9.21.2 30 mm thick including ISI marked Stainless Steel butt sqm 58.00 1821.15 

hinges with necessary screws. 

 

21 non dsr Brick work with M.S. Bricks of class designation 40 in 

superstructure above plinth level up to floor ii level in all 

shape sand size in : 

6.4.1 cement mortar 1:4 (1 cement : 4 sand ) 

22 Reinforcement for R.C.C. work including straightenong, 

cutting, bending, placing in position and binding including 

cost of binding wire up to floor two level including all 

wastage etc. complete. 

 

 

 

 

cum 4.00 3966.88  
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5.22.4 Hot rolled deformed bars 

23 5.1 providing  and  laying  in  position  specified  grade  of 

reinforced cement concrete ( with 20 mm nominal size 

graded stone aggregate ) excluding the cost of centering, 

shuttering, finishing and reinforcement - all work up to 

plinth level : 

5.1.1 1:1:2 (1 cement : 1 coarse sand : 2 graded stone aggregate 

20 mm nominal size) 

24 17.7 Providing and fixing wash basin with C.I. brackets, 15 mm 

C.P. brass pillar taps,32mm C.P. brasswaste  of standard 

pattern,  brass  pillar  taps,32mm  C.P.  brasswaste  of 

standard  pattern, 

17.7.1 White Vitreous China Wash basin size 630x450 mmwith a 

pair of 15mm C.P. brass pillar taps. 

25 11.36 Providing and fixing 1st quality ceramic glazed wall tile 

conforming to IS : 15622 (thickness to be specified by the 

manufacturer ) of approved make in all colours, shades 

except  burgundy,  bottle  green,  black  of  any  size  as 

approved by Engineer - in -charge in skirting, risers of 

steps and dados over 12 mm thick bed of cement Mortar 

1:3 ( 1 cement : 3 coarse sand ) and jointing with grey 

cement slurry @ 3.3kg per sqm including pointing in white 

cement mixed with pigment of matching shade complete.  

26  11.37  Providing and laying ceramic glazed floor tiles 300x300 
mm ( thickness to be specified by the manufacturer ) of 1st 

quality conforming to IS : 15622 of approved make in 

colour such as white, iviry, grey, fume Red Brown, laid on 

20 mm thick cement Mortar 1:4 ( 1 cement : 4 Coarse sand 

) including pointing the joints with white cement and 

matching pigment etc. complete. 

27 11.41 Providing and laying vitrified floor tiles in different sizes ( 

thickness to be specified by the manufacturer ) with water 

absorption's less than 0.08% and shades, laid on 20 mm 

thick cement mortar 1:4 ( 1 cement : 4 coarse sand ) 

including grouting the joints with cement and matching 

pigments etc complete. 

11.41.2 Size of tile 60cm x 60cm 

28 22.7 Providing and laying integral cement based water proofing 

treatment including preparation of surface as required for 

treatment of roofs, balconies, terraces etc consisting of 

following operations: a) Applying a slurry coat of neat 

cement using 2.75 kg/sqm of cement admixed with water 

proofing compound conforming to IS. 2645 and approved 

by  Engineer-in-charge  over  the  RCC  slab  including 

adjoining walls upto 300 mm height including cleaning the 

surface before treatment. 

Unit Qty Rates Amount 

kilogram 200.00 71.47 
 
 
 
 
 

cum 4.00 8175.09 
 
 
 
 
 

Each 4.00 2446.40 
 

sqm 126.00 878.01 
 
 
 
 
 
 
 
 
 

sqm 20.00 824.23 
 
 
 
 
 
 
 
 
 
 
 
 
 

sqm 330.00 1475.46  
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b) Laying brick bats with mortar using broken bricks/brick 

bats 25 mm to 115 mm size with 50% of cement mortar 

1:5 (1 cement : 5 coarse  sand) admixed  with water 

proofing compound conforming to IS : 2645 and approved 

by Engineer-in-charge over 20 mm thick layer of cement 

mortar of mix 1:5 (1 cement :5 coarse sand ) admixed with 

water proofing compound conforming to IS : 2645 and 

approved by Engineer-in-charge to required slope and 

treating similarly the adjoining walls upto 300 mm height 

including rounding of junctions of walls and slabs c) After 

two days of proper curing applying a second coat of 

cement slurry using 2.75 kg/ sqm of cement admixed with 

water proofing compound conforming to IS : 2645 and 

approved by Engineer-in-charge. d) Finishing the surface 

with 20 mm thick 

jointless cement mortar of mix 1:4 (1 cement :4 coarse 

sand) admixed with water proofing compound conforming 

to IS : 2645 and approved by Engineer-in-charge including 

laying glass fibre cloth of approved quality in top layer of 

plaster and finally finishing the surface with trowel with 

neat cement slurry and making pattern of 300x300 mm 

square 3 mm deep. e) The whole terrace so finished shall 

be 

flooded with water for a minimum period of two weeks for 

curing and for final test. All above operations to be done in 

order and as directed 

and specified by the Engineer-in-Charge : 

22.7.1 With average thickness of 120 mm and minimum 

thickness at khurra as 65 mm. 

29 18.48 Providing and placing on terrace (at all  floor levels) 

polyethylene water storage tank, ISI : 12701 marked, with 

cover  and  suitable  locking  arrangement  and  making 

necessary holes for inlet, outlet and overflow pipes but 

without fittings and the base support for tank. 

Unit Qty Rates Amount 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

sqm 173.00 1069.43 
 

per litre 8000.00 7.61  
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30 12.29 Providing and fixing false ceiling with 12 mm thick plain/ 

semi perforated or with design ceiling tiles of BWP type 

phenol  formaldehyde  synthetic  resin  bonded  pressed 

particle board conforming to IS:3087, finished with a coat 

of aluminium primer on both sides & edges, including two 

coats of synthetic enamel paint of approved quality on 

exposed  face,  fixed  to  a  grid  made  out  of anodised 

aluminium (with 15 micron anodic coating) Tsections 35 

x15x1.5 mm size main runners, cross runners 23.5x19x1.5 

mm fixed to main runners placed 600 mm centre to centre 

both ways so as to form a grid of 600 mm square. The 

frame work shall be suspended from ceiling by level 

adjusting hangers of 6 mm dia M.S rod fixed to roof slab 

by  means  of  ceiling  cleats  and  dash  fastener.  The 

suspenders shall be placed 600 x 1200 mm centre to centre 

including fixing to the frame with C.P brass screws and 

applying a priming coat of zinc chromate yellow primer 

(aluminium frame work shall be paid separately). 

31 10.2 Structural steel work riveted, bolted or welded in built up 

sections,  trusses  and  framed  work,  including  cutting, 

hoisting, fixing in position and applying a priming coat of 

approved steel primer all complete. 

A Point Wiring 

30 1.10 Wiring for light point/ fan point/ exhaust fan point/ call 

bell point with 1.5 sq.mm FR PVC insulated copper 

conductor single core cable in surface / recessed medium 

class PVC conduit, with modular switch, modular plate, 

suitable GI box and earthing the point with 1.5 sq.mm. FR 

PVC insulated copper conductor single core cable etc as 

required. 

1.10.1 Group A 

1.10.2 Group B 

1.10.3 Group C 

31 1.11 Wiring for twin control light point with 1.5 sq.mm FR 

PVC insulated copper conductor single  core  cable  in 

surface / recessed medium class PVC conduit, 2 way 

modular  switch,  modular  plate,  suitable  GI  box  and 

earthing the point with 1.5 sq.mm. FR PVC insulated 

copper conductor single core cable etc as required. 

32 1.12 Wiring for light/ power plug with 2X4 sq. mm FR PVC 

insulated copper conductor single core cable in surface/ 

recessed medium class PVC conduit alongwith 1 No 4 sq. 

mm FR PVC insulated copper conductor single core cable 

for loop earthing as required. 

B Circuit Wiring 

Unit Qty Rates Amount 

SQM 21.00 682.29 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

KG 150.00 77.61 
 
 
 
 
 
 
 
 
 
 
 
 

Point 75.00 543.61 

Point 15.00 613.92 

Point 5.00 753.50 

Point 8.00 808.07 
 
 
 
 
 

Metre 150.00 170.01  
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33 1.14 Wiring for circuit/ submain wiring alongwith earth wire 

with the following sizes of FR PVC insulated copper 

conductor, single core cable in surface/ recessed medium 

class PVC conduit as required 

1.14.1 2 X 1.5 sq. mm + 1 X 1.5 sq. mm earth wire 

1.14.2 2 X 2.5 sq. mm + 1 X 2.5 sq. mm earth wire 

1.14.3 2 X 4 sq. mm + 1 X 4 sq. mm earth wire 

34 1.18 Supplying and drawing following pair 0.5 sq mm FR PVC 

insulated annealed copper conductor, unarmored telephone 

cable in the existing surface/ recessed steel/ PVC conduit 

as required. 

1.18.1 1 Pair 

35 1.19 Supplying and drawing co-axial TV cable RG-6 grade, 0.7 

mm solid copper conductor PE insulated, shielded with 

fine tinned copper braid and protected with PVC sheath in 

the  existing  surface/  recessed  steel/  PVC  conduit  as 

required. 

C Conduit in Concealed System 

36 1.21 Supplying and fixing of following sizes of medium class 

PVC  conduit  along  with  accessories  in  surface/recess 

including cutting the wall and making good the same in 

case of recessed conduit as required. 

1.21.1 20 mm 

1.21.2 25 mm 

D Modular Boxes/ Plate 

37 1.24 Supplying and fixing following modular switch/ socket on 

the  existing  modular  plate  &  switch  box  including 

connections but excluding modular plate etc. as required. 

1.24.1 5/6 amps switch 

1.24.3 15/16 amp switch 

1.24.4 3 pin 5/6 amp socket outlet 

1.24.5 6 pin 15/16 amp socket outlet 

1.24.6 Telephone socket outlet 

1.24.7 TV antenna socket outlet 

1.24.8 Bell push 

38 1.25 Supplying and fixing stepped type electronic fan regulator 

on  the  existing  modular  plate  switch  box  including 

connections but excluding modular plate etc. as required.  

39  1.26  Supplying  and  fixing  modular  blanking  plate  on  the 

existing modular plate & switch box excluding modular 

plate as required. 

40 1.27 Supplying and fixing following size/ modules, GI box 

alongwith  modular  base  &  cover  plate  for  modular 

switches in recess etc as required. 

1.27.1 1 or 2 Module (75mmX75mm) 

1.27.2 3 Module (100mmX75mm) 

Unit Qty Rates Amount 
 
 
 
 

Metre 150.00 111.24 

Metre 200.00 137.48 

Metre 100.00 170.01 
 
 
 
 

Metre 100.00 14.69 

Metre 100.00 29.38 
 
 
 
 
 
 
 
 
 
 

Metre 50.00 55.62 

Metre 50.00 68.21 
 
 
 
 

Each 20.00 85.00 

Each 10.00 116.49 

Each 10.00 82.91 

Each 10.00 157.42 

Each 12.00 99.70 

Each 8.00 98.65 

Each 4.00 116.49 

Each 12.00 298.04 
 
 

Each 20.00 24.14 
 
 
 
 
 

Each 4.00 174.21 

Each 1.00 183.65  
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1.27.3 4 Module (125mmX75mm) 

1.27.4 6 Module (200mmX75mm) 

1.27.5 8 Module (125mmX125mm) 

41 1.33 Supplying and fixing 3 pin, 5 amp ceiling rose on the 

existing junction box/ wooden block including connection 

etc as required. 

42 1.38 Supplying and fixing call bell/ buzzer suitable for single 

phase, 230 volts, complete as required. 

43 5.4 Earthing with G.I. earth plate 600 mm X 600 mm X 6 mm 

thick  including  accessories,  and  providing  masonry 

enclosure with cover plate having locking arrangement and 

watering pipe of 2.7 metre long etc. with charcoal/ coke 

and salt as required. 

E MCCBs, ISOLATORS, MCBs, RCBOs, MCB DBs 

44 2.3 Supplying and  fixing following way,  single  pole  and 

neutral, sheet steel, MCB distribution board, 240 volts, on 

surface/ recess, complete with tinned copper bus bar, 

neutral  bus  bar,  earth  bar,  din  bar,  interconnections, 

powder painted including earthing etc. as required. (But 

without MCB/RCCB/Isolator) 

2.3.8 2 + 12 way / 14 way, Double door 

45 2.10 Supplying and fixing 5 amps to 32 amps rating, 240/415 

volts, "C" curve, miniature circuit breaker suitable for 

inductive load of following poles in the existing MCB DB 

complete with connections, testing and commissioning etc. 

as required. 

2.10.1 Single pole 

2.10.2 Single pole and neutral 

2.10.5 Triple pole and neutral 

46 2.8 Supplying and fixing following way prewired TP&N MCB 

distribution board of steel sheet for 415 volts on surface/ 

recess complete with loose wire box, terminal connectors 

for all incoming and outgoing circuits, duly prewired with 

suitable size FR PVC insulated copper conductor up to 

terminal blocks, tinned copper bus bar, neutral link, earth 

bar, din bar, detachable  gland  plate, interconnections, 

powder painted including earthing etc. as required.(But 

without MCB/ RCCB/ Isolator) 

2.8.5 4 way (4 + 12), Double door 

F SOR Items 

47 33.1 Supplying of XLPE insulated power cable ( conforming IS 

7098) 1100 Volt  grade/  heavy  duty  power  cable 

conforming IS 1554-1100 Voltage grade, 2 core/ 31/2 core/ 

4 core ISI marked with Alu. Stranded/ solid conductor 

 

33.1.6 ARMOURED 3 1/2 CORE 

Unit Qty Rates Amount 

Each 5.00 204.64 

Each 5.00 260.26 

Each 3.00 301.19 

Each 12.00 45.13 
 
 

Each 4.00 64.02 
 

Set 2.00 4711.99 
 
 
 
 
 
 
 
 
 
 
 
 

Each 4.00 1410.45 
 
 
 
 
 

Each 30.00 177.36 

Each 8.00 462.80 

Each 4.00 930.85 
 
 
 
 
 
 
 
 
 
 

Each 4.00 7720.73  
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33.1.6.1 25sqmm(XLPE) 

48 26.32 Supplying, erection and testing of approved make 

electric Ceiling fan of double ball bearing complete 

with standard down rod, canopy, hanging shackle, 

Aluminium blades, without regulator, A.C. 230-250 

volts including connections. 

26.32.1 Ceiling Fan (Energy Saver 50 W)-1200 mm Sweep 

49 26.36 Supplying, erecting and testing of approved make 

Exhaust Fan heavy duty with mounting frame, blades 

AC  230-250 complete  connection  and  including, 

frame  bolt/  Anchor  hole  fastners  etc.  complete 

finished and as required. 

26.36.1 300mm sweep 900 RPM 

50 30.13 Providing recess in brick wall suitable for erection of 

exhaust fan upto 450 sweep complete with grouting of 

nut boltd, plastering and colour wash to match the 

colour of wall. 

30.13.1 For wall thickness upto 9" 

51 26.58 Supplying, fixing & testing of approved make of T- 5 

lamp channel  luminaire with epoxy white powder 

coated CRCA sheet steel housing with reflector cover 

with necessary materials connection etc. complete as 

required (with lamp ) 

26.58.1 T - 5 Lamp 1 X 28 watt 

52 26.23 Supplying,   Fixing   and   Testing   of   Compact 

Flourescent Lamp (CFL) with inbuilt electronic ballast 

ISI marked of approved make as required as per 

specification 

26.23.1 5 Watt 

Unit Qty Rates Amount 

Metre 30.00 243.47 
 
 
 
 
 

Each 12.00 1511.19 
 
 
 
 
 
 

Each 4.00 2603.66 
 
 
 
 

Each 4.00 119.64 
 
 
 
 
 
 

Each 16.00 1049.44 
 
 
 
 

Each 6.00 117.54 

TOTAL  
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